
 

 

  
 

FOR 
 

CONSTRUCTION OF FOUNDATION, 

FABRICATION AND ERECTION OF 15 M HIGH 

TRESTLE TOWER FOR SHORE BEACON ALONG 

THE RIVER  BRAHMAPUTRA ( NATIONAL 

WATERWAY NO .  2) AT THE RISK AND COST 

OF EARLIER CONTRACTS.  
 

 

 

 

 

 

TENDER No. IWAI/GHY/3(41)/09/2010 -11  

 

INLAN D WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping, , Govt. of India) 

Head Office :  A-13, Sector ï 1, Noida-201 301 (U.P.) 

& 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping, Govt. of India )  

5 th  floor, Parmeshwari Building,  
A.T.Road, Chatriba ri, Guwahati ï 781 001 (ASSAM).  

Telephone Nos. 0361 -2541081, 2510368, 2605806/7  
 

                  

 



 

 

INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping,  Govt. of India) 

Head Office  :  A-13, Sector ï 1, Noida - 201 301,   

Distt.- Gautam Budh Nagar; (U.P.) 

& 

INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping,  Govt. of India )  

5 th  floor, Parmeshwari Building,  

A.T.Road, Chatribari, Guwahati ï 781 001 (ASSAM).  

Telephone Nos. 0361 -2541081, 2510368, 2605806/7  
 

      

No:            Date: 

 

To 

 

Sub: Tender document for Construction of foundation, fabrication and erection of 15 m 

high trestle tower for shore beacon along the river Brahmaputra (National waterway 

no. 2) at the risk and cost of earlier contracts  

 

Ref :  Your letter no.                                                      dated 

 

Sir, 

 

With reference to your letter cited on the above-mentioned subject, please find 

enclosed herewith one set of tender document for the subject work.  You are requested to go 

through the terms and conditions carefully and also visit the site to familiarize and submit 

your tender as per procedure explained therein. 

 

The last date for receipt of tender is 25-06-2010   up to 3.00 PM at IWAI, Noida. 

 

Issuance of tender document will not construe that such bidders are automatically 

considered qualified. 

 

       Yours faithfully 

 

 

Chief Engineer / Director 



INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping,  Govt. of India)  

Head Office  :  A-13, Sector ï 1, Noida - 201 301,   

Distt.- Gautam Budh Nagar; (U.P.) 
      

NOTICE INVITING TENDER No.IWAI/GHY/3(41)/9/2010 -11 
 

 

Name of Work:  Tender document for Construction of foundation, fabrication and erection 

of 15 m high trestle tower for shore beacon along the river  Brahmaputra 

(National waterway no . 2)  at the risk and cost of earlier contract 
 

1. Estimated Cost of the work and EMD requirement are as under:  
 

Sl.No Name of Works Estimated Cost 

 (Rs. in Lakh) 

EMD 

(Rs in Lakhs) 

A.  Construction of Foundation, Fabrication 

and erection  of  15 mtrs high steel                 

trestle Towers  at  various  location along         

the  river  Brahmaputra (NW-2at the risk 

and cost of earlier contracts 

 

165.00  

(Awarded       

cost of earlier 

contracts) 

 

 

3.3 

 

2. Date of sale of tenders : From 20-05-2010  to 24-06-2010. 

3. Last date of submission of tender :  25-06-2010 upto 15.00 hours 

4. Date of opening of technical bid of the tender:  25-06-2010 at 15.30 hours 

5. Tender document can be purchased by paying Rs. 5,000/- (Rupees Five thousand 

only) in the form of non refundable demand draft in favour of óIWAI fundô payable at 

Guwahati/Noida/New Delhi at any nationalized/ schedule bank from the office of the 

Chief Engineer/ Director, IWAI, on any working day Monday to_(Friday/ Saturday) 

during office hours between 10.00 hrs. to 17.00 hrs. 

6. The tender document can also be downloaded from the IWAIôs website  

ñwww.iwai.nic.inò Bidders submitting the downloaded version of tender document 

are required to submit Rs. 5,000/- (Rupees Five thousand only) i.e. an amount equal 

to the cost of tender document along with tender in the form of non refundable 

demand draft made in favour of óIWAI fundô payable at Guwahati/Noida/New Delhi 

at any nationalized/ schedule bank. A signed declaration stating that no alteration has 

been made in any form in the downloaded tender document is to be enclosed with the 

tender by the bidder for downloaded tenders. Further it may  also be  noted that for 

quoting the rate in the tender, the details drawing may be collected from the 

concerned office. 
 

For further details please contact IWAI office or visit website at ówww.iwai.nic.inô 

 

(Chief Engineer / Director) 

 



 

INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping,  Govt. of India) 

 

Head Office  :  A-13, Sector ï 1, Noida - 201 301,   

Distt.- Gautam Budh Nagar; (U.P.) 
 
 

NOTIC E INVITING TENDER No. IWAI/GHY/3(41)/9/2010-11 
 

1. Name of Work: Tender document for Construction of foundation, fabrication and 

erection of 15 m high trestle tower for shore beacon along the river  Brahmaputra 

(National waterway no . 2)  at the risk and cost of earlier contracts 
 

 

2. Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover 

system (Cover I - Technical bid and Cover II - Financial Bid) from experienced 

contractors for Construction of foundation, fabrication and erection of 15 m high 

trestle tower for shore beacon along the river  Brahmaputra (National 

waterway no . 2)  at the risk and cost of earlier contracts. 
 

 

 The sealed tenders should super scribe the words ñ Tenders for Construction of 

foundation, fabrication and erection of 15 m high trestle tower for shore beacon along 

the river  Brahmaputra (National waterway no . 2)  at the risk and cost of 

earlier contracts. 
 
 

3. Estimated Cost of the work and EMD requirement are as under:  
 

 

Sl.No Name of Works Estimated Cost 

(Rs. in Lakh) 

EMD 

(Rs in Lakhs) 

A.  Found Construction of foundation, Fabrication and 

erection of 15 mtrs high     steel                                  

trestle Towers at various locations along         

the river Brahmaputra (NW-2 at t  risk    

and cost of earlier contract. 
 

 

 

165.00 

(Awarded       

cost of earlier 

contracts) 

 

3.3 

 

TERMS & CONDITIONS: - 

 

4. Interested bidders may obtain non-transferable bid document by submitting non-

refundable demand draft for Rs. 5,000/- (Rupees Five thousand only) drawn in favour 

of  ñIWAI FUNDò payable at Guwahati/Noida/New Delhi.  Tender document will be 

available for sale from 20-05-2010  to 24-05-2010 between 10.00 AM to 5.00 PM 

(IST) on any working day from Monday to _(Friday/ Saturday) from the office of the  

 

 



Chief Engineer IWAI, A -13, Sector-1, Noida-201301(UP) 

Director,  

 

IWAI, 5
th
 floor, Parmeswari Building, Chattribari, 

A.T.Road, Guwahati ï 781001, Assam 
 

 

 

5. The tender document can also be downloaded from the IWAIôs website 

ñwww.iwai.nic.inò. Bidders submitting the downloaded version of tender document is 

required to submit Rs. 5,000/- (Rupees Five thousand only) i.e. an amount equal to the cost 

of tender document along with tender in the form of demand draft made in favour of óIWAI 

fundô payable at Guwahati/Noida/New Delhi_ at any nationalized/ schedule bank. A signed 

declaration stating that no alteration has been made in any form in the downloaded tender 

document is to be enclosed with the tender by the bidder for downloaded tenders. 

 

6. The tenderer shall meet the following pre-qualification criteria: 

 

i. The tenderer shall be registered with Central Public Works Department, 

Railways, MES and State PWD/ Irrigation Department or non-registered 

contractors having experience of working with IWAI. 

 

ii . Tenderer shall have Permanent Account Number issued by Income Tax Deptt. 

 

iii . Average annual financial turnover during last three years ending 31
st
 March of the 

previous financial year, should be at least 30% of the cost. Experience of having 

successfully completed similar works i.e. Construction of foundation, fabrication 

and erection of trestle tower, steel structure etc or river conservancy works 

(Bandalling and Channel marking in major river of India) last 7 years ending last 

day of month previous to the one in which this tender is invited should be either 

of following: 

 

i) Three similar works costing not less than 40% of the estimated cost; or  

 

ii) Two similar works costing not less than 50% of the estimated cost; or  

 

iii ) One similar work completed not less than 80% of the estimated cost  

 

iv) Latest certificate of solvency from nationalized / scheduled Bank included in the 

second schedule of the RBI Act for not less than the value indicated below:  

 

v. T

h

e

 

t

e 

 

Sl.No          Name of Works Bank solvency required (In lakhs) 

A.  Construction of Foundation, Fabrication     and 

erection of 15 mtrs high Steel Trestle       

Towers at various location of along  the      

river  Brahmaputra (NW-2)  at the risk and  

cost of earlier contract. 

 

49.50 



 

vi. Tenderer shall agree to the terms & conditions of the tender and return the tender 

duly signed in each page for agreeing the same. 

 

vii . The tenderer shall submit required Earnest Money Deposit in the form of demand 

draft.  Any/all submissions made without the earnest money and/or after the date 

mentioned hereinafter in clause 6 shall be deemed to be rejected. 

 

7. The complete bid as per the tender document should reach the office of Chief 

Engineer, Inland Waterways Authority of India, at Noida_ latest by 3.00 PM on 25-06-2010. 

The technical bid will be opened on the same day at 3.30 PM in the presence of intending 

bidders. 

 

8. IWAI reserves the right to accept or reject any or all tenders without assigning any 

reason and no correspondence shall be entertained in this regard. 

 

 

Chief Engineer/ Director 
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PART-I 
 

FORM OF TENDER 

 

To, 

 THE CHIEF ENGINEER / DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 __________________ 

 __________________  

 

Name of Work:  Tender document for Construction of foundation, fabrication and 

erection of 15 m high trestle tower for shore beacon along the river  Brahmaputra 

(National waterway no . 2)  at the risk and cost of earlier contract 
 

 

Sir, 

 

1. Having visited the site and examined the information and instructions for submission 

of tender, general conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 

forms, etc for the above named works, I/ We hereby tender for execution of the works 

referred to in the tender documents in conformity with the said Conditions of Contract, 

Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender 

Document or such other sum as may be ascertained in accordance with the said conditions of 

contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

separately for each stretch of National waterway in the form of demand draft in favour of 

IWAI Fund payable at ___________ at Nationalised / schedule bank as per the details given 

therein : 

 

Sl.  

No 

Name of stretch Demand draft No. 

& Date 

 

EMD  

(Rs.) 

Details of  Bank   
(Name of Bank, Branch   

and address) 

A.  Construction of 

Foundation, Fabrication  

and erection of 15 mtrs  

high  Steel Trestle     

Towers  at  various  

location of  along  the   

river  Brahmaputra      

(NW-2 ) at the risk and  

cost of earlier contract   

   

 

 



4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period 

of 90 days from the date of opening of price bids or extension thereto as required by the 

IWAI and not to make any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we 

make any modifications in the terms and conditions of my/ our tender if I/ We fail to 

commence the execution of the works as above, I/ We shall become liable for forfeiture of 

my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an other right 

or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 

earnest money shall be retained by IWAI towards part of  security deposit to execute all the 

works  referred to in the tender documents upon the terms and conditions  contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender be 

accepted, I/ We agrees to abide by and fulfill all the terms and conditions and provisions of 

this tender.  No interest is payable on earnest money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in 

the tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by 

IWAI in the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form.  Unless 

and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for 

the due performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any Tender you may 

receive and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the 

terms, conditions, specifications etc. as contained in the tender document, and it is further 

certified that it does not contain any deviation to the aforesaid documents. 
 

Date éééééé..      Signature ééééééé 

        Name éééééééé. 

        Designation éééééé 

duly  authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  éééééééééééé..  

               éééééééééééé.. 

       Telephone noséééééFAX Noéééé...  

Witness : 

Signatureéééééééé.. 

Name : ééééééééééé. 

Occupation ééééééééé.. 

Address  éééééééééé.. 

Telephone nos. 

     



INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Shipping, Govt. of India) 

Head Office  :  A-13, Sector ï 1, Noida - 201 301,   

Distt.- Gautam Budh Nagar; (U.P.) 

 

 

INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 

 

2.0 This tender schedule is only for the work of ñ Construction of foundation, fabrication and 

erection of 15 m high trestle tower for shore beacon along the river  Brahmaputra 

(National waterway no . 2 at the risk and cost of earlier contract  
 

3.0 Stretch wise total estimated cost of works is as under : 

 

Sl. no. Name of Works Estimated cost (in 

Lakhs) 
A.  Construction of Foundation  ,Fabrication and 

erection of 15 mtrs high  Steel Trestle     Towers  at  

various  location of  along  the  river  Brahmaputra 

(NW-2)  as  per  direction  of  EIC 

165.00 

(Awarded       cost        

of earlier contracts) 

 

4.0 Tender should be submitted in two covers viz. separate sealed Envelope-1 and 

Envelope-2 and both of these covers should be placed in an envelope duly superscribing 

clearly the name of the work  ñ Construction of foundation, fabrication and erection of 15 m 

high trestle tower for shore beacon along the river  Brahmaputra (National 

waterway no . 2) at rhe risk and cost of earlier contract  and the note 

TENDERS TO BE OPENED BY THE ADDRESSEE ONLYò  written prominently.  The 

full name, postal address and phone/ Fax of the Bidder shall be written on the bottom left 

hand corner of each of the sealed envelopes. Further, envelope containing each part shall be 

superscripted as under :  

 

 Envelope -1 : Technical & Commercial Bid. 

 Envelope-2 : Price Bid of offer. 

 

Tenders are invited for following works following schedules shall be submitted by bidders as 

per their choice : 

 

Sl. no. Name of Works 
A. Construction of Foundation  ,Fabrication and erection of 15 mtrs high        

Steel Trestle     Towers  at  various  location of  along  the  river     

Brahmaputra  (NW-2)  at the risk and cost of earlier contract  

 

 



Bidders may quote for Schedule- A  and to be submitted in one cover i.e. under 

cover-2. No other document other than the Price schedule/ schedules should be placed inside 

Envelope ï 2 containing price bid otherwise tender will be summarily rejected.  

 

Envelope ï1 :  
 

The first cover shall be submitted along with the following documents and the cover should 

be super scribed with ñENVELOPE-1 : TECHNICAL/ COMMERCIAL BID FOR ñ 

Construction of foundation, fabrication and erection of 15 m high trestle tower for 

shore beacon along the river  Brahmaputra (National waterway no . 2)  at 

the risk and cost of earlier cont ract.  
 

 

a) Bid document marked Original duly completed and signed on every page except 

prices. 

b) Blank Performa of Schedule of Prices (prices not to be filled) 

c) Earnest Money Deposit (Demand Draft as prescribed)  

d) Registration certificate from concerned Authorities. 

e) Experience certificate.  

f) Solvency certificate. 

g) Letter of Authority for signing and negotiation of tender (as the case may be). 

h) Permanent Account Number (PAN) issued by Income Tax Department. 

i) Audited balance sheets along with turn over, profit and loss account for the last 3 

years i.e. ending March 2007-08, 2008-09, 2009-10. 

 

 

Envelope-2:  
 

i)  The second cover shall be submitted along with the following documents and the cover 

should be super scribed with ñand the cover should be super scribed with 

ñENVELOPE-2: PRICE BID FOR Construction of foundation, fabrication and 

erection of 15 m high trestle tower for shore beacon along the river  Brahmaputra 

(National waterway no . 2)   at the risk and cost of earlier contract. 

 

Schedule of Prices duly filled in the specified form, i.e. ñSCHEDULE ïA. 

 

(ii ) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (envelope-2) will be a sufficient cause for rejection of 

bid. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions contained in 

documents and not to stipulate any deviations.  Any change in this may lead to rejection of 

bid. 

 

6.0 Earnest Money Deposit separately for each stretch as indicated against stretch in 

NW-2 in the Notice inviting tender should be submitted by Demand Draft drawn in favour of 



ñIWAI-Fundò payable at Noida/New Delhi on any Nationalized/ Scheduled Bank of India 

for each stretch.   Bids not accompanied with EMD in form of Demand Draft are liable for 

rejection. 

 

7.0 In case the purchaser of the tender document decide not to quote for this work, then 

the complete set of bid document may kindly be returned to the IWAI. 

 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued by the IWAI. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or 

English language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 

 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized person 

of the bidderôs organization as following: 

 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above 

his full name and full name of his firm with its current business address. 

 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 

 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above, their full names and current business address, or by a partner 

holding the power of attorney for the firm for signing the Tender in which cases a certified 

copy of the power of attorney shall accompany the Tender.   A certified copy of the 

partnership deed and current business address of all the partners of the firm shall also 

accompany the Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in 

which case a certified copy of the power of attorney shall accompany the Tender.  Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded.  óSatisfactory evidenceô means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as to 

which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of the 

contract document.  The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firm in the firm in the Tender shall be furnished 

along with the Tender.  



 

10 (f) All w itnesses and sureties shall be persons of status and their full names, occupations 

and addresses shall be stated below their signatures.  All signatures affixed in each pate in 

the tender will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the 

tender shall state his capacity and also the source of his ability to bind the bidder.  The power 

of attorney or authorization or any other document constituting adequate proof of the ability 

of the signatory to bind the bidder shall be annexed to the bid.  The Owner may reject 

outright any bid unsupported by adequate proof of the signatoryôs authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted together 

with the requisite information and appendices.  They shall be complete and free from 

ambiguity, change or inter-lineation. In case IWAI requires any information/ clarification(s) 

from the Bidder in respect of the bid documents, the bidder shall be required to furnish the 

same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish the 

same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional 

pages shall be separately added.  These pages shall be consecutively page numbered and 

shall also be signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal   

addresses, telephone numbers and other communication details enabling IWAI to contact the 

bidder in case the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each 

figure stated should also be repeated in words and in the event of any discrepancy between 

the amounts stated in figures and words; the amount quoted in words shall be deemed the 

correct amount.  Bid containing qualifying expressions such as ñsubject to minimum 

acceptanceò or ñsubject to availability of material/ equipmentò etc. is liable to be rejected. 

 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount 

there under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, 

security deposit as per the clause of Security shall be payable by the successful bidder. If the 

tenderer fails to furnish the security deposit in accordance with tender conditions EMD shall 

be forfeited. In the event of the Bidder becoming the successful Contractor.  The amount of 

EMD would be adjusted against the Security deposit. 

 



19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder.  No interest shall be 

payable on EMD by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of 

bids, due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of 

the intending tenderers who may be present at the date and time of opening informed in the 

bid document or subsequently.  If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature.  Such a 

list shall then be binding on the absentee tenderer. 

 

22.0 The successful tenderers shall be required to execute a contract agreement in the 

given format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 

 

23.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 

 

 

 

 

 

***  



PART-II  

GENERAL CONDITIONS OF CONTRACT 

 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :      INTERPRETATIONS  

CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGEôS REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS  

  AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  

CLAUSE-16 : DEVIATIONS 

CLAUSE-17 : CONTRACTORS SUPERVISION 

CLAUSE-18 : INSTRUCTION AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT  

CLAUSE-20 : PATENT RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCHING AND LIGHTING  

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION  AND TREASURE TROVE, FOSSILS ETC. 

CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY  FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 

CLAUSE-29 : CONTRACTORôS LIABIL ITY  AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS  

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE  TO ABANDONMENT OR   

  REDUCTION IN SCOPE OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  

CLAUSE-33 : CORRUPT PRACTICE &  TERMINATION OF CONTRACT IN FULL OR IN PART  
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PART  - II  

 

GENERAL CONDITIONS O F CONTRACT  

          

CLAUSE - 1: DEFINITIONS  

          

In the contract, the following words & expressions shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the 

Chairman, Inland Waterways Authority of India and the contractor, together within 

the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-charge 

and all these documents taken together shall be deemed to form one contract and shall 

be complementary to one another          

 

 ii)  Contract sum; means the amount arrived at by multiplying the quantities shown in 

the schedule of quantities and price by the respective item rates as allowed. 

          

 iii)  Contractor:   means the successful tenderer who is awarded the contract to perform 

the work covered under this tender documents and shall be deemed to include the 

contractorôs successors, executors, representatives or assign approved by the 

Engineer-in-charge. 

        

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 

 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority 

of India, which invites tenders on behalf of the Chairman, IWAI and includes therein-

legal representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, 

supervise and be In-charge of the works for the purpose of this contract who shall 

supervise and be in charge of the work. 

 

(vii)  Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, taking 

measurement, checking bills, ensuring quality control, inspecting works and other 

related works for completion of the project. 

   

(viii)  Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director  means the Director of the Authority, as the case may be. 



 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii)  Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii)  Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of 

the Authority, as the case may be  

 

(xiv) Work Order  means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii)  Month  : means the one Calendar month. 

 

(xviii)  Site means the waterway and / or other places through which the works are to be 

executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the 

work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended 

with the  tender  document,  any modifications  of such drawings approved in writing  

by  the Engineer-in-Charge  and shall also include  drawings  issued for  actual  

execution of the work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of 

work to obviate any risk or accident or failure or to obviate any risk of damage to the 

vessel structure, or required to accelerate the progress of work or which becomes 

necessary for security or for any other reason the Engineer-in-Charge may deem 

expedient. 

 

(xxii)  Work/ works : means work / works to be executed in accordance with the contract. 

 

(xxiii)  Schedules referred to in these conditions shall mean the relevant schedules annexed to 

the tender papers or the standard schedule of rates of the govt. mentioned with the 

amendments thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications means the specifications followed by the State Government in 

the area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 



CLAUSE ï 2 : INTERPRETATIONS  

 

2.1 Words imparting the singular only shall also include the plural; he includes she and 

vice-versa unless this is repugnant to the context. 

 

Heading and marginal notes in these General Conditions shall not be deemed to form 

part thereof or be taken into consideration in the interpretation of construction thereof 

of the contract. 

 

CLAUSE ï 3 : PERFORMANCE GURANTEE & SECURITY DEPO SIT 

 

3.1 PERFORMANCE GURANTEE  

 

The contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the work as performance guarantee in the form of either demand draft 

payable at any nationalized/schedule bank OR an irrevocable bank guarantee bond of 

any scheduled bank or State Bank of India in accordance with the form prescribed 

within 15 days of the issue of the work order.  

  

3.2 SECURITY DEPOSIT 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running 

bill of the contractor till the sum along with sum already deposited as earnest money 

will amount to security deposit of 5 % of the contract value of the work. Bank 

guarantee will not be accepted as security deposit. 

  

3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the 

due fulfillment of the contract. The security amount will be accepted in form of demand 

draft only in favour of óInland Waterways Authority of India ï Fundô payable at 

Guwahati/Noida/New Delhi 

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  

      

3.5 Interest will not be paid on security deposit or performance guarantee. 

          

3.6 If the contractor having been called upon by the Engineer in charge to furnish the 

security fails to do so within the specified period, the EMD submitted by the 

contractor shall be forfeited. It shall be lawful for the Employer: 

          

 i) To recover the amount of balance security deposit by deducting the amount 

from the pending bills of the contractor under this contract or any other 

contract with the Authority, OR 

 

 ii)  To cancel the contract or any part thereof and to carry out the work or 

authorise to carry out the work/ works at the risk and cost of the contractor. 



         

 

3.7 No claim shall lie against the authority either in respect of interest or any depreciation 

in value of any security. 

 

3.8 If the contractor neglects to observe or fails to perform any of his obligations under 

the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in 

part, the security deposit furnished by the contractor. However, if the contractor duly 

performs and completes the contract in all respects and presents in absolute "NO 

DEMAND CERTIFICATEò in the prescribed form, the IWAI shall refund the 

security deposit to the contractor after deduction of cost and expenses that the 

Authority may have incurred and other money including all losses and damages 

which the Authority is entitled to recover from the Contractor. 

       

3.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo 

and 10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is 

not satisfied with the explanations offered, he may forfeit the security deposit and / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and 

cost of the contractor. 

    

3.10  All compensation or other sums of money payable by the contractor under the terms 

of the contract or any other contract or on any other account whatsoever, may be 

deducted from or paid by the sale of a sufficient part of his security or from the 

interest arising therefrom or from any sums which may be due or may become due to 

the contractor by the Authority on any account whatsoever. Also in the event of the 

contractorôs security deposit being reduced by reasons of such deductions or sale, as 

aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 

Engineer-in-Charge make good the deficit in his security deposit. 

 

CLAUSE ï 4 : REFUND OF SECURITY DEPOSIT 

 

The security deposit less any amount due shall, on demand, be returned to the 

contractor on the expiry of defects liability period or on payment of the amount of the 

final bill payable in accordance with the agreement conditions, whichever is later, 

provided the engineer-in-charge is satisfied that there is no demand outstanding 

against the contractor. 

 

CLAUSE ï 5 : SUFFICIENCY OF TENDER   
 

5.1 The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of   Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things 



necessary for the proper execution and completion of the works in accordance with 

the provisions of the contract and its operation during execution of work. 

 

5.2 The contractor is deemed to have independently obtained all necessary information 

for the propose of preparing the bid and his  as accepted shall be deemed to have 

taken into account all contingencies as may arise due to such information or lack of 

the same. 

 

5.3 The contractor shall be deemed to have examined visited and acquainted himself with 

the sites and the surrounding to have satisfied himself to the nature contract and the 

stretch to be erection of tower in all weather conditions and as to the nature and 

conditions of means of transport and communication, whether by land or by eea, to 

have made local independent inquires as to the soil/sub soil conditions variations 

thereof, storms, prevailing winds, oceanographic, bathymetric, climatic conditions 

and all other effecting the works 

 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining necessary 

and reliable information upon the forgoing or any other matter affecting the contract 

shall not relive the Contractor, of this responsibility/any risk/liability for completion 

of the work in strict accordance with the terms of the contract. 

 

 

 

CLAUSE ï 6 :  CONTRACT DOCUME NTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and 

if the said documents are written in more than one languages, the language according 

to which the contract is to be constructed and interpreted shall be English and 

designated as the óRuling Languageô. 

  

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be 

kept by the Contractor on the Site in good order and the same shall at all reasonable 

time be available for inspection and use by the Engineer-in-Charge, his 

representatives or by other Inspecting officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 

 

CLAUSE ï 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 



Schedule of Quantities and prices, the Specifications and/ or the drawings, the 

following order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) General Specifications. 

        

 7.2 The contractor shall study and compare the drawings, specifications and other 

relevant information given to him by the Engineer-in-Charge and shall report in 

writing to the Engineer-in-Charge any discrepancy and inconsistency which he notes. 

The decision of the Engineer-in-Charge regarding the true intent and meaning of the 

drawings and specifications shall be final and binding. 

          

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the Works comprised therein according to 

drawings and specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule 

of quantities and prices and General summary the same shall be adjusted in 

accordance with the following rules : 

          

(a) In the event of error occurring in the amount column of schedule of quantities 

and prices as result of wrong multiplication of unit price and quantity, the unit 

price shall be regarded, as firm and multiplication shall be amended on the 

basis of the quoted unit price. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall 

be corrected. 

          

(c) The totals of various sections of schedule of quantities and price amended 

shall be carried over to the General Summary and the tendered sum amended 

accordingly.  The tendered sum so altered shall, for the purpose of tender, be 

substituted for the sum originally tendered and considered for acceptance 

instead of the original sum quoted by the tenderer.  Any rounding off of 

quantities or in sections of schedule of quantities and prices or in General 

summary by the tenderer shall be ignored. 

     

CLAUSEï8: DUTIES AND POWERS OF THE ENGINEERïIN-CHARGE 

REPRESENTATIVE   
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 

the works and to test and examine any materials/ parts to be used or workmanship 

employed in connection with the works.  

          



 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- Charge 

and shall furnish to the contractor a copy of all such written delegation of powers and 

authorities. Any written instruction or written approval given by the representative of 

the Engineer-in-Charge to the contractor within the terms of such delegation shall 

bind the contractor and the Authority as though it has been given by the Engineer-in-

Charge. 

        

 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge thereafter 

to disapprove such work or materials and to order the pulling down, removal or 

breaking up thereof. The contractor shall, at his own expense, again carry out such 

works as directed by the Engineer-in-Charge. 

          

 8.4 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge 

who shall thereupon confirm, reverse or vary such decision and the decision of the 

Engineer-in- Charge in this regard shall be final and binding on the contractor. 

       

 CLAUSE ï 9:  ASSIGNMENT AND SUB-LETTING  

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 

under the contract.  Provided that the Engineer-in-Charge may at his discretion, 

approve and authorize the Contractor to sub-let any part of the work, which in his 

opinion, is not substantial, after the contractor submits to him in writing the details of 

the part of the work(s) or trade proposed to be subject, to name of the sub-contractor 

thereof together with his past experience in the said work/trade and the form of the 

proposed sub-contract. Nevertheless any such approval or authorization by the 

Engineer-in-Charge shall not relieve the contractor from his any or all liabilities, 

obligations, duties and responsibilities under the contract. The contractor shall also be 

fully responsible to the Authority for all the acts and omissions of the sub-contractor, 

his employees and agents or persons directly employed by the contractor.  However, 

the employment of piece rate works shall not be construed as sub-letting. 

          

 CLAUSE ï 10:  FACILITIES TO OTHER CONTRACTORS  

          

The contractors shall, in accordance with the requirements of the work as decided by 

the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of 

any other agency properly authorised by Authority or any statutory body which may 

be employed at the site for execution of any work not included in the contract which 

the Authority may enter into in connection with or ancillary to the works. In all 

matters of conflict of interest, the Engineer-in-Charge shall direct what compromise 

should be made and his decision shall be final and binding on the parties. 

 

 



Clause ï 11 : CHANGE IN CONSTITUTION  

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the 

firms, where the contractor is an individual or a Hindu Undivided Family business 

concern, such approval, as aforesaid, shall like-wise be obtained before the contractor 

enters into any partnership firm which would have the right to carryout the work 

undertaken by contractor.  If prior approval as aforesaid is not obtained the contractor 

shall be deemed to have been assigned in contravention to Clause 32 hereof and the 

same action will be taken and the same consequences shall ensure as provided for in 

the said clause-33.  

          

CLAUSE ï 12 :  COMMENCEMENT OF WORK  

 

 The contractor shall commence the work at the respective sites within 10 days of the 

issue of Letter of Award.  If the contractor commits default in mobilization of 

resources, and equipment as aforesaid, the Engineer-in-Charge shall without 

prejudice to any other right or remedy be at liberty to cancel the contract and forfeit 

the earnest money/security deposit. 

  

 CLAUSE ï 13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC.  

 

13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner and both as regards material and otherwise in 

every respect in strict conformity with the specification laid down or as may be laid 

down by the Engineer-in-Charge under the terms of the contract. The contractor shall 

also conform exactly, fully and faithfully to the designs, drawings specifications and 

instructions in writing in respect of the work, duly signed by the Engineer-in-Charge 

as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 

herein in respect of the work on commencement or during the performance of the 

contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to carry 

out the work accordingly. 

        

13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-

Charge in writing.  However, any verbal instructions or order shall be confirmed by 



the Engineer-in-Charge as soon as practicable without loss of time and only such 

written instruction shall be deemed to be valid.  

 

CLAUSE ï 14 : SETTING OUT THE WORKS  

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 

during the course of surveying, inspection, etc.  

 

CLAUSE ï 15 :  URGENT WORKS 

 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary, the contractor shall execute the same as may 

be directed, provided the directions are in accordance and confirmatory with 

provisions in Clause ï 8. 

 

CLAUSE ï 16 :  DEVIATIONS  

          

 16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the 

time of or during the course of execution of the works for the aforesaid purpose or for 

any other reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he 

shall also have the powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) 

Additions / Omissions and (iv) Alterations or Substitutions  of  any  kind. No such 

Deviations in the specification or drawings or designs or Schedule of Quantities, as 

aforesaid, shall in any way vitiate or invalidate the contract and any such Deviations 

which the contractor may be directed to do shall form integral part of the contract as 

if originally provided therein and the contractor shall carry out the same on the same 

conditions in all respects on which he agreed to do the works under the contract. 

However, such deviation for individual item shall be limited to + 10% but the total 

value of the contract should not exceed 10% 

            

 16.2 Such items of work, as are required, to be executed at the   rates already provided in 

the   schedule   of quantities, shall apply in respect of the same item(s) of work to be 

executed due to Variation.          

  

16.3 If requested by the contractor the time for completion of the work shall, in the event 

of any deviation resulting in additional cost over the contract sum be extended in the 

proportion which altered, additional or substituted work bears to the original contract 

sum plus such further additional time as may be considered reasonable by the 

Engineer-in-Charge whose decision shall be conclusive as to such provision: 

          

16.4 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated items. 

  

 

         



CLAUSE - 17:  CONTRACTORS SUPERVISION  

        

 17.1    The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, an Engineer as his accredited agent approved by the 

Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience 

to be capable of receiving instruction or cannot give his full attention to the works.  

The contractor or his agent shall be present at the   site(s) and shall superintend the 

execution of the works with such additional assistance in each trade, as the work 

involved shall require and considered reasonable by the Engineer-in-Charge, 

directions/instructions given by the Engineer-in-Charge to the contractor's agent shall 

be considered to have the same force as if these had been given to the contractor 

himself. 

        

 17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full powers to suspend the execution of 

the works until such date as a suitable agent is appointed by the contractor and takes 

over the supervision of the work.  For any such suspension, the contractor shall be 

held responsible for delay so caused to the works. 

 

 

 

 

CLAUSE - 18 :  INSTRUCTION AND NOTICE  

         

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions 

duties and powers of the Engineer-in-Charge. 

          

18.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders  / instructions given shall be confirmed in writing 

and no such communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly 

given or sent to the contractor, if delivered to the contractor, his authorized agent, or 

left at, or posted to, the address given by the contractor or his authorized agent or to 

the last known place of abode or business of the contractor or his agent of services by 

post shall be deemed to have been served on the date when in the ordinary course of 

post these would have been delivered to him and in other cases on the day on which 

the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work in a work site order book maintained in 

the office of the Engineer-in-Charge and the contractor or his authorized 

representative shall confirm receipt of such instructions by signing the relevant 



entries in this book. If required by the Contractor, he shall be furnished a certified 

true copy of such instruction(s). 

          

 CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his cost and 

shall use such methods and appliances for the purpose of all the operations connected 

with the work covered by the contract, which shall ensure the completion of work(s) 

within the specified time. 

          

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on hire 

for being deployed on the work contracted for, at pre- determined rates, terms and 

conditions at the sole discretion of the Engineer-in-Charge. 

    

 CLAUSE ï 20 :  PATENT RIGHTS 

          

20.1.1 The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay any royalties or other 

charges which may be payable in respect of any article or material or part thereof 

included in the contract.  In the event of any claim being made or action being 

brought against the Authority or any agent, servant or employee of the Authority in 

respect of any such materials as aforesaid the contractor shall immediately be notified 

thereof. Provided that such indemnity shall not apply when such infringement has 

taken place in complying with the specific directions issued by the Authority but the 

contractor shall pay any royalties or other charges payable in respect of any such use, 

the amount so paid being reimbursement to the contractor only if the use was the 

result of any drawings and or specifications issued after submission of the tender. 

 

20.2 The contractor shall at his own cost and expenses, defend all suits or proceedings that 

may be instituted for alleged infringement of any patents involved in works and in 

case of any award of damages, the contractor shall pay for such award. In the even of 

any suit or proceeding instituted against the owner, the same shall be defended at the 

cost and expense of the contractor who shall also satisfy/comply with the any decree, 

order our made against the owner. 

 

20.3 Neither the contractor nor through any council against by the contractor shall defend 

himself in the name of the Authority in any suit or proceeding. 

 

20.4 The Authority shall not be under any obligation to make the final payments to the 

contractor till any such suit or claim remains unsettled. 

 

          

 



CLAUSE ï 21 : MATERIALS  

 

 21.1 The contractor shall at his own expenses provide  / arrange all materials required for 

the bonafide use on work under the contract. 

          

 21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 

time proof and samples, at his cost, of the materials parts as may be specified by the 

Engineer-in-Charge shall also have powers to have such tests, in addition to those 

specified in the contract, as may be required and the contractor shall provide all 

facilities to carry out the same. The cost of materials parts consumed in such tests and 

also expenses incurred thereon shall be borne by the contractor in all cases and also 

where such tests which are in addition to those provided in the contract disclose that 

the materials are in conformity with the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials parts intended to be used in or the works, either on the site 

or at factory or workshop or other place(s) where such materials are assembled, 

fabricated, manufactured or any place where these are lying or from where these are 

being obtained.  For this, purpose, the contractor shall afford such facilities as may be 

required for such inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT  

 

The Courts at Noida/New Delhi only shall have the jurisdiction for filing the award of 

the arbitration and for any other judicial proceedings. 

 

CLAU SE - 23:  WATCHING AND LIGHTING  

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watching when and where necessary or as required by the Engineer-in- Charge 

for the protection of the works or for the safety and convenience of those employed 

on the works or the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out during national holidays without the permission in writing of the 

Engineer-in-Charge.  However, when work is unavoidable or necessary for safety of 

life, property or works, contractor shall take necessary action immediately and advise 

the Engineer-in-Charge accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 

work may be carried out on holidays, Sundays and/ or extra shifts to ensure 

completion of works under the contract as scheduled. 

          



CLAUSE - 25 : LABOUR 

          

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the contract and to the satisfaction of the Engineer-in-Charge.  

The Contractor shall not employ in connection with the works any person who 

has not completed eighteen years of age the minimum age specified in Indian 

Labour Law. 

 

(b) If any foreigner is employed by the contractor to work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued 

by the civil Authorities in writing and also comply with the instructions issued 

therefore from time to time. In the event of any lapse in this regard on the part 

of such foreigner the contractor shall be personally held responsible for the 

lapse & Authority shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is found to be a person who has held Class-I post under the 

Authority immediately before retirement and has within two years of such 

retirement accepted without obtaining the previous permission of the 

Authority or of the Chairman as the case may be and employment as 

contractor for, or in connection with the execution of the public works, or as 

an employee of such contractor. If the contract is terminated on account of the 

failure of the contractor to comply with the above clause, the Authority shall 

be entitled to recover from him such damages as may be determined by the 

Engineer-in-Charge with due regard to the inconvenience caused to the 

Authority on account of such termination without prejudice to the Authority's 

right to proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of every 

month for the period of second half of the preceding month and first half of the 

current month respectively to the Engineer-in-Charge, a true statement in respect of 

the following. 

 

i) Any accidents if occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by 

them and. 

 

ii ) the number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 

amount paid to them. 

          



25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act and 

amendments made from time to time. 

          

25.4 The Contractor shall in respect of labour employed by him either directly or though 

sub-contractor comply with or cause to be complied with the contract labour 

(Regulation and Abolition) Act 1970 and Rules framed thereunder in regard to all 

matters provided therein. 

 

25.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation 

or Bye Laws of any Local or other Statutory Authority applicable in relation to the 

execution of works such as : 

         

i)  Payment of Wages Act, 1936 (Amended) 
          
ii)  Minimum Wages Act, 1948 (Amended). 

       
iii)  The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended.  
         
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 

1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 

vii ) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii ) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 

          

x) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. The 

Contractor shall take into account all the above and financial liabilities in his 

quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 

 

25.6 The Contractor shall be liable to pay his contribution and the employees contribution 

to the State Insurance Scheme in respect of all labour employed by him for the 

execution of the contract, in accordance with the provision of  "the Employees State 

insurance Act 1948" as amended from time to time.  In case the Contractor fails to 

submit full details of his account of labour employed and the contribution payable the 

Engineer-in- Charge shall recover from the running bills of the contribution an 

amount of contribution as assessed by him.  The amount so recovered shall be 

adjusted against the actual contribution payable for Employees State Insurance. 

 



25.7 The Engineer-in-Charge shall on a report having been made by an inspecting officer 

as defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his 

own in his capacity as Principal Employer, have the power to deduct from the amount 

due to the contractor any sum required on estimated to be required for making good 

the loss suffered by worker(s) by reason of non-fulfillment of the conditions of the 

Contract for the benefit of Workers, nonpayment of wages or of deduction made from 

him  for  wages which are not justified by the terms of the contract or non- 

observance of the said Act and Rules framed there under  with amendments made 

from time to time. 

      

25.8 The Contractor shall indemnify the Authority against any payments to be made under 

and for observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above 

without prejudice to his right to claim indemnity from his sub-contractors. In the 

event of the contractor's failure to comply with the provisions of all the Act/Laws 

stipulated in Clause-25.5 or in the event of decree or award or order against the 

contractor having been received from the competent authority on account of any 

default or breach or in connection with any of the provisions of the Act/Law/Rules 

mentioned in Sub-Clause 25.5 above, the Engineer-in-Charge without prejudice to 

any other right or remedy under the contract shall be empowered to deduct such sum 

or sums  from the  Bill of the contractor or from his security deposit  or from  other  

payment due under this contract  or  any  other contract to satisfy within a reasonable 

time the  provisions of the various Act/Laws/Rules/Codes as mentioned under  Sub-

Clause  25.5 above, on the part of the contractor under  the contract on behalf of and 

at the expenses of the contractor and make payment and /or provide amenities/ 

facilities/services  accordingly. In this regard, the decision of the Engineer-in-Charge 

shall be conclusive and binding on the contractor. 

 

 25.9 In the event or the Contractor committing a default or breach of any of the provisions 

of the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as 

amended from  time to time or furnishing any information or  submit ting or filling 

any form/Register/Slip under the  provisions of  these Regulations which is materially 

incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  

Acts and Rules as referred in Clause 25.5 above, the Contractor shall without 

prejudice to any other liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. 

Fifty only) as liquidated damages for every default, breach or furnishing, making,  

submitting, filling materially incorrect statement as may be fixed by the Engineer-in-

Charge. The decision of the Engineer-in-Charge in this respect shall be final & 

binding. 

          

25.10 The Contractor shall at his own expenses Comply with or cause to be complied with 

the Provisions/ Rules provided for welfare and health of Contract Labour in the 

Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules 

framed there under or any other instructions issued by the Authority in this regard for 

the protection of health and for making sanitary arrangements for workers employed 

directly or indirectly on the works. In case the contractor fails to make arrangements 



as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 

thereof from the contractor. 

          

25.11 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In 

case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 

thereof from the Contractor. But this will not absolve the contractor of his 

responsibility or otherwise thereof. 

 

25.12 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 

maternity benefits to female workers and the relevant Act/Rules referred in clause 

25.5 above shall make the contractor liable to pay to the Authority as liquidated 

damages an amount not exceeding Rs. 50/- for each default or materially incorrect 

statement. The decision of the Engineer-in-Charge in such matters based on reports 

from the inspecting Officers as defined in the relevant Acts and Rules as referred in 

clause 25.5 above shall be final and binding and deductions for recovery of such 

liquidated damages may be made from any amount payable to the contractor. In the 

event of any injury, disability or death of any workmen in or about the work 

employed by the contractor either directly or through his sub-contractor, contractor 

shall at all time indemnify and save harmless the Authority against all claims, 

damages and compensation under the Workmen Compensation Act. 1923 as amended 

from time to time or in other Law for the time being in force and Rules there-under 

from time to time and also against all costs, charges and expenses of any smooth 

action by proceedings arising out of such accidents or injury, disability or death of a 

workmen and against all sum or sums which may with the consent of the contractor 

be paid to compromise or compound any claim in this regard. If any award, decree or 

order is passed against the contractor for recovery of any compensation under the 

Workmen Compensation Act, 1923, for any injury, disability or death of a workman 

by any competent court, the said sum or sums shall be deducted by the Engineer-in-

Charge from any sum then due or that may become due to the contractor or from his 

security deposit or sale thereof in full or part under the contract or any other contract 

with the Authority towards fulfillment of the said decree, award or orders. 

          

25.13 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 

Labour Regulation. 

  

25.14   ALCOHOLIC LIQUOR OR DRUGS.  

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter 

or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such 

import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 



 

25.15   ARMS AND AMMUNITION  

 

The contractor shall not give, barter or otherwise dispose of to any person or persons 

any arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

 25.16 REMOVAL OF CONTRACTORôS MEN 
 

The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works any persons 

employed by the Contractor for the execution of the works who, in the opinion of the 

Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 

performance of his duties. The contractor shall forthwith comply with such 

requisition and such person shall not be again employed upon the works without 

permission of the Engineer-in-Charge.  

 

 CLAUSE ï 26 :  MATERIALS OBTAINED FROM EXCAVATION AND 

TREASURE TROVE, FOSSILS, ETC.  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property 

of the Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as 

can be used in the execution of the work under the contract, the contractor will be 

allowed to use the same free of cost (except that any amount of royalty paid for in this 

regard by the Authority shall be recoverable from the contractor) for the aforesaid 

purpose provided the same is found suitable and is approved by the Engineer-in-

Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the 

Authority.  The contractor shall take reasonable precautions to prevent his labour or 

any other person from removing or damaging any such article or thing and shall 

acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-

Chargeôs directions as to the disposal of the same at the expense of the Authority. 

 

CLAUSE ï 27:  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or 

not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 

insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 

God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 

unprecedented floods, fires not caused by contractor's negligence and other such 

causes  over  which  the contractor  has no control and are accepted as such  by  the 



Engineer-in-Charge, whose decision shall be final and  binding.  In the event of either 

party being rendered unable by Force Majeure to perform any obligation required to 

be performed by them under this contract, the relative obligation of the party affected 

by such Force Majeure shall be treated as suspended for the period during which such 

Force Majeure cause lasts, provided the party allowing that it has been rendered 

unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and 

ending thereof giving full particulars and satisfactory evidence in support of such 

cause. 

        

 27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the causes 

of Force Majeure and neither the Authority nor the bidder shall be liable to pay extra 

costs provided it is mutually established that Force Majeure conditions did actually 

exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder 

even at the time of submission bid, he shall categorically specify in his bid and state 

whether they have been taken into consideration in their quotations. 

 

CLAUSE - 28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION TH EREOF 

 

 28.1 If the contractor or his labour or sub-contractor, injure, destroy or damage, battery, 

solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, 

drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the 

area in which they may be working or in the area contiguous to the premises on which 

the work or any part of it is being executed or if any damage is caused during the 

progress of work, the Contractor shall upon receipt of a notice in writing in that 

behalf from the Engineer-in-Charge, make good the same at his cost. 

          

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or 

prior to the expiration of the Defects Liability period that any work has been executed 

with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor for execution of the work are unsound or of a quality 

inferior to that contracted for, or otherwise not in accordance with the Contract, or 

that any defect, shrinkage or other faults found in the work arising out of defective  or 

improper  materials  or workmanship, the Contractor shall, upon receipt of a notice in 

writing in that behalf from  the Engineer-in-  Charge forthwith rectify or remove and  

reconstruct  the  work so specified in whole or in part,  as  the case may be, and/or 

remove the materials/articles so specified and provide other proper and suitable 

materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by the 

contractor or any of his employees shall be to the account of the contractor, who shall 

make good the loss. 



 

CLAUSE ï 29 :  CONTRACTOR'S LIA BILITY AND INSURANCE   
          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent loss 

or damage.  He shall be liable for any damage or loss that may happen to the works or 

any part thereof and to the Authority's Plant, Equipment and Material (hired or issued 

to the Contractor) shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and instructions of the Engineer-in-

Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss 

or damage which may occur or arise out of "Force Majeure" to the works or 

any part thereof on to any material or article at site but not incorporated in the 

works or to any person or anything or material whatsoever or either party 

provided such a loss or damage could not have been foreseen or avoided by a 

prudent person and the either party shall bear losses and damages in respect of 

their respective men and materials. As such liability of either party shall 

include claims/ compensations of the third party also. 

 

ii)  Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 

above, the following provisions shall also have effect : 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in 

accordance with the provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site 

any debris and so much of the works as shall have been damaged and 

carry the Authority's T & P, Plant and Equipment, Material etc. to the 

Authority's store.  The cost of such re-execution of the works, removal 

of damaged works and carrying of Authority's store shall be 

ascertained in the same manner as for deviations and this shall be 

ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, 

at his own cost, repair and make good so much of the loss or damage 

as has been occasioned by any failure on his part to perform his 

obligations under the contract or not taking precautions to prevent loss 

or damage or minimise the amount of such loss or damage, Final 

assessment of loss or damage shall be decided by the Engineer-in-

Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by 



his workmen. The roads are to be kept always clear and no equipment/materials shall 

be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all 

losses and  claims  for  death, injuries or damage to any person or any property  

whatsoever which may arise out of or in consequence of the construction and  

maintenance,  of works during the contract  period  and also  against  all claims,  

demands,  proceedings,  damages, costs,  charges and expenses whatsoever in respect 

of or  in relation   thereto,  and  such  liabilities  shall   include claims/compensations 

of the third party.   

 

29.6 (a)       Before commencing execution of  the  work,  the Contractor shall without in 

any way limiting his obligations and  responsibilities under this condition,  

insure  against any  damage, loss or injury which may occur to any  property 

(excluding that of the Authority but including the Authority building rented to 

the contractor wholly or in part and  any part of which is used in part and any 

part of which is  used by  him for storing combustible materials) public  

liability by arising out of the carrying out of the contract. For this purpose the 

contractor shall take out, pay all costs and maintain throughout the period of 

his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 

1,00,000 for one person and Rs.  2,00,000  for each accident. 

 

ii ) Property liability limits for each accident  not  less than Rs. 1,00,000 ; 

 

iii ) The Contractor shall prove to the Engineer-in Charge from time to 

time that he has taken out all the insurance policies referred to above 

and has paid the necessary premiums for keeping the policies alive till 

expiry of the Defects Liability Period. 

 

(b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 

Authority resulting from their failure to obtain adequate insurance protection 

in connection thereof.  The Contractor shall produce or cause to be produced 

by his sub-contractors (if any) as the case may be, relevant, policy or policies 

and premium receipt as and when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep 

in force the insurance referred to above or any other insurance which he/they 

may be required to effect under the term of the Contract then and in any such 

case the Authority may, without being bound to effect and keep in force any 

such insurance and pay such premium or premiums as may be necessary for 



that purpose and from time to time deduct the amount so paid by the Authority 

from any moneys due or which may become due to the  contractor or recover 

the same as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the 

instruction of Engineer-in-charge.  In case, the contractor fails to comply with 

the provisions of the safety the Engineer- in-Charge shall be entitled to and 

make the necessary arrangements at the risk and cost of the contractor. This 

will, however, not absolve the Contractor of his overall responsibility to 

execute the works under the contract. 

 

CLAUSE ï 30 : SUSPENSION OF WORKS 

 

30.1 The contractor shall on the order of the Engineer-in-Charge suspend the progress of 

the works or any part thereof for such time or times and in such manner as the 

Engineer-in-Charge may consider necessary and shall during such suspension 

properly protect and secure the work so far as is necessary in the opinion of the 

Engineer-in-Charge. 

 

CLAUSE ï 31:  FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK  

          

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require the 

whole or any part of the works to be carried out, the Engineer-in-Charge shall give 

notice in writing to that effect to the contractor and the Contractor shall have no claim 

to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but 

which he could  not derive in consequence of the fore closure of  the whole or part of 

the works. 

 

 

CLAUSE ï 32 : TERMINATION OF CONTRACT ON DEATH  

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners 

dies, then, unless the Engineer-in-Charge is satisfied that the legal representatives of 

the individual contractor or of the proprietor of the proprietary concern and in the 

case of partnership, the surviving partners are capable of carrying out and completing 

the contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to 

its incomplete part without the Authority being in anyway liable  to payment of any 

compensation whatsoever on any account to the estate  of the deceased Contractor 

and/or to  the  surviving partners of the Contractor's firm on account of  termination 

of the Contract. The decision of the Engineer-in-Charge that the legal representatives 

of the deceased contractor or the surviving   partners of the Contractor's firm cannot 



carry out and complete the works under the contract shall be final and binding on the 

parties. In the event of such termination, the Authority shall not hold the estate of the 

deceased Contractor and/or the surviving partners of the Contractor's firm liable for 

damages for not completing the contract. Provided that the power of the Engineer-in-

Charge of such termination of contract shall be without prejudice to any other right or 

remedy which shall have accrued or shall accrue to him under the contract. 

 

CLAUSEï 33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN 

FULL  OR IN PART  

 

 33.1  If the contractor -          

i) commits default in complying with or commits breach of any of the terms and 

conditions of the contract and does not remedy  it or take effective steps to 

remedy it  immediately and  not  later than 10 days in any case after a  notice  

in writing  is given to him in that behalf by the  Engineer-in-Charge; or 

          

iii ) Fails to complete the work (s) or any item of work  (s) within the time or any 

extended time under the contract and does not complete the work (s) or any 

item of works within the period specified in a notice given in writing in that 

behalf by the Engineer-in-Charge ; or 

 

iv) fails to commence, carry and execute the work to the satisfaction of the EIC, 

or 

 

v) Abandon the work, or 

 

vi) Substantially suspend the work or the works for a minimum period of 30 days 

without any Authority/prior permission of EIC or 

 

vii ) Commit or suffer or permit any other breach of any of the provisions and 

terms of the Contract to be performed by him or it is observed that the said 

breach persists 15 days, after notifying to the Contractor in writing by the 

engineer requiring such breach to be remedied or 

 

viii ) The contractor becomes bankrupt, insolvent or goes into liquidation whether 

compulsory or voluntary not being merely a voluntary liquidation for the 

purpose of amalgamation or reconstruction which amalgamations or 

reconstruction would assume complete responsibility and liability of the work 

with the prior approval of the owner and would furnish all guarantee by new 

formation. 

     

ix) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not being incorporated in the work shall not be deemed 

to be subletting) or attempts to assign, transfer or sublet the entire works or 

any portion thereof without the prior written approval of the Engineer-in-

Charge. The Engineer-in-Charge shall have powers to terminate the contract 



in full or in part as aforesaid without prejudice to any other right or remedy 

which shall have accrued or shall accrue of which cancellation notice in 

writing to the Contractor under the hand of the Engineer-in-Charge shall be 

conclusive evidence. 

 

Then the Authority shall have the power to enter upon the work and take 

possession of all the equipments of the contractor thereon, and to remove the 

contractorôs license to the same and to complete the work by his agents  or other 

contractor to workmen or to relate the same upon any terms and conditions and so 

such other person, firm or corporation as the owner in his absolute discretion may 

think proper to employ and for the purpose of completion of the work specified in the 

contract, and without ant payment / allowance to the contractor for the use or of the 

equipment or being liable for any loss of damage thereto the equipments. If the 

Authority shall by reason of its taking the possession of the works being completed 

by other contractors (due amount being taken of such extra work or works which may 

be omitted) then the amount of such excess work of works which may be due for the 

work done by the contractor under the contract and not paid for. 

 

 In case of any deficiency to be paid to the authority by the contractor, the 

contractor shall make or incase of any deficiency remaining unsettled then the 

Authority shall have the power to sell in such a manner and for such a price as it may 

think fit all or any of the equipment belonging to the contractor and to recoup and 

retain  the said deficiency or any part thereof out of the sale proceeds.s 

          

33.2  Corrupt Practice  

 

The Contractor shall not offer or to give to any person in the employment of the 

Authority or working under the orders of the Chairman any gift or consideration of 

any kind as an inducement or reward for doing or forbearing to do or for having done 

or forborne to do any act in relation to the obtaining or execution of the contract or 

any other contract with the purchaser or for showing or forbearing to show favour or 

disfavour to any person in relation to the contract or any other contract with the 

purchaser. Any breach of the aforesaid condition by the contract, or any one 

employed, by him or acting on his behalf (whether with or without the knowledge of 

the Contractor) or the commission of any offence by the Contractor or by any one 

employed by him or acting on his behalf under Chapter IX of the Indian Penal Code 

1860 or the Prevention of Corruption Act.  1947 or any other Act enacted for the 

prevention of corruption by Public Servant shall entitle the Chairman to cancel the 

contract and all or any other contracts with the Contractor and to recover from the 

Contractor the amount of any loss arising from such cancellation in accordance with 

the provisions of General condition and Special conditions. 

          

 33.3   The Engineer-in-Charge shall, on such termination of the contract, have powers  

 



i) To take possession of the site of work under the contract as well as the land  / 

premises allotted to the contractor for his preliminary, Enabling and Ancillary 

works and  

 

ii)  Also any materials, constructional plant, equipment, implements, stores, 

structures etc. thereon. The Engineer-in-Charge shall also have powers to 

carry out the incomplete work by any means or through any other agency or 

by himself at the risk and cost of the contractor. In such agencies shall be 

credited to the contractor at his contract prices and the contractor shall pay the 

excess amount, if any, incurred in completing the work as aforesaid, as 

stipulated under sub-clause 33.5 hereunder. 

          

 33.4   On termination of the contract in full or part, the Engineer-in-Charge may direct that 

a part or whole of such plant, equipment and materials, structures be removed from 

the site of the work as well as from the land/premises allotted to the contractor for his 

preliminary, enabling and ancillary works, within a stipulated period if the contractor 

shall fail to do so within the period specified in a notice in writing by the Engineer-in-

Charge, the Engineer-in-Charge may cause then to be sold, holding the  net proceeds 

of such sale to the credit of the contractor, which shall  be released after completion 

of works and  settlement of amounts under the contract. 

          

 33.5 If the expenses incurred or to be incurred by the Authority for carrying out and 

completing the incomplete work or part of the same, as certified by the Engineer-in-

Charge, are in excess of the value of the work credited / to be credited to the 

contractor, the difference shall be paid by the contractor to the Authority. If the 

contractor fails to pay such an amount, as aforesaid, within thirty days of receipt of 

notice in writing from the Engineer-in-Charge, the Engineer-in-Charge shall be 

empowered to recover such amount from any sum due to the contractor on any 

account under this or any other contract or from his security deposit or otherwise. 

          

 33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's 

unused materials, constructional plant, equipment, implements, temporary building / 

structures etc. and apply the proceeds of sale thereof towards the satisfaction of any 

sums due from the contractor under the contract and if thereafter there may be any 

balance outstanding from the contractor, the Engineer-in-Charge shall have powers to 

recover the same in accordance with the provisions of the contract. 

          

 33.7 The contractor shall not construct any structure even of a temporary nature for any 

other purpose on IWAI office premises  & Engineer-in-Charge's representative's 

office or houseboat, or any such things except with the written permission of the EIC 

and any such construction, so put up shall be removed by the contractor whenever the 

EIC or his representative calls upon the contractor to remove.  Any dispute or 

difference in respect of either the interpretation effect or application of the above 

conditions or of the amount recoverable there under by the purchaser from the 

Contractor, shall be decided by the Chairman. 

          



CLAUSE - 34 : COMPLETION TIME AND EXTENSIONS  

          

34.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

         

34.2 However, if the work is delayed on account of: 

          

i) Increase in the quantity of work to be done under the contract as per clause 16, 

or 

ii)  Suspension of work as per clause 30 ; or 

         

iii)  Rebuilding of work as per clause 31 ; or 

 

iv) "Force Majeure" as per clause 27 ; or 

          

 v) Any other cause which, in absolute discretion of the Engineer-in- Charge is 

beyond the contractor's control; then immediately upon the happening of any 

such events as aforesaid, the contractor shall inform the Engineer-in-Charge 

accordingly, but the contractor shall nevertheless use constantly his best 

endeavors to prevent and/or make good the delay and shall do all that may be 

required in this regard.  The Contractor shall also request, in writing, for 

extension of time, to which he may consider himself eligible under the 

contract, within fourteen days of the date of happening of any such events as 

indicated above. 

 

34.3  In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Engineer-in-Charge may 

give a fair and reasonable extension of time, after taking into consideration the nature 

of the work delayed and practicability of its execution during the period of extension.  

Provided in the event of non-receipt of a request for such extensions from the 

contractor for reasons whatsoever, the Engineer-in-Charge may, at his sole discretion 

and with due regard to the event, grant fair and reasonable extension of time not more 

than 1/3rd of the total completion period without any financial implication.  Such 

extensions, if admissible, shall be communicated to the contractor by the Engineer-in-

Charge in writing within one month of the date of receipt of such request or within 

one month of the occurrence of the event, but in any case before expiry of the 

contract period. 

 

CLAUSE ï 35 :  COMPENSATION FOR DELAY  

 

35.1 If the contractor fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of the 

period(s) of completion as stipulated in the aforesaid tender or any extended period 

(not due to the fault of the contractor) as may be allowed, he shall without prejudice 

to any other right or remedy of the Authority on account of such default, pay as an 

ascertained/agreed compensation as per Clause No. 36.  



 

CLAUSE ï 36 : LIQUIDATED DAMAGES  

          

36.1 If the contractor fails to complete all items of works within the period(s) of 

completion as stipulated in the aforesaid tender or any extended period (not due to the 

fault of the contractor) as may be agreed he shall without prejudice to any other right 

or remedy of the Authority on account of such default, pay compensation (not by way 

of penalty) at the rate of 
1
/2 % per week on the total value of the work. However, the 

L.D. will be imposed for the value of particular work i.e. in case of being defaulter in 

lean/ flood season channel marking work the LD shall be imposed only on contract 

value of lean/ flood season channel marking work and in case of bandalling the L.D. 

shall be imposed on the total contract value of particular bandalling work subject to 

maximum 10% of the value of particular work. However, in case of default in 

mobilization, liquidated damage @ ½ % of the total value of the contract value of 

work (bandalling and lean & flood season channel marking work) per week subject to 

10% of total value of work (bandalling and lean & flood season channel marking 

work) shall be charged. 

 

36.2  Should however, the contractor achieve the completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of 

default on the part of the contractor) as may be accorded, the Authority will refund to 

him the amount of compensation recovered from him, if any, in respect of delay in 

the non completion of works(s) under the individual group/sub-group, as aforesaid in 

full, In this regard, the decision of the Engineer-in-Charge shall be final and binding. 

 

 36.3 The amount of compensation may be adjusted, withheld, deducted or set off against 

any sum due or payable to the contractor under this or any other contract with the 

Authority 

 

 36.4 All sums payable by way of compensation under any of the conditions will be 

considered as reasonable compensation without reference to the actual loss or damage 

which will have been sustained. 

  

36.5 Payment of such damages shall not relieve the contractor of his obligation to 

complete the work or from any other of his obligation or liabilities under the contract.  

 

 

 

 

CLAUSE ï 37  :  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the 

Engineer-in-Charge on his authorized representative, when each stage is ready.  In 

default of such notice, the Engineer-in-Charge shall be entitled to appraise the quality 



and extent thereof and the decision of the Engineer-in-Charge in this regard shall be 

final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or 

his authorized representative and the Contractor shall afford full opportunity for 

examination.  The contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative whenever any such work is ready for examination and the 

Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 

consider it necessary and advise the contractor accordingly, examine and measure 

such work. In the event of the failure or the contractor to give such notice, he shall if 

required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their 

vessels. The contractor can have the inspection schedules finalized with the Engineer-

in-charge. Generally all attempts should be made to have joint inspection and number 

of inspections be not less than three in a calendar month.  

          

CLAUSE ï 38 : COMPLETION CERTIFICATE  

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

with in the specified time limit and terms and conditions of the contract. As soon as 

the work under the contractor is completed as a whole the contractor shall give notice 

of such completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect 

the work and shall satisfy himself that the work(s) has been completed in accordance 

with the provisions of the contract and then issue to the Contractor a certificate of 

completion indicating the date of completion. Should the Engineer- in-Charge notice 

that there are defects in the works or the works are not considered to be complete, he 

shall issue a notice in writing to the Contractor to rectify / replace the defective work 

or any part thereof or complete the work, as the case may be within such time as may 

be notified and after the contractor has complied with as aforesaid and gives notice of 

completion the Engineer-in-Charge shall inspect the work and issue the completion 

certificate in the same manner as aforesaid. 

          

38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work 

site and  / or premises all his belongings / temporary arrangements brought / made 

by him for the site and / or premises in all respects and made the whole of the site 

and / or premises fit for immediate occupation / use to the satisfaction of the 

Engineer- in-Charge. If the contractor fails to comply with the above mentioned 

requirements on or before the date of completion of the work, the Engineer-in-

Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such 

requirements and remove / dispose of the contractor's belongings / temporary 

arrangements, as aforesaid, and the contractor shall have no claim in this respect 

except for any sum realised by the sale of Contractor's belongings  / temporary 

arrangements less the cost of fulfilling the said requirements and any other amount 

that  may be  due from the contractor. Should the expenditure on the aforesaid 



account exceed the amount realised by sale of such contractor's belongings / 

temporary arrangements then the contractor shall on demand pay the amount of such 

excess expenditure.   

 

CLAUSE - 39 :  DEFECTS LIABILITY PERID  

 

 The contractor shall be responsible to make good and remedy, at his cost, within such 

period as may be stipulated by the Engineer-in-Charge. Any defects which may be developed 

or may be noticed before the expiry of the period mentioned from the certified date of 

completion of the entire work (including and comprising of all the group, sub-groups of 

works, if any) covered under the contract. The defect liability period will be six months from 

the date of issue of completion certificate. 

        

 CLAUSE - 40 :  MEASUREMENTS 

 

40.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 

    

40.2 Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall be 

taken in accordance with the procedure set forth in the Technical Specifications or 

Schedule of Quantities under the contract. In case of items of work which are not 

covered by the Technical Specifications or Schedule of Quantities measurement shall 

be taken in accordance with the relevant standard methods of measurement laid down 

by the Bureau of Indian Standard.  

 

 40.3 All items having a financial value shall be entered in daily log book/ measurement 

book prescribed by the Authority so that the complete work performed under the 

contract is duly accounted. 

          

 40.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

        

40.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If 

the Contractor fails to attend or send an authorised representative for measurement 

after such notice or fails to countersign or to record the objection within a week from 

the date of taking the measurements, taken by the Engineer-in-Charge shall be taken 

to be correct and final measurements of such works. 

 

40.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement.  

 

40.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 

recorded by the representative of the Engineer-in- Charge a note to the effect shall be 



made in the item objected to and such note shall be signed and dated by both parties 

engaged in taking the measurement. The decision of the Engineer-in-Charge on any 

such dispute or difference or interpretation shall be final and binding on the 

contractor in respect of all contract items, substituted items, extra items and 

deviations.  

 

 

CLAUSE ï 41:  PAYMENT ON ACCOUNT  

          

41.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed 

by the Engineer-in- Charge for the items of work completed.  The Engineer-in-

Charge shall then arrange to have the bills verified with reference to the 

measurements recorded in the measurement book(s). 

 

41.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim 

payment for the work executed, after deducting therefrom the amount already paid, 

the security deposit and such other amounts as may be withheld, deductible or 

recoverable in terms of the contract. 

 

41.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 

Engineer-in- Charge.  

 

41.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative.  Such cheques shall be issued direct to the 

contractor on furnishing a stamped receipt for the amount of the cheque or to his 

constituted attorney duly authorised to receive such payments from the EIC. 

 

41.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 

No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 

be conclusive evidence that any work or materials to which it relates is / are in 

accordance with the same. 

 

41.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

 

41.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE ï 42: TAXES, DUTIES AND LEVIES ETC. 

 

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise 

service tax or any other local or central taxes as applicable/ charged by Center or State 

Government on all materials, including steel, wood, POL (and increase if any, on these 



during the currency of the contract) that the contractor has to purchase for the performance of 

the contract, shall be payable by the contractor and the Authority will not entertain any claim 

for compensation whatsoever in this regard.  The rates quoted by the contractor shall be 

deemed to be inclusive of all such taxes, duties, levies, etc. 

 

CLAUSE - 43:  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/ Rules shall be deducted from all 

the payment/ advances made against the contract. 

 

CLAUSE ï 44:  PAYMENT OF FINAL BILL  

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under 

shall be entertained.  Payment shall be made within three months. If there shall be any 

dispute about any item or items of the work then the undisputed item or items only 

shall be paid within the said period of three months or six months, as the case may be.  

The contractor shall submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be deemed to have been 

fully waived and absolutely extinguished. 

 

CLAUSE - 45:  OVER PAYMENTS AND UNDER PAYMENTS 

 

45.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted 

by the Authority from any sum then due or which at anytime thereafter may become 

due to the contractor under this contract and failing that under any other contract with 

the Authority or from any other sum whatsoever due to the contractor from the 

Authority or from the Authority or from his security deposit, or he shall pay the claim 

on demand. 

  

 45.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 

authority further reserves the right to enforce recovery of any over payment when 

detected not- withstanding the fact that the amount of the final bill may be included 

by one of the parties as an item of dispute before an arbitrator appointed under clause 

48 of this contract and notwithstanding the fact that the amount of the final bill 

figures in the arbitration award. 

 

45.3 If as a result of such audit and technical examination any over payment is discovered 

in respect of any work done by the contractor or alleged to have been done by him 

under contract, it shall be recovered by the Authority from the contractor by any of all 

of the methods prescribed above, and if any under payment is discovered, the amount 

shall be duly paid to the contractor by the Authority. 

          



 45.4 Provided that the aforesaid right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 

extend beyond the period of two years from the date of payment of the final bill or in 

case the final bill is a MINUS bill, from the date the amount payable by the 

Contractor under the MINUS final bill is communicated to the contractor. 

 

45.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or Authority against any claim of the Authority or such other 

person or persons in respect of payment of a sum of money arising out of or under 

any other contract made by the contractor with the Engineer-in-Charge or Authority 

or with such other person or persons.  The sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or Authority will be kept withheld or 

retained as such by the Engineer-in- Charge or Authority or till his claim arising out 

of in the same contract or any other contract is either mutually settled or determined 

by the arbitrator, if the contract is governed by the arbitration clause under the clause 

48 or by the competent court hereinafter provided, as the case may be, and the 

contractor shall have no claim for interest or damages  whatsoever  on this  account or 

any other ground in respect of any  sum  of money withheld or retained under this 

clause. 

           

CLAUSE - 46:  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL  

          

46.1 All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall 

not divulge or allow access to them by any un-authorized person. 

 

46.2 The contractor shall take necessary steps to ensure that all persons employed on any 

work in connection with this contract have noted that the Indian Official Secrets Act, 

1923 (XIX of 1923) applies to them and shall continue so to apply even after the 

execution of such under the contract. 

 

CLAUSE ï 47:  FINALITY CLAUSE  

          

It shall be accepted as an inseparable part of the contract that in matters regarding 

materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specifications, mode of procedure and the carryout out of the 

work the decision of the Engineer-in-Charge which shall be given in writing shall be 

final and binding on the contractor. 

 

 

 

 

 

 

 



CLAUSE ï 48: SUM PAYABLE BY WAY OF COMPENSATION TO BE  

CONSIDERED IS  REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the 

actual loss or damage sustained and whether or not damage shall have been sustained. 

          

CLAUSE ï 49:  ARBITRATION  

         

49.1   Except as otherwise provided herein before, all questions, disputes or difference in 

respect of which the decision has not been final and conclusive arising between the 

Contractor and the Authority in relating to or in connection with contract shall be 

referred for arbitration in the manner provided as under and to the sole arbitrator 

appointed as follows: 

          

(i) Either of the parties may give to the other notices in writing of the existence 

of such question dispute or difference. 

 

(ii)  Within thirty (30) days of receipt of such notice from either party the 

engineer-in-charge of work at the time of such dispute shall send to the 

Contractor panel of three persons and there after the Contractor within fifteen 

(15) days of receipt of such panel communicate to the Engineer-in-charge the 

name of one of the persons from such panel and such a person shall then be 

appointed as sole arbitrator by the Chairman, IWAI. However, the arbitration 

so appointed shall not be an officer or the employee of Inland Waterways 

Authority of India. 

 

(iii)  Provided that if the Contractor fails to communicate the selection of a name 

out of the panel so forwarded to him by the Engineer-in-charge then after the 

expiry of the aforesaid stipulated period the Chairman, shall without delay 

select one person from the aforesaid panel and appoint him as the sole 

arbitrator. 

          

49.2 The arbitrator to whom the matter is originally referred being transferred or vacating 

his office or being unable to act for any reason, then the Chief Engineer shall appoint 

another person to act as sole arbitrator, such person shall be entitled to proceed with 

the reference from the stage at which it was left by the predecessor. 

          

49.3 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in 

what proportion the Arbitratorôs fees, as well as the cost of Arbitration proceeding 

shall be borne by either party. 

         

49.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time 

to make and publish his award. 

 



49.5 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 

liability period, failing which all rights and claim under this contract shall be deemed 

to have been waived and thus forfeited and absolutely barred. 

 

 49.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 75,000/- and above. 

          

 49.7 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

 

 49.8 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

        

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply:  "Except as otherwise provided, in case of a contract with a public 

Sector Undertaking if at any time any question dispute or difference whatsoever 

arises between the parties upon or in relation to, or in connection with this agreement, 

the same shall be settled in terms of the Ministry of Industry, Department   of Public 

Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any modifications / amendments 

thereof.  "The arbitrator shall have the power to enlarge the term to rate the award 

with the consent of the parties provided always that the commencement or 

continuation of the arbitration proceeding shall not result in cessation or suspension 

of any of other rights and obligations of the parties of any payments due to them 

hereunder.  

          

49.9 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 

any of their disputes arising out of this agreement except through arbitration. 

 

CLAUSE ï 50: VALIDITY OF TERMS & CONDITIONS  

 

 The parties agree that if any term or provision of this contract is declared by a court 

of competent jurisdiction to be illegal or in conflict with any law, the validity of the 

remaining terms and provisions shall not be effected and the right and obligations of the 

parties shall be construed and enforced as if this contract did not contain the particular term 

or provision held to be invalid. 

 

 

***  

 



SPECIAL CONDITIONS  

 

A. HOLD HARMLESS :    

 

i) The Contractor should indemnify and hold the Authority harmless from any 

liability or claim for damages because of bodily injury, death, property damage, 

sickness, disease or loss and expense arising from the Contractorôs performance of 

this Contract. 

ii)  The Contractor is acting in the capacity of an independent contractor with 

respect to the Authority. 

iii)  The Contractor should protect, defend and indemnify the Owner from any 

claims by labourers or Sub Contractors for unpaid work or labour performed in 

connection with this Contractor. 

 

B. CHANGE ORDERS:       

 

i) The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and written 

concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE :   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, 

IWAI shall have the right to issue a show cause notice to the consultant requiring him 

to explain the reason thereof. 

ii)  In case of continuation of such unsatisfactory performance / progress / 

services, IWAI reserves the right to rescind the Contract and get the balance work 

executed at the risk and cost of the Contractor. 

 

D. WARRANTIES :  

 

i) The Contractor should warrant that this contract does not and shall not 

infringe any existing or subsequent patents, rights or licenses of any third party. 

ii)  The Contractor should further warrant that the rights of the Authority under 

the present contract are not and shall not be infringed by any prior or subsequent 

contract, which may have been or may hereafter be entered into by the Contractor 

with any other party. 

 

E. MISCELLANEOUS :      

 

i) The Contract embodies the entire understanding of the parties as to its subject 

matter and shall not be amended except in writing executed by both the parties and 

subject to the approval of the concerned authorities. 

 

 

 



PART ï III  

TECHNICAL & SPECIAL CONDITIONS  

 

1. SCOPE: 

Inland Waterways Authority of India (IWAI) intends to provide the round 

the clock navigation facility in National Waterways No. 2 (River Brahmaputra). It 

has been proposed to provide the facility through the light on buoys, light on boats 

and light over beacons. The scope of work through the tender is to supply and 

fabricate the beacon towers, which includes civil works / foundation works, supply 

of trestle tower materials, tower erection & provision for fixing of Beacon light at 

the site as mentioned. The scope of work may be increased and decreased based 

on the site / IWAI requirements. Available information in this regard will be 

provided to the contractor by IWAI on request. The contractor shall be liable to 

bear the expenditure of all manpower, material and equipment required for the 

work at his cost. Contractor must, therefore, have thorough knowledge about the 

work prior to submission of his rates. No extra claim in this regard shall be 

entertained once the contractor has been awarded. The contractor shall submit the 

rate analysis for the work / sub item in case IWAI requires the same during a 

negotiation. Once the price has been negotiated between the Authority and the 

Contractor the same may be fixed and such fixed price shall be without any scope 

of variation / alternation / amendment except where such variation / alternation / 

amendment is provided under any provision mentioned in the contract. 

 

2. FOUNDATION : 

A. Earthwork: - 

(i) Cleaning grass and removal of the rubbish up to a distance of 50m 

outside the periphery of the area of installed of beacon tower. 

(ii ) Earthwork in excavation in foundation including disposal of 

excavated earth lead up to 50m all type of soils along the bank as per 

drawing to be confirmed by the Engineer In ï Charge at the site for 

the required L x B x D (i.e. 5.58m x 5.58m x 2.25m) is to be rammed 

properly. 

B. Lean Concrete :- Filling the foundation with lean concrete of specified 

grade including the cost of centering and shuttering confirming to M10 mix 



{(1:3:6) (1 cement : 3 coarse sand : 6 grade stone aggregate 20mm)} as per 

the direction of the Engineer In ï Charge to be provided. 

C. Cement Concrete:- Providing and laying in position cement 

concrete of specified grade M20 i.e. (1:1
1
/2 :3) (1 cement : 11/2 coarse sand 

: 3 graded stone aggregate 20mm nominal size) including cost of centering 

and shuttering to be provided of size blocks 2m x 2m x 2m for 4 nos along 

with fixing of stud as per the direction of Engineer In ï Charge. 

D. Filling: - Filling available excavated earth (excluding rock) in trenches, 

plinth, sides of foundation etc in layers not exceeding 20 cm in depth 

consolidation each deposited layer by ramming and watering. 

E. Erection of Tower:- Fabrication and supplying of GI Trestle Tower 

of 15m height ï 1no GI Hot dipped confirming to IS standard with 120 

microns including cost of material and bolts and nuts including the 

foundation bolts ï nuts, template, labour, tools etc. as per the drawings 

enclosed to the tender/direction of Engineer In Charge.  

 The structural work shall be hoisted and erected in position 

carefully, without any damage to itself and other structures and equipment 

and injury to workmen. The method of hoisting and erection proposed to be 

adopted by the contractor shall be got approved from the Engineer ï in 

Charge in advance. The contractor however shall be fully responsible for 

the work being carried out in a safe and proper manner without unduly 

stressing the various members. Proper equipments such as derricks, lifting 

tackles, winches, ropes etc. shall be used. 

 Fabricated members shall be lifted in such point to avoid 

deformation or excessive stress in members. The structure or part of it 

placed in position shall be secured  against over ï turning or collapse. 

 During execution, the structural work shall be securely bolted or 

otherwise fastened and when temporarily necessary braced to provide for 

all loads to be carried safely by the structure during execution including 



those due to erection equipment and its operations. The structural work 

shall be placed in proper position as per the approved drawings. Final 

riveting or permanent bolting shall be done only after proper alignment has 

been checked and confirmed. 

3. CONTRACT DURATION:  

The contract duration shall be 6 months from the date of work order. 

4. PRICING BASIS:  

 All  units rates mentioned under the work order shall be firm  and subject to 

no variation through the duration of the work order, duties, costs and any other 

charges. 

5. TERMS OF PAYMENT:   

(i) Payment will be made on monthly basis for 95% of the value of work 

actually carried out and certified by EIC in the preceding month. Payment 

shall be made within 15 days of receiving the bills duly certified by the 

EIC. The retained 5% of the value of the work from each bill will be paid 

along with the final bill. 

(ii ) Tax at sources and other deduction will be deducted from the contractorôs 

payment as per the applicable rates. 

6. INSURANCE: 

 Contractor shall maintain insurance against physical loss or damage to the 

equipment, man power and tools, including third party risk or cost. 

7.  LABOUR LAW:  

 Contractor is absolutely responsible for comprising with all the applicable 

law, like Provident Fund act Minimum wage act in respect of its labour. 

8. SUPPLY : 

 The contractor shall be responsible for adherence of all supply rules and 

regulation. 

 

 



9. MATERIAL  : 

 All the construction material shall be in accordance with the specifications, 

as per the tender / confirming IS code norms, as applicable. In case of multiple 

options, prior written approval of EIC shall be sought and his decision shall be 

final and binding to the contractor. 

10. DURATION OF WORK  : 

 The time allowed for completion of all the tendered and accepted work 

shall be 6 months from the date of issue of work order. 

11. OTHER CONDITIONS  : 

(i) Mobilization charges, if any, for the tower structure and accessories 

shall be payable to contractor only after satisfactory material 

arranged / received by the contractor with due certification from the 

manufacturer, confirming to IS standard / or any other standard 

prescribed. No escalation will be paid on mobilization. 

(ii ) No idle time charges will be paid to the contractor on any account. 

(iii ) The Engineer ï in ï charge or his respective will inspect, co-

ordinate, measure and certify the erection work. He has the right to 

inspect at any time during the contract period for which contractorôs 

authorized agent shall be available at site during the inspection. 

(iv) The contractor may execute the work round the clock and on all days 

including Sundays and Public Holidays with due permissions of the 

Engineer ï in Charge in writing except National Holidays and 

subject to such restriction as may be imposed by State Govt. / local 

body.  

(v) The right to award split up work or to reject the offer without 

assigning any reason is reserved with the Authority. 

(vi) The contractor will submit to the Authority a bill intriplicate after 

completion of the foundation work as per the specification, terms 



and conditions corresponding to a length / quantity acceptable to the 

Engineer ï in  - charge. 

(vii ) The rate quoted shall include all taxes, duties and any other levies. 

No additional payment on any such account shall be payable by 

IWAI. However, on request IWAI may extend the assistance for 

solving the issues only through the concerned official / dept. of the 

state or local bodies. 

(viii ) The contractor shall not charge the type, numbers, size and make of 

trestle tower and its foundation indicated in the drawing without the 

prior written approval of the Engineer ï in ï charge. 

(ix) The rate shall be quoted only in Indian Rupees and payment shall be 

made in Indian Rupees only. 

(x) The contractor on completion of the work should handover the site 

to the Engineer ï in ï charge or his representative. 

(xi) In case of slow progress or work Engineer ï in ï charge may direct 

to deploy additional man power for completion of the work in time. 

(xii ) In case of any local objections against erection of the tower it has to 

be settled by the contractor. However, on request, Authority will 

extend liaison / help to the contractor to approach concerned 

officials of state Administration. 

(xiii ) If the erection is stopped continuously for more than 3 days due to 

law and order, contractor has to report to Engineer ï in ï charge the 

same take actions mutually in accordance with prevailing local laws 

for removal of such problem and proceeding further with the work to 

mutual benefit. 

(xiv) Weekly progress report has to be submitted by the contractor 

indicating date wise progress of the work. 



(xv) During execution of the work, if any enforcing accident occurs, the 

same shall be rectified / handled by the contractor at his cost, 

without claiming additional payment from IWAI. 

(xvi) The income tax as applicable will be deducted from the running bill 

and final bill and to that effect a certificate will be issued. 

(xvii ) The locations for erection of towers shown in the Annexure ï III are 

indicative and exact location will be given by the Engineer ï in  - 

charge at the time of start of work at particular location. 

 

* * *  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                                               Annexure -  A-I 

    

INLAND  WATERWAYS  AUTHORITY OF INDIAGUWAHATI  

(GOVT. OF INDIA,  MINISTRY  OF SHIPPING) 
 

DETAILED  ESTIMATE   FOR 15 M  HIGH  TRESTLE  TOWER  

( FOR 35 SHORE  BEACON ) 

   
SL 

NO 
DESCRIPTION UNIT  QUANTITY  

RATE 

Rs 

AMOUNT  

Rs 
REMARKS  

1 Earth  work in  Foundation CUM 3.4 X 35 
   

1(I) Earth  work in  Foundation CUM 77.60 X 35 

   

2 Backfilling CUM 20.88 X 35    

3 Plain Cement Concrete (1: 3 : 6 ) CUM 8.35 X35    

4 Plain Cement Concrete (1: 2 : 4 ) CUM 32.00 X35    

5 Steel Angles (With  Primer 1 Coat) KG 1558.00 X35    

6 Steel Plates & Flats (With  Primer 1 Coat) KG 1207.00 X35    

7 Steel Nuts &Bolts KG 673.30 X35    

8 Painting  (2 coats of SE Paint) SQM 150.00 X35    

9 (I) Shuttering   Work   (At  P.C.C.) SQM 8.43 X35    

(II)  Shuttering  Work  (At  Columns) SQM 64.00 X35    

10 G.I. Pipes RM 30.50 X35    

11 Trans portation No 35    

TOTAL =    

 
 

 

 

                                 

 

 

 

(SIGNATURE OF TENDERER) 

NAME &  DESIGNATION:                       . 

NAME OF FIRM :                                          . 

 

                                  DATE :   

                  SEAL :                      . 



Annexure -I  

 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAIô which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on 

one part and M/S__________________(hereinafter called the óCONTRACTORô which 

expression, shall unless excluded by repugnant to the context be deemed to include his heirs, 

executors, Administrators, representatives and assigns of successors in office) on the other 

part. 

 

WHEREAS THE IWAI desirous of undertaking the works for 

________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and 

whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor has 

furnished ____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are 

respectively as assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii ) Information & instruction for Tenders  

 

iii ) (a) Schedule : Bill of Quantity 

 

(b) Annexure  

 

iv) General Conditions of Contract 

 

v) Technical specifications and Special Conditions of Contract 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event 



of any difference arising from the completion of the contract, the original tender documents, 

contractorôs offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall 

take precedence over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the ñWorksò 

in conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion 

of works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 

day year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________ 

             

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation_________ 

 

 

 

 

 

 

 

 



Annexure ïII  

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE  

To 

The Chairman 

Inland Waterways Authority of India  

A-13, Sector-1 

Noida - 201301 

 

 In consideration of éééééééééé(hereinafter referred to the context or 

meaning thereof include its successors, administrators and assigns) having awarded to M/s 

éééééééééé. With its registered/head office at éééééé(hereinafter referred 

to as the Contractor which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assign), a CONTRACT  by issue of 

OWNERôs work order datedééé.. the same having been unequivocally accepted by the 

Contractor resulting in a CONTRACT bearing Noéé.. datedééé. Value at éé. For é.. 

and the Contractor having agreed to provide a Contract Performance Guarantee for the faithful 

performance pf the entire Contract equivalent to éééto Owner. Weééééé. having its 

head office at ééééé.(Hereinafter referred to as the Bank which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, executors 

and assigns) do hereby guarantee and undertake to pay the Owner on demand any and all 

monies payable by the Contractor to the extent of éééééas aforesaid at any time 

upééé..without any demur, reservation, contest, recourse or protest and/or without any 

reference to the CONTRACTOR. Any such demand made by Owner on the bank shall be 

conclusive and binding notwithstanding any difference between OWNER and CONTRACTOR 

or ant dispute pending before any Court, Tribunal, Arbitrator or any other Authority. The bank 

undertakes not to revoke this guarantee during its currency without previous consent of Owner 

and further agrees that the guarantee herein contained shall continue to be in endorsable till the 

Owner discharges his guarantee. OWNER shall have the fullest liberty without affecting in any 

way the liability of the bank under this guarantee from time to time to extend the time for 

performance of the Contract by Contractor. Owner shall have the fullest liberty, without 

affecting this guarantee, to postpone from time to time the exercise of any powers vested in 

them or of any right which they might have against Contractor and to exercise the same at any 

time in any manner, and either to enforce or to forebear any covenants contained or implied, in 

the Contract between Owner and Contractor or any other course of or remedy or security 

available to OWNER. The bank shall not be released of its obligations under these presents by 

any exercise by Owner of its liberty with reference to the matters aforesaid or any of them or 

by reason or any other acts of omission or commission on the part of Owner or any other 

indulgence shown by Owner or by any other matter or thing whatsoever which under Law 

would, but for this provision, have the effect of relieving the bank. The Bank also agrees that 

OWNER at its option shall be entitled to enforce this Guarantee against the Bank as principal 

debtor, in the first instance without proceeding against CONTRACTOR and Notwithstanding 

any security or other guarantee that Owner may have in relation to the Contractorôs liabilities. 

 



Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rsééééé. and shall remain in force untiléééééé.  Unless a claim or 

suit under this guarantee is filed with us on or beforeéééééééé  ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

 Notwithstanding anything contained herein:- 

 

(a) Our liability under Bank Guarantee shall not exceedééééééé. 

(b) This bank Guarantee shall be valid up to ééééééééééé.. 

(c ) We are liable to pay the Guarantee amount of any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim on or before 

éééé i.e. expiry of this bank guarantee. 

  

 

 

 

Dated the éééédate oféééé..2006 

forééééééééééé 

(indicate the name of Bank) 

Signatureéééééééééé.. 

Name of the Officeréééééééééé. 

(in Block Capitals) 

Designation of 

Code Noééééééééééééé.. 

Name of the Bank and Branch. 



ANNEXURE-III  

 

DRAWING OF TRESTLE TOWER  

FOR DETAILS WORKING DRAWING PLEASE TO VISIT IWAI, GUWAHATI 

OFFICE 



 

     
LOCATION OF SHORE BEACON ALONG THE RIVER  

BRAHM APUTRA (NW ï 2) 

 

 

1. B. BORDER ï PANDU (255 KM)          = 15 Nos. 

2. PANDU ï NEAMATI (374 KM)             = 9 Nos. 

3. NEAMATI ï DIBRUGARH (139 KM)   = 5 Nos. 

4. DIBRUGARH ï SADIYA (123 KM)      = 6  Nos. 

                                                          TOTAL = 35 Nos. 

 

 

1. MEDHARTARI ------------------------------ = 1 No. 

2. KAMARDI TO PATADHOAPARA ------ = 1 No. 

3. PANCHARATNA ---------------------------- = 2 Nos. 

4. HIDUDIA PAM ï SATRAPARA ---------- = 4 Nos. 

5. SATRAPARA ï PATASHBARI ----------- = 6 Nos. 

6. SOALKUCHI --------------------------------- = 1 No. 

7. PANDU ---------------------------------------- = 1 No. 

8. AMINGAON ï KHARGHULI ------------- = 4 Nos. 

9. CHUNSALI ----------------------------------- = 1 No. 

10. MAINA CHUBRI ------- -------------------- = 1 No. 

11. BHUMURAGURI HILL --------------------- = 3 Nos. 

12. SILGHAT -------------------------------------- = 1 No. 

13. DAINIGAON ---------------------------------- = 1 No. 

14. DEOGHARIA --------------------------------- = 1 No. 

15. CHARAIPARA GAON ---------------------  = 1 No. 

16. DIHINGMUKH R. F. -------------------------= 2 Nos. 

17. MOLUKGAON ------------------------------- = 1 No. 

18. U/S LUHIGAN -------------------------------- = 3 Nos. 

 

               TOTAL = 35 NOS 

NOTE-: 10% EXTRA QUANTITY i.e 3.5 NOS TO BE CONSIDER AS PER 

REQUIREMENT OF SITE AND TOTAL QUANTITY OF SHORE BEACON WILL 

BE  39 NOS.THE LOCATION OF SHORE BECOAN MAY VARY 5  KM RADIOUS 

AS PER SITE CONDITION. 

 

 

 




