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For NW-1 & NW-2

January’ 2010

INLAND WATERWAYS AUTHORITY OF INDIA

(Ministry of Shipping, Govt. of India)
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Page 1 of 59



LR

i

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)
Head Office: A-13, Sector — 1, Noida - 201 301, Distt.- Gautam Budh Nagar; (U.P.)
Web site: http://iwai.nic.in E-mail: iwainoi@hub.nic.in

No: Date:

To

Sub: Tender document for Hiring & Operation of three no. Tugs/Workboats for
towing & shifting of the Cutter Suction Dredger in NW- 1 & NW-2 — reg.
Ref: Your letter no. Dated

Sir,

The Inland Waterways Authority of India, Noida invites sealed tenders from the
resourceful and reputed Firm/Party for supply of three no. Tugs/Workboats on bare boat
charter basis in NW-1 & NW-2, which will be received in the office of “Hydrographic
Chief, Inland Waterways Authority of India, A-13, Sector-1, Noida-201301, U.P.,
India” not later than 15:30 hrs IST on 08/02/2010. The tender document for the subject
work is enclosed herewith.

Yours faithfully

Hydrographic Chief
Encl: As above
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%]BW'QT INLAND WATERWAYS AUTHORITY OF INDIA
. (Ministry of Shipping, Govt. of India)
I\/\‘//\I A-13, Sector 1, Gautam Buddha Nagar, NOIDA 201 301

Tel :(0120) 2543931, 2521664 Fax : (0120) 2544041

Web Site: http://iwai.nic.in E-mail: iwainoi@hub.nic.in

NOTICE INVITING TENDER

Inland Waterways Authority of India (IWAI) invites sealed tenders in two
cover system (Cover | — Technical Bid & Cover Il — Financial Bid) from resourceful
and reputed Firm/Party for supply of three no. Tugs/Workboats on bare boat charter
basis in NW-1 & NW-2 as detail below:

Item Place of Qty. Period EMD
mobilization (in nos.) (in Rupees)

The Tugs/Workboats equipped with Kolkata Three Minimum | 2.00 lakhs in

marine engine of 450 to 600 hp with 6 months | form of DD

twin screw propulsion and preferably
about 5 tonne to 8 tonne bollard pull.
The draft of the Tugs/Workboats
shall be maximum one mtr with its
own fuel etc.

TERMS AND CONDITIONS
1. Interested bidders may obtain non-transferable bid document by submitting non-
refundable demand draft for Rs.1000/- drawn in favour of “IWAI FUND” payable at
Noida/New Delhi. Tender document will be available for sale from 13/01/2010 to
06/02/2010 between 10.00 hours to 17.00 hours (IST) on any working day from
Monday to Friday from the office of

Hydrographic Chief : IWALI, A-13, Sector-1, Noida, (U.P) Pin-201301

2. The tender document can also be downloaded from IWAI’s website www.iwai.nic.in.
Applicant submitting the downloaded version would need to pay the cost of tender
document along with the application in the above manner. A signed declaration
stating that no alteration has been made in any form in the downloaded tender
document is to be enclosed with the tender by bidder for downloaded tenders. The
amendment / clarification, if any, to the document will be available on the above
website.

3. The tenderer shall meet the following pre-qualification criteria:
i. Tenderer shall have Permanent Account Number issued by Income Tax Deptt.

ii. Average annual financial turnover during last three years ending 31* March of
the previous financial year, should be at least 30% of the cost. Experience of
having successfully completed similar works i.e. supply of Tugs/Workboats
on hire and their operation in rivers, riverine ports/harbor , canals, intertidal
zones with complete accessories during last 3 years ending last day of month
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6.

Vi.

Vil.

viil.

previous to the one in which this tender is invited should be either of
following :

(@) Three similar works costing not less than 30% of the estimated cost; or
(b) Two similar works costing not less than 40% of the estimated cost; or
(c) One similar work completed not less than 60% of the estimated cost

Latest certificate of solvency from nationalized/scheduled Bank included in
the second schedule of the RBI Act for not less than 30% of the quoted
amount,

The tenderer shall agree to the terms & conditions of the tender and return the
tender duly signed in each page for agreeing the same.

The tenderer shall submit required Earnest Money Deposit in the form of
demand draft. Any/all submissions made without the earnest money and/or
after the date mentioned hereinafter in clause 6 shall be deemed to be rejected.

Tenderer shall either own or shall have valid lease agreement for the complete
contract period with owners of these vessels, etc. Registration certificate of
vessel(s)/ proof of availability of vessel(s) either owned or hired with details
of vessel(s) offered is to be given. Vessels shall be registered under Inland
Vessel Act, 1917 or any other equivalent Act like IMS Act etc. and shall
fulfill all safety norms.

Vessels would be utilized anywhere in National Waterway. Deployment
would be normally for 8 hours, extendable for 4 hours in a day as and when
required.

Undertaking to mobilize the vessel(s) at site within one weeks from the date
of issue of work order.

4. The complete bid as per the tender document should reach the office of

Hydrographic Chief, Inland Waterways Authority of India, A-13, Sector-1, Noida
latest by 15.30 hrs. on 08/02/2010. The technical bid will be opened on the same
day at 16.00 hrs. in the presence of intending bidders.

It is proposed to initially award the work for the period mentioned in the tender
document. However, the work may be extended to the same tenderer for further
period depending upon the performance.

IWALI reserves the right to accept or reject any or all tenders without assigning

any reason and no correspondence shall be entertained in this regard.

Hydrographic Chief

Page 5 of 59



PART-1

FORM OF TENDER
To,
HYDROGRAPHIC CHIEF
INLAND WATERWAYS AUTHORITY OF INDIA,
A-13, SECTOR-1, NOIDA

Name of Work: Hiring and Operation of Tugs/Workboats for initially period of six months
in NW-1 and NW-2.
Sir,

1. Having visited the site and examined the information and instructions for submission
of tender, general conditions of contract, Special Condition of contracts, Technical, General
and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee
forms, etc for the above named works, I/We hereby tender for execution of the works
referred to in the tender documents in conformity with the said Conditions of Contract,
Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender
Document or such other sum as may be ascertained in accordance with the said conditions of
contract.

2. I/We undertake to complete and Deliver the whole of the works comprised in the
Contract within the time as stated in the tender and also in accordance in all respects with the
specifications, designs, drawings and instructions as mentioned in the tender documents.

3. I/We have deposited with the Hydrographic Chief , IWAI, NOIDA Rs.
.................. vide DD No. ....................dated ................... as Earnest Money for the

4. I/ We agree to abide by this tender. 1/ We agree to keep the tender open for a period
of 90 days from the date of opening of price bids or extension thereto as required by the
IWALI and not to make any modifications in its terms and conditions.

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we
make any modifications in the terms and conditions of my/ our tender if I/ We fail to
commence the execution of the works as above, 1/ We shall become liable for forfeiture of
my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an other right
or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said
earnest money shall be retained by IWAI towards part of security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered. Should this tender be
accepted, I/ We agrees to abide by and fulfill all the terms and conditions and provisions of
this tender. No interest is payable on earnest money deposit and/ or security deposit.

6. I/ We have independently considered the amount of Liquidated Damages shown in
the tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by
IWAL in the event of works not being completed in time.

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when
called upon by the employer to do so, a contract agreement in the prescribed form. Unless
and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereto shall constitute a binding contract.
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8. If my/our tender is accepted, 1/We am/are to be jointly and severely responsible for
the due performance of the Contract. I/We also declare that the firm has not been banned or
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector
Undertaking.

9. I/ We understand that you are not bound to accept the lowest or any Tender you may
receive and may reject all or any tender without assigning any reason.

10. I/We certify that the tender submitted by me, us is strictly in accordance with the
terms, conditions, specifications etc. as contained in the tender document, and it is further
certified that it does not contain any deviation to the aforesaid documents.

11. I/We certify that l/we am/are familiar with all general and special laws, Acts,
Ordinance, Rules & Regulation of the Municipalities, District, State and Central Government
that may affect the work, its performance or personnel employed therein or environment.

12. It is certified that all information given in the tender is true and nothing has been
concealed/ distorted. If at any time, it is found to have concealed/ distorted any material as
mentioned above I/we am/are agreeable for summarily termination of contract by IWAL.

Date .................... Signature .....................
Name .......coooeveviiinn..
Designation ..................

duly authorized to sign & submit tender for an on behalf of

(Name and address of firm)

M/S o
Telephone nos............... FAXNoO............
Witness :
Signature........................l
Name : ...coooiiiiiii
Occupation .........cceeevviiiiinnnnnn.
Address ...

Telephone nos.
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(A)

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping; Govt. of India)

INFORMATION AND INSTRUCTIONS FOR TENDERERS

The details of work to be carried out and its scope are given in this tender
document, which also indicate brief descriptions of the work to be executed. The
tenderers are advised to study the same carefully before tendering and they shall
be deemed to have fully acquainted themselves with the same.

The tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders, in respect of the site conditions
including but not restricting to the following which may influence or affect the
work or cost thereof under the contract:

a) Site conditions including access to the site, existing and required roads and
other means of transport/ communication for use by him in connection with
the work;

b) Requirement and availability of land and other facilities for his enabling
works, colonies, stores & workshop etc.

c) Ground conditions including those bearing upon transportation, disposal,
handling and storage of materials required for the work or obtained there
from;

d) Source of extent of availability of suitable materials including water and
labour (technical, skilled and unskilled) etc., required for work and Laws and
Regulations governing their use and employment.

e) Geological, meteorological, topographical, hydrological, morphological and
other general features of the site and its surroundings as are pertaining to and
needed for the performance of the work.

f) The type of equipment and facilities needed, preliminary to / for and in the
performance of the work and;

g) All other information pertaining to and needed for the work including
information as to the risks, contingencies and other circumstances which may
influence or affect the work or the cost thereof under this contract.

The tenderers shall note that information, if any in regard to the work site and
local conditions as contained in these tender documents except for the material
agreed to be supplied by the Authority, has been given merely to assist the
tenderer and is not warranted to be complete.

The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no
responsibility for the lack of acquaintance with site condition. System etc. or any
information relating thereto, on their part. The consequence of the lack of any
knowledge aforesaid, on the part of the tenderers shall be at their risk and cost and
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no charges or claims whatsoever consequent upon the lack of any information,
knowledge or understanding shall be entertained or payable by the Authority.

4. Immediately upon receipt of the Tender documents from the authority, the
tenderers are urged to submit a written request atleast two days prior to the date
fixed for pre tender conference to the Engineer-in-Charge issuing the tender, on
matters where clarifications or additional information is desired, if needed. This
clause however will be applicable only in the case, if pre bid conference is
stipulated.

(B) INSTRUCTIONS FOR SUBMISSION OF BID

1.0  All covering letters and information to be included in the bid shall be submitted
along with the bid itself.

2.0  This tender schedule is only for the work of “Hiring and Operation of
Tugs/Workboats for initially period of six months in NW-1 & NW-2.”

4.0  Tender should be submitted in two covers viz. separate sealed Envelope-1 and
Envelope-2 and both of these covers should be placed in an envelope duly superscribing
clearly the name of the work “Hiring and Operation of Tugs/Workboats for initially
period of six months in NW-1 & NW-2.” and the note TENDERS TO BE OPENED BY
THE ADDRESSEE ONLY” written prominently. The full name, postal address and
phone/ Fax of the Bidder shall be written on the bottom left hand corner of each of the
sealed envelopes. Further, envelope containing each part shall be superscripted as under :

Envelope -1 : Technical & Commercial Bid.
Envelope-2 Price Bid of offer.

Envelope —1 : The first cover shall be submitted along with the following documents and
the cover should be superscribed with “ENVELOPE-1 : TECHNICAL/
COMMERCIAL BID FOR “HIRING AND OPERATION OF
TUGS/WORKBOATS FOR INITIALLY PERIOD OF SIX MONTHS IN
NW-1 & NW-2.”

a) Bid document marked Original duly completed and signed on every page except
prices.

b) Blank Performa of Schedule of Prices (prices not to be filled)

c) Earnest Money Deposit (Demand Draft as prescribed)

d) Registration certificate of vessel(s) from concerned Authorities.

e) Experience certificate.

f) Solvency certificate.

g) Letter of Authority for signing and negotiation of tender (as the case may be).

h) Permanent Account Number (PAN) issued by Income Tax Department.

i) Audited balance sheets along with turn over, profit and loss account for the last 3
years.

j) Details of technical and supervisory personnel employed by tenderer and which are
proposes to be deployed for this work as per Proforma-3.

k) Relevant information on the capacity; financial resources and experience about
contractor himself.

Page 9 of 59



I) Proof of availability of Tugs/Workboats with the principal dimension, main
particulars, year of construction etc. the present deployment, mobilisation time, etc.
proposed to be supplied and operated under this contract should be given.
Registration certificate of Tugs/Workboats (s) and letter of consent from the owner of
the vessel to spare the same to tenderer shall be enclosed in case it is to be hired from
other party.

m) Undertaking to mobilize the Tugs/Workboats (s) at site within one weeks from the
date of issue of work order.

Envelope-2: The second cover shall be submitted along with the following documents
and the cover should be superscribed with “ENVELOPE-2: PRICE BID”
FOR “HIRING AND OPERATION OF TUGS/WORKBOATS FOR
INITIALLY PERIOD OF SIX MONTHS IN NW-1 & NW-2.”

(i) Schedule of Prices duly filled in the specified form, i.e. “Schedule of Quantities”

(i) It may please be noted that this part shall not contain any terms & conditions. Any
condition given in the price bid (envelope-2) will be a sufficient cause for
rejection of bid.

5.0 Bidders are advised to submit quotation strictly based upon technical
specification, terms and conditions contained in documents and not to stipulate any
deviations. Any change in this may lead to rejection of bid.

6.0  Earnest Money Deposit separately should be submitted by Demand Draft drawn
in favour of “IWAI-Fund” payable at Noida/Delhi on any Nationalised/ Scheduled Bank
of India for each stretch. Bids not accompanied with EMD in form of Demand Draft are
liable for rejection.

7.0 The bids can only be submitted in the name of the bidder in whose name the bid
documents were issued by the IWAI.

8.0  Any annotations or accompanying documentation in the bid shall be in Hindi or
English language only and in metric system. Tenders filled in any other language will be
summarily rejected.

9.0  Bidders shall sign their proposal with the exact name of the firm to whom the bid
document has been issued. The bid shall be duly signed and sealed by an authorized
person of the bidder’s organization as following:

9 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor
above his full name and full name of his firm with its current business address.

9 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the
proprietor above his full name and full name of his firm with its name and current
business address.

9 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the
partners of the firm above, their full names and current business address, or by a partner
holding the power of attorney for the firm for signing the Tender in which cases a
certified copy of the power of attorney shall accompany the Tender. A certified copy of
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the partnership deed and current business address of all the partners of the firm shall also
accompany the Tender.

9 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall
be signed by a duly authorized person holding the power of attorney for signing the
tender in which case a certified copy of the power of attorney shall accompany the
Tender. Such limited company or corporation may be required to furnish satisfactory
evidence of its existence before the contract is awarded. ‘Satisfactory evidence’ means
the certificate of incorporation of the limited company or corporation under Indian
Companies Act, 1956.

9 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit
complete information pertaining to each firm in the group and state along with the bid as
to which of the firm shall have the responsibility for tendering and for completion of the
contract document and furnish evidence admissible in law in respect of the authority
assigned to such firm on behalf of the group of firms for tendering and for completion of
the contract document. The full information and satisfactory evidence pertaining to the
participation of each member of the group of firm in the firm in the Tender shall be
furnished alongwith the Tender.

9(f) AIll witnesses and sureties shall be persons of status and their full names,
occupations and addresses shall be stated below their signatures. All signatures affixed in
each page in the tender will be dated.

10.0 Bidders shall clearly indicate their legal constitution and the person signing the
tender shall state his capacity and also the source of his ability to bind the bidder. The
power of attorney or authorization or any other document constituting adequate proof of
the ability of the signatory to bind the bidder shall be annexed to the bid. The Owner
may reject outright any bid unsupported by adequate proof of the signatory’s authority.

11.0 The bid document shall be completed in all respects and shall be submitted
together with the requisite information and appendices. They shall be complete and free
from ambiguity, change or inter-lineation. In case IWAI requires any information/
clarification(s) from the Bidder in respect of the bid documents, the bidder shall be
required to furnish the same in writing, to IWAI at the earliest where no time is specified
by IWALI to furnish the same. A failure to furnish the same shall entitle IWAI to cancel/
reject the bid

12.0 If the space in the bid form or in the Appendices thereto is insufficient, additional
pages shall be separately added. These pages shall be consecutively page numbered and
shall also be signed by the Bidder.

13.0 The Bid documents shall be signed by the bidder on each page.

14.0 Bidders should indicate at the time of quoting against this bid their full postal
addresses, telephone numbers and other communication details enabling IWAI to contact
the bidder in case the need so arise.

15.0 Bidder shall set their quotations in firm figures and without qualification. Each
figure stated should also be repeated in words and in the event of any discrepancy
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between the amounts stated in figures and words; the amount quoted in words shall be
deemed the correct amount. Bid containing qualifying expressions such as “subject to
minimum acceptance” or “subject to availability of material/ equipment” etc. is liable to
be rejected.

16.0 IWAI shall have a unqualified option under the said bid bond to claim the amount
there under in the event of the Bidder failing to keep the bid valid up to the date specified
or refusing to accept work or carry it out in accordance with the bid if the IWAI decides
to award the Work to the Bidder.

17.0 The EMD shall be retained with the IWAI until finalization of tenders. Further,
security deposit as per the clause of Security shall be payable by the successful bidder. If
the tenderer fails to furnish the security deposit in accordance with tender conditions
EMD shall be forfeited. In the event of the Bidder becoming the successful Contractor.
The amount of EMD would be adjusted against the Security deposit.

18.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful
bidders within 30 (thirty) days of placement of order to successful bidder. No interest
shall be payable on EMD by IWAI.

19.0 Late bids, delayed bids received after the stipulated last date and time for receipt
of bids, due to any reasons whatsoever will not be considered.

20.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of
the intending tenderers who may be present at the date and time of opening informed in
the bid document or subsequently. If any of the tenderer or his agent is not present at the
time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer,
prepare a statement of the attested and unattested corrections in the tender over their
signature. Such a list shall then be binding on the absentee tenderer.

21.0 The successful tenderers shall be required to execute a contract agreement in the
given format. In case of any refusal/ failure on the part of such successful tenderer to
execute such a contract shall be deemed to be a failure on the part of such successful
bidder to comply with the terms contained herein.

22.0 IWAI reserves the right to reject any or all bids without assigning any reasons.

**k*k
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PART -1I

GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise

requires, have the meaning thereby respectively assigned to them:

i)

i)

(iv)

v)

(vi)

(vii)

(viii)
(ix)
)
(xi)

Contract: means the documents forming the tender and acceptance thereof and
the formal agreement executed between the competent authority on behalf of the
Chairman, Inland Waterways Authority of India and the contractor, together
within the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-charge and all these documents taken together shall be deemed to
form one contract and shall be complementary to one another

Contract sum; means the amount arrived at by multiplying the quantities shown
in the schedule of quantities and price by the respective item rates as allowed.

Contractor: means the successful tenderer who is awarded the contract to
perform the work covered under this tender documents and shall be deemed to
include the contractor’s successors, executors, representatives or assign approved
by the Engineer-in-charge.

Employer means the Chairman, Inland Waterways Authority of India and his
SUCCESSOTrs.

IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways
Authority of India, which invites tenders on behalf of the Chairman, IWAI and
includes therein-legal representatives, successors and assigns.
Engineer-In-Charge (EIC) means the Engineer officer authorised to direct,
supervise and be In-charge of the works for the purpose of this contract who shall
supervise and be in charge of the work.

Engineer-in-charge representative shall mean any officer of the Authority
nominated by the Engineer-in-charge for day to day supervision, checking, taking
measurement, checking bills, ensuring quality control, inspecting works and other
related works for completion of the project.

Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as the case may be.
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(xii)

Assistant Director means the Asstt. Director of the Authority, as the case may

be.

(xiit)  Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor
of the Authority, as the case may be

(xiv)  Work Order means a letter from the Authority conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.

(xv) Day : means a calendar day beginning and ending at mid-night.

(xvi) Week : means seven consecutive calendar days

(xvii) Month : means the one Calendar month.

(xviii) Site means the waterway and / or other places through which the works are to be
executed.

(xix) Vessel : means the vessel/craft belonging to the Contractor for carrying out the
work.

(xx) Drawings : means the drawings referred to in the specifications and / or
appended with the tender document, any modifications of such drawings
approved in writing by the Engineer-in-Charge and shall also include drawings
issued for actual execution of the work time to time by the Engineer-in-Charge.

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-
In-Charge become necessary at the time of execution and / or during the
progress of work to obviate any risk or accident or failure or to obviate any
risk of damage to the vessel structure, or required to accelerate the progress
of work or which becomes necessary for security or for any other reason the
Engineer-in-Charge may deem expedient.

(xxit) Work/ works: means work / works to be executed in accordance with the

contract.

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules
annexed to the tender papers or the standard schedule of rates of the govt.
mentioned with the amendments thereto issued up to the date of receipt of the
tender.

(xxiv) District specifications means the specifications followed by the State Government
in the area where the work is to be executed.

xXv) Tendered value means the value of the entire work as stipulated in the letter of

award.
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CLAUSE -2 : INTERPRETATIONS

2.1

Words imparting the singular only shall also include the plural; he includes she
and vice-versa unless this is repugnant to the context.

Heading and marginal notes in these General Conditions shall not be deemed to
form part thereof or be taken into consideration in the interpretation of
construction thereof of the contract.

CLAUSE - 3:PERFORMANCE GURANTEE & SECURITY DEPOSIT

3.1

3.2

3.3

3.4

3.5

3.6

3.4

PERFORMANCE GUARANTEE

The contractor shall be required to deposit an amount equal to 5% of the tendered
value of the work as performance guarantee in the form of either demand draft
payable at any nationalized/schedule bank OR an irrevocable bank guarantee
bond of any scheduled bank or State Bank of India in accordance with the form
prescribed within 15 days of the issue of the work order.

SECURITY DEPOSIT

A sum @ 10% of the gross amount of the bill shall be deducted from each
running bill of the contractor till the sum along with sum already deposited as
earnest money will amount to security deposit of 5 % of the contract value of the
work. Bank guarantee will not be accepted as security deposit.

The contractor whose tender is accepted has to enter into an agreement with IWAI
for the due fulfillment of the contract. The security amount will be accepted in

form of demand draft only in favour of ‘Inland Waterways Authority of India —
Fund’ payable at Noida/Delhi.

The total performance guarantee/security deposit shall remain with IWAI till
defect liability period after satisfactory completion of work.

Interest will not be paid on security deposit or performance guarantee.

If the contractor having been called upon by the Engineer in charge to furnish the
security fails to do so within the specified period, the EMD submitted by the
contractor shall be forfeited. It shall be lawful for the Employer:

i) To recover the amount of balance security deposit by deducting the
amount from the pending bills of the contractor under this contract or any
other contract with the Authority, OR

i) To cancel the contract or any part thereof and to carry out the work or
authorise to carry out the work/ works at the risk and cost of the
contractor.

No claim shall lie against the authority either in respect of interest or any
depreciation in value of any security.

Page 16 of 59



3.5 If the contractor neglects to observe or fails to perform any of his obligations
under the contract, it shall be lawful for the Employer/ EIC to forfeit either in
whole or in part, the security deposit furnished by the contractor. However, if the
contractor duly performs and completes the contract in all respects and presents in
absolute "NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall
refund the security deposit to the contractor after deduction of cost and expenses
that the Authority may have incurred and other money including all losses and
damages which the Authority is entitled to recover from the Contractor.

3.6 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon
the contractor to explain the causes for the delay within 3 days of receipt of the
memo and 10 days from issuance of memo whichever is earlier. If the Engineer-
in-Charge is not satisfied with the explanations offered, he may forfeit the
security deposit and / or withhold payment of pending bills in whole or in part
and/ or get the measures of rectification of progress of work accelerated to the
pre-defined level at the risk and cost of the contractor.

3.7 All compensation or other sums of money payable by the contractor under the
terms of the contract or any other contract or on any other account whatsoever,
may be deducted from or paid by the sale of a sufficient part of his security or
from the interest arising therefrom or from any sums which may be due or may
become due to the contractor by the Authority on any account whatsoever. Also in
the event of the contractor’s security deposit being reduced by reasons of such
deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of
notice of demand from the Engineer-in-Charge make good the deficit in his
security deposit.

CLAUSE -4 : REFUND OF SECURITY DEPOSIT

The security deposit less any amount due shall, on demand, be returned to the
contractor on the expiry of defects liability period or on payment of the amount of the
final bill payable in accordance with the agreement conditions, whichever is later,
provided the engineer-in-charge is satisfied that there is no demand outstanding against
the contractor.

CLAUSE -5 : SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of  Quantities and Prices which shall (except as otherwise provided in the
contract) cover all his obligations under the contract and all matters and things necessary
for the proper execution and completion of the works in accordance with the provisions
of the contract and its operation during execution of work.

CLAUSE -6 : CONTRACT DOCUMENTS
6.1  The language in which the contract documents shall be drawn up shall be English
and if the said documents are written in more than one languages, the language

according to which the contract is to be constructed and interpreted shall be
English and designated as the ‘Ruling Language’.
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6.2

6.3

6.4

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall
be kept by the Contractor on the Site in good order and the same shall at all
reasonable time be available for inspection and use by the Engineer-in-Charge, his
representatives or by other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other
than that of this contract.

CLAUSE -7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

7.4

Detailed drawings shall be followed in preference to small-scale drawings and
figured dimensions in preference to scaled dimensions. The case of discrepancy
between the Schedule of Quantities and prices, the Specifications and/ or the
drawings, the following order of precedence shall be observed : -

@ Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(© Drawings.

(d) General Specifications.

The contractor shall study and compare the drawings, specifications and other
relevant information given to him by the Engineer-in-Charge and shall report in
writing to the Engineer-in-Charge any discrepancy and inconsistency which he
notes. The decision of the Engineer-in-Charge regarding the true intent and
meaning of the drawings and specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or
any omission therefrom shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the Works comprised therein
according to drawings and specifications or from any of his obligations under the
contract.

If on check there is difference in the amount worked out by contractor in the
schedule of quantities and prices and General summary the same shall be adjusted
in accordance with the following rules :

@ In the event of error occurring in the amount column of schedule of
quantities and prices as result of wrong multiplication of unit price and
quantity, the unit price shall be regarded, as firm and multiplication shall
be amended on the basis of the quoted unit price.

(b) All errors in totaling in the amount column and in carrying forward totals
shall be corrected.

(© The totals of various sections of schedule of quantities and price amended
shall be carried over to the General Summary and the tendered sum
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amended accordingly. The tendered sum so altered shall, for the purpose
of tender, be substituted for the sum originally tendered and considered for
acceptance instead of the original sum quoted by the tenderer. Any
rounding off of quantities or in sections of schedule of quantities and
prices or in General summary by the tenderer shall be ignored.

CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE

8.1

8.2

8.3

8.4

REPRESENTATIVE

The duties of the representative of the Engineer-in-Charge are to watch and
supervise the works and to test and examine any materials/ parts to be used or
workmanship employed in connection with the works.

The Engineer-in-Charge may, from time to time in writing, delegate to his
representative any of the powers and authorities, vested in the Engineer-in-
Charge and shall furnish to the contractor a copy of all such written delegation of
powers and authorities. Any written instruction or written approval given by the
representative of the Engineer-in-Charge to the contractor within the terms of
such delegation shall bind the contractor and the Authority as though it has been
given by the Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge
thereafter to disapprove such work or materials and to order the pulling down,
removal or breaking up thereof. The contractor shall, at his own expense, again
carry out such works as directed by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of the
Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in-
Charge who shall thereupon confirm, reverse or vary such decision and the
decision of the Engineer-in- Charge in this regard shall be final and binding on the
contractor.

CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the
work under the contract. Provided that the Engineer-in-Charge may at his
discretion, approve and authorize the Contractor to sub-let any part of the work,
which in his opinion, is not substantial, after the contractor submits to him in
writing the details of the part of the work(s) or trade proposed to be subject, to
name of the sub-contractor thereof together with his past experience in the said
work/trade and the form of the proposed sub-contract. Nevertheless any such
approval or authorization by the Engineer-in-Charge shall not relieve the
contractor from his any or all liabilities, obligations, duties and responsibilities
under the contract. The contractor shall also be fully responsible to the Authority
for all the acts and omissions of the sub-contractor, his employees and agents or
persons directly employed by the contractor. However, the employment of piece
rate works shall not be construed as sub-letting.
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CLAUSE -10: FACILITIES TO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as decided
by the Engineer-in- Charge, afford all reasonable facilities to other contractors
engaged contemporaneously on separate contracts and for departmental labour
and labour of any other agency properly authorised by Authority or any statutory
body which may be employed at the site for execution of any work not included
in the contract which the Authority may enter into in connection with or ancillary
to the works. In all matters of conflict of interest, the Engineer-in-Charge shall
direct what compromise should be made and his decision shall be final and
binding on the parties.

Clause — 11 : CHANGE IN CONSTITUTION

Where the contractor is a partnership firm, prior approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firms, where the contractor is an individual or a Hindu
Undivided Family business concern, such approval, as aforesaid, shall like-wise
be obtained before the contractor enters into any partnership firm which would
have the right to carryout the work undertaken by contractor. If prior approval as
aforesaid is not obtained the contractor shall be deemed to have been assigned in
contravention to Clause 32 hereof and the same action will be taken and the same
consequences shall ensure as provided for in the said clause-33.

CLAUSE -12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 10 days of
the issue of Letter of Award. If the contractor commits default in mobilization of
resources, and equipment as aforesaid, the Engineer-in-Charge shall without
prejudice to any other right or remedy be at liberty to cancel the contract and
forfeit the earnest money/security deposit.

CLAUSE - 13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH

131

13.2

SPECIFICATION DRAWINGS AND ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regards material and otherwise
in every respect in strict conformity with the specification laid down or as may be
laid down by the Engineer-in-Charge under the terms of the contract. The
contractor shall also conform exactly, fully and faithfully to the designs, drawings
specifications and instructions in writing in respect of the work, duly signed by
the Engineer-in-Charge as may be issued from time to time.

The contractor shall be entitled to receive, on demand, in addition to the contract

documents, in accordance with the provisions of contract, the documents set forth

herein in respect of the work on commencement or during the performance of the

contract:

@ Specifications or revisions thereof other than standard printed
specifications

(b) Explanations, instructions etc.
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13.3

Such further drawings, explanation, modifications and instruction, as the
Engineer-in-Charge may issue to the contractor from time to time in respect of the
work shall be deemed to form integral part of the contract and the contractor shall
be bound to carry out the work accordingly.

All instructions and orders in respect of the work shall be given by the Engineer-
in-Charge in writing. However, any verbal instructions or order shall be
confirmed by the Engineer-in-Charge as soon as practicable without loss of time
and only such written instruction shall be deemed to be valid.

CLAUSE - 14 : SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C
during the course of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect where the decision of the Engineer-in-Charge shall
be final and binding) becomes necessary, the contractor shall execute the same as
may be directed, provided the directions are in accordance and confirmatory with
provisions in Clause — 8.

CLAUSE - 16 : DEVIATIONS

16.1

16.2

16.3

The Engineer-in-Charge shall have powers to make any deviations in the original
specifications of the works or any part thereof that are in his opinion, necessary at
the time of or during the course of execution of the works for the aforesaid
purpose or for any other reason, if it shall, in the opinion of the Engineer-in-
Charge, be desirable, he shall also have the powers to make Deviations, such as
(i) Variations (ii) Extra  (iii) Additions / Omissions and (iv) Alterations or
Substitutions of any kind. No such Deviations in the specification or drawings
or designs or Schedule of Quantities, as aforesaid, shall in any way vitiate or
invalidate the contract and any such Deviations which the contractor may be
directed to do shall form integral part of the contract as if originally provided
therein and the contractor shall carry out the same on the same conditions in all
respects on which he agreed to do the works under the contract. However, such
deviation for individual item shall be limited to + 10% but the total value of the
contract should not exceed 10%.

Such items of work, as are required, to be executed at the rates already provided
in the schedule of quantities, shall apply in respect of the same item(s) of work
to be executed due to Variation.

If requested by the contractor the time for completion of the work shall, in the
event of any deviation resulting in additional cost over the contract sum be
extended in the proportion which altered, additional or substituted work bears to
the original contract sum plus such further additional time as may be considered
reasonable by the Engineer-in-Charge whose decision shall be conclusive as to
such provision:
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16.4

Under the circumstances, the contractor shall at any stage not suspend the work
on account of non-settlement of rates of such Deviated items.

CLAUSE - 17: CONTRACTORS SUPERVISION

17.1

17.2

The contractor shall either himself supervise the execution of the works or shall
appoint at his own expense, an Engineer as his accredited agent approved by the
Engineer-in-Charge, if contractor has himself not sufficient knowledge or
experience to be capable of receiving instruction or cannot give his full attention
to the works. The contractor or his agent shall be present at the site(s) and shall
superintend the execution of the works with such additional assistance in each
trade, as the work involved shall require and considered reasonable by the
Engineer-in-Charge, directions/instructions given by the Engineer-in-Charge to
the contractor's agent shall be considered to have the same force as if these had
been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-
Charge, the Engineer-in- Charge shall have full powers to suspend the execution
of the works until such date as a suitable agent is appointed by the contractor and
takes over the supervision of the work. For any such suspension, the contractor
shall be held responsible for delay so caused to the works.

CLAUSE - 18 : INSTRUCTION AND NOTICE

18.1

18.2

18.3

18.4

Except as otherwise provided in this contract, all notices to be given on behalf of
the Authority and all other actions to be taken on its behalf may be given or taken
by the Engineer-in-Charge or any officer for the time being entrusted with the
functions duties and powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the contract shall be
given in writing and any such oral orders / instructions given shall be confirmed
in writing and no such communication which is not given or confirmed in writing
shall be valid.

All instructions, notices and communications shall be deemed to have been duly
given or sent to the contractor, if delivered to the contractor, his authorized agent,
or left at, or posted to, the address given by the contractor or his authorized agent
or to the last known place of abode or business of the contractor or his agent of
services by post shall be deemed to have been served on the date when in the
ordinary course of post these would have been delivered to him and in other cases
on the day on which the same were so delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to the
contractor in respect of the execution of work in a work site order book
maintained in the office of the Engineer-in-Charge and the contractor or his
authorized representative shall confirm receipt of such instructions by signing the
relevant entries in this book. If required by the Contractor, he shall be furnished a
certified true copy of such instruction(s).
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CLAUSE -19: PLANT AND EQUIPMENT

19.1

19.2

The Contractors shall provide and install all necessary plant; equipment and
machinery required for the execution of the work under the contract, at his cost
and shall use such methods and appliances for the purpose of all the operations
connected with the work covered by the contract, which shall ensure the
completion of work(s) within the specified time.

Subject to the availability of any item(s), plant, equipment and machinery the
Authority at the written request of the contractor, may issue to the contractor on
hire for being deployed on the work contracted for, at pre- determined rates, terms
and conditions at the sole discretion of the Engineer-in-Charge.

CLAUSE - 20 : PATENT RIGHTS

The contractor shall indemnify the Authority, its representatives or its employees
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties
or other charges which may be payable in respect of any article or material or part
thereof included in the contract. In the event of any claim being made or action
being brought against the Authority or any agent, servant or employee of the
Authority in respect of any such materials as aforesaid the contractor shall
immediately be notified thereof. Provided that such indemnity shall not apply
when such infringement has taken place in complying with the specific directions
issued by the Authority but the contractor shall pay any royalties or other charges
payable in respect of any such use, the amount so paid being reimbursement to the
contractor only if the use was the result of any drawings and or specifications
issued after submission of the tender.

CLAUSE - 21 : MATERIALS

21.1

21.2

21.3

The contractor shall at his own expenses provide / arrange all materials required
for the bonafide use on work under the contract.

All materials parts to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall furnish from time
to time proof and samples, at his cost, of the materials parts as may be specified
by the Engineer-in-Charge shall also have powers to have such tests, in addition
to those specified in the contract, as may be required and the contractor shall
provide all facilities to carry out the same. The cost of materials parts consumed
in such tests and also expenses incurred thereon shall be borne by the contractor
in all cases and also where such tests which are in addition to those provided in
the contract disclose that the materials are in conformity with the provisions of the
contract.

The Engineer-in-Charge or his representative shall be entitled at any time to
inspect and examine any materials parts intended to be used in or the works,
either on the site or at factory or workshop or other place(s) where such materials
are assembled, fabricated, manufactured or any place where these are lying or
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from where these are being obtained. For this, purpose, the contractor shall afford
such facilities as may be required for such inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at Delhi only shall have the jurisdiction for filing the award of the
arbitration and for any other judicial proceedings.

CLAUSE - 23: WATCHING AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards,
fencing and watching when and where necessary or as required by the Engineer-
in- Charge for the protection of the works or for the safety and convenience of
those employed on the works or the public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1

24.2

Subject to any provisions to the contrary contained in the contract, none of the
works shall be carried out during national holidays without the permission in
writing of the Engineer-in-Charge. However, when work is unavoidable or
necessary for safety of life, property or works, contractor shall take necessary
action immediately and advise the Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that
the work may be carried out on holidays, Sundays and/ or extra shifts to ensure
completion of works under the contract as scheduled.

CLAUSE - 25 : LABOUR

25.1

@ The contractor shall employ labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the
degree specified in the contract and to the satisfaction of the Engineer-in-
Charge. The Contractor shall not employ in connection with the works
any person who has not completed eighteen years of age the minimum age
specified in Indian Labour Law.

(b) If any foreigner is employed by the contractor to work within the site the
later shall ensure that such foreigner possesses the necessary special permit
issued by the civil Authorities in writing and also comply with the
instructions issued therefore from time to time. In the event of any lapse in
this regard on the part of such foreigner the contractor shall be personally
held responsible for the lapse & Authority shall not be liable in any event.

(c) The Contract is liable for cancellation if either the contractor himself or
any of his employee is found to be a person who has held Class-I post
under the Authority immediately before retirement and has within two
years of such retirement accepted without obtaining the previous
permission of the Authority or of the Chairman as the case may be and
employment as contractor for, or in connection with the execution of the
public works, or as an employee of such contractor. If the contract is
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25.2

25.3

25.4

25.5

terminated on account of the failure of the contractor to comply with the
above clause, the Authority shall be entitled to recover from him such
damages as may be determined by the Engineer-in-Charge with due regard
to the inconvenience caused to the Authority on account of such
termination without prejudice to the Authority's right to proceed against
such officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a
distribution return of the number and description by trades of the works of people
employed on the works. The contractor shall also submit on the 4th and 19th of
every month for the period of second half of the preceding month and first half of
the current month respectively to the Engineer-in-Charge, a true statement in
respect of the following.

) Any accidents if occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them and.

i) the number of female workers who have been allowed maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made thereunder and
the amount paid to them.

The Contractor shall pay to labourer employed by him either directly or through
sub-contractors wages not less than wages as defined in Minimum Wages Act and
amendments made from time to time.

The Contractor shall in respect of labour employed by him either directly or
though sub-contractor comply with or cause to be complied with the contract
labour (Regulation and Abolition) Act 1970 and Rules framed thereunder in
regard to all matters provided therein.

The Contractor shall comply with the provision of all the Acts Laws, any
Regulation or Bye Laws of any Local or other Statutory Authority applicable in
relation to the execution of works such as :

)} Payment of Wages Act, 1936 (Amended)
i) Minimum Wages Act, 1948 (Amended).

iii)  The Contract Labour (Regulation & Abolition) Act, 1970 with Rules
framed there under as amended.

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65
of 1976.

V) Employer's Liability Act 1938 (Amended)

vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).
viii)  The Industrial Disputes Act. 1947 (Amended)

Page 25 of 59



25.6

25.7

25.8

25.9

iX) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48
of 1978 and any amended thereof:

X) The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made thereunder from time to time. The
Contractor shall take into account all the above and financial liabilities in
his quoted rates and nothing extra, whatsoever, shall be payable to him on
this account.

The Contractor shall be liable to pay his contribution and the employees
contribution to the State Insurance Scheme in respect of all labour employed by
him for the execution of the contract, in accordance with the provision of "the
Employees State insurance Act 1948" as amended from time to time. In case the
Contractor fails to submit full details of his account of labour employed and the
contribution payable the Engineer-in- Charge shall recover from the running bills
of the contribution an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable for Employees
State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting
officer as defined in the Contract Labour (Regulation and Abolition) Act and
Rules or on his own in his capacity as Principal Employer, have the power to
deduct from the amount due to the contractor any sum required on estimated to be
required for making good the loss suffered by worker(s) by reason of non-
fulfillment of the conditions of the Contract for the benefit of Workers,
nonpayment of wages or of deduction made from him for wages which are not
justified by the terms of the contract or non- observance of the said Act and Rules
framed there under with amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be made
under and for observance of the Regulation Laws, Rules as stipulated in Clause-
25.5 above without prejudice to his right to claim indemnity from his sub-
contractors. In the event of the contractor's failure to comply with the provisions
of all the Act/Laws stipulated in Clause-25.5 or in the event of decree or award or
order against the contractor having been received from the competent authority on
account of any default or breach or in connection with any of the provisions of the
Act/Law/Rules mentioned in Sub-Clause 25.5 above, the Engineer-in-Charge
without prejudice to any other right or remedy under the contract shall be
empowered to deduct such sum or sums from the Bill of the contractor or from
his security deposit or from other payment due under this contract or any other
contract to satisfy within a reasonable time the provisions of the various
Act/Laws/Rules/Codes as mentioned under Sub-Clause 25.5 above, on the part
of the contractor under the contract on behalf of and at the expenses of the
contractor and make payment and /or provide amenities/ facilities/services
accordingly. In this regard, the decision of the Engineer-in-Charge shall be
conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the

provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act and
Rules as amended from time to time or furnishing any information or submit ting
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25.10

25.11

25.12

or filling any form/Register/Slip under the provisions of these Regulations which
is materially incorrect then on the report of the Inspecting officer as defined in
the relevant Acts and Rules as referred in Clause 25.5 above, the Contractor shall
without prejudice to any other liability pay to the Authority a sum not exceeding
Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or
furnishing, making, submitting, filling materially incorrect statement as may be
fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this
respect shall be final & binding.

The Contractor shall at his own expenses Comply with or cause to be complied
with the Provisions/ Rules provided for welfare and health of Contract Labour in
the Contract Labour (Regulation and Abolition) Act and other relevant Acts and
Rules framed there under or any other instructions issued by the Authority in this
regard for the protection of health and for making sanitary arrangements for
workers employed directly or indirectly on the works. In case the contractor fails
to make arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do
so and recover the cost thereof from the contractor.

The Contractor shall at his own expense arrange for the safety or as required by
the Engineer-in-Charge, in respect of all labour directly or indirectly employed for
performance of the Works and shall provide all facilities in connection therewith.
In case the contractor fails to make arrangements and provide necessary facilities
as aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the
cost thereof from the Contractor. But this will not absolve the contractor of his
responsibility or otherwise thereof.

Failure to comply with "Provisions/Rules made for Welfare and Health of
Contract Labour™ Safety Manual, or the provisions relating to report on accidents
and grant of maternity benefits to female workers and the relevant Act/Rules
referred in clause 25.5 above shall make the contractor liable to pay to the
Authority as liquidated damages an amount not exceeding Rs. 50/- for each
default or materially incorrect statement. The decision of the Engineer-in-Charge
in such matters based on reports from the inspecting Officers as defined in the
relevant Acts and Rules as referred in clause 25.5 above shall be final and binding
and deductions for recovery of such liquidated damages may be made from any
amount payable to the contractor. In the event of any injury, disability or death of
any workmen in or about the work employed by the contractor either directly or
through his sub-contractor, contractor shall at all time indemnify and save
harmless the Authority against all claims, damages and compensation under the
Workmen Compensation Act. 1923 as amended from time to time or in other Law
for the time being in force and Rules there-under from time to time and also
against all costs, charges and expenses of any smooth action by proceedings
arising out of such accidents or injury, disability or death of a workmen and
against all sum or sums which may with the consent of the contractor be paid to
compromise or compound any claim in this regard. If any award, decree or order
is passed against the contractor for recovery of any compensation under the
Workmen Compensation Act, 1923, for any injury, disability or death of a
workman by any competent court, the said sum or sums shall be deducted by the
Engineer-in-Charge from any sum then due or that may become due to the
contractor or from his security deposit or sale thereof in full or part under the

Page 27 of 59



25.13

25.14

25.15

25.16

contract or any other contract with the Authority towards fulfillment of the said
decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims
whatsoever on account of his compliance with his obligations under this clause
and Labour Regulation.

ALCOHOLIC LIQUOR OR DRUGS.

The contractor shall not otherwise than in accordance with the statutes ordinance
and Government Regulations or orders for the time being in force import, sell,
give, barter or otherwise dispose of any alcoholic liquor or drugs to permit or
suffer any such import, sale, gift, barter or disposal by his sub-contractor, agent or
employees.

ARMS AND AMMUNITION

The contractor shall not give, barter or otherwise dispose of to any person or
persons any arms or ammunition of any kind or permit to suffer the same as
aforesaid.

REMOVAL OF CONTRACTOR’S MEN

The Contractor shall employ for the execution of the works only such persons as
are skilled and experienced in their respective trades and Engineer-in-Charge shall
be at liberty to object to and require the contractor to remove from the works any
persons employed by the Contractor for the execution of the works who, in the
opinion of the Engineer-in-Charge, misconduct himself or is incompetent or
negligent in the proper performance of his duties. The contractor shall forthwith
comply with such requisition and such person shall not be again employed upon
the works without permission of the Engineer-in-Charge.

CLAUSE - 26 : MATERIALS OBTAINED FROM EXCAVATION AND

26.1

26.2

26.3

TREASURE TROVE, FOSSILS, ETC.

Materials of any kind obtained from excavation on the site shall remain the
property of the Authority and shall be disposed off as directed by the Engineer-in-
Charge.

However if any of the materials thus obtained from excavation on the site is such
as can be used in the execution of the work under the contract, the contractor will
be allowed to use the same free of cost (except that any amount of royalty paid for
in this regard by the Authority shall be recoverable from the contractor) for the
aforesaid purpose provided the same is found suitable and is approved by the
Engineer-in-Charge.

Fossils, coins, articles of value, structures and other remains or things of
geological or archeological interest discovered on the site shall be the absolute
property of the Authority. The contractor shall take reasonable precautions to
prevent his labour or any other person from removing or damaging any such
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article or thing and shall acquaint the Engineer-in-Charge with such discovery and
carryout the Engineer-in-Charge’s directions as to the disposal of the same at the
expense of the Authority.

CLAUSE - 27: FORCE MAJEURE

27.1

27.2

27.3

The term Force Majeure shall herein mean Riots (other than among the
contractor's employees), Civil Commotion (to the extent no insurable), war
(whether declared or not), invasion, act of foreign enemies, hostilation, civil
war, rebellion, revolution, insurrection, military or usurped power, damage
from aircraft, nuclear fission, acts of God, such as earthquake (above 7
magnitude on Richter Scale), lightning, unprecedented floods, fires not caused
by contractor's negligence and other such causes over which the contractor
has no control and are accepted as such by the Engineer-in-Charge, whose
decision shall be final and binding. In the event of either party being rendered
unable by Force Majeure to perform any obligation required to be performed
by them under this contract, the relative obligation of the party affected by such
Force Majeure shall be treated as suspended for the period during which such
Force Majeure cause lasts, provided the party allowing that it has been rendered
unable as aforesaid, thereby shall notify within 15 days of the alleged
beginning and ending thereof giving full particulars and satisfactory evidence in
support of such cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the
causes of Force Majeure and neither the Authority nor the bidder shall be liable to
pay extra costs provided it is mutually established that Force Majeure conditions
did actually exist.

If any of the Force Majeure conditions exists in the places of operation of the
bidder even at the time of submission bid, he shall categorically specify in his bid
and state whether they have been taken into consideration in their quotations.

CLAUSE-28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS

28.1

28.2

AND RECTIFICATION THEREOF

If the contractor or his labour or sub-contractor, injure, destroy or damage,
battery, solar panel, lighting system, road, fence, enclosures, water pipe, cables,
buildings, drains, electricity or telephone posts, wires, trees, grass line,
cultivated land in the area in which they may be working or in the area
contiguous to the premises on which the work or any part of it is being executed
or if any damage is caused during the progress of work, the Contractor shall
upon receipt of a notice in writing in that behalf from the Engineer-in-Charge,
make good the same at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during to
or prior to the expiration of the Defects Liability period that any work has been
executed with unsound, imperfect or unskilled workmanship or that any
materials or articles provided by the Contractor for execution of the work are
unsound or of a quality inferior to that contracted for, or otherwise not in
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28.3

accordance with the Contract, or that any defect, shrinkage or other faults found
in the work arising out of defective or improper materials or workmanship, the
Contractor shall, upon receipt of a notice in writing in that behalf from the
Engineer-in- Charge forthwith rectify or remove and reconstruct the work so
specified in whole or in part, as the case may be, and/or remove the
materials/articles so specified and provide other proper and suitable materials at
his expense.

All damages caused by accidents or carelessness of the contractor or any of his
employees or any property belonging to the Authority is wasted or is misused by
the contractor or any of his employee shall be to the account of the contractor,
who shall make good the loss.

CLAUSE -29 : CONTRACTOR'S LIABILITY AND INSURANCE

29.1

29.2

From commencement to completion of the work(s) as a whole, the Contractor
shall take full responsibility for the care thereof and for taking precautions to
prevent loss or damage. He shall be liable for any damage or loss that may
happen to the works or any part thereof and to the Authority's Plant, Equipment
and Material (hired or issued to the Contractor) shall be in good order and
condition and in conformity in every respect with the requirements of the
Contract and instructions of the Engineer-in-Charge.

)} Neither party to the contract shall be liable to the other in respect of any
loss or damage which may occur or arise out of "Force Majeure” to the
works or any part thereof on to any material or article at site but not
incorporated in the works or to any person or anything or material
whatsoever or either party provided such a loss or damage could not have
been foreseen or avoided by a prudent person and the either party shall
bear losses and damages in respect of their respective men and
materials. As such liability of either party shall include claims/
compensations of the third party also.

i) Provided, however, in an eventuality as mentioned in sub-clause -
29.2 (i) above, the following provisions shall also have effect :

@ The Contractor shall, as may be directed in writing by the
Engineer-in-Charge proceed with the completion of the works
under and in accordance with the provisions and conditions of the
contract, and

(b) The Contractor shall, as may be directed in writing by the
Engineer-in-charge, re-execute the works lost or damaged,
remove from the site any debris and so much of the works as
shall have been damaged and carry the Authority's T & P, Plant
and Equipment, Material etc. to the Authority's store. The cost of
such re-execution of the works, removal of damaged works and
carrying of Authority's store shall be ascertained in the same
manner as for deviations and this shall be ascertained in the same
manner as for deviations and this shall be added to the contract
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29.3

29.4

29.5

29.6

sum. Provided always that the Contractor shall, at his own cost,
repair and make good so much of the loss or damage as has been
occasioned by any failure on his part to perform his obligations
under the contract or not taking precautions to prevent loss or
damage or minimise the amount of such loss or damage, Final
assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.

The contractor shall take special precautions to see that public places and roads
adjacent to contractor's yard are not blocked at anytime either by his material or
by his workmen. The roads are to be kept always clear and no
equipment/materials shall be stacked.

The navigable waterways shall not be blocked by Contractor's vessels. The
anchors dropped in the waterways shall be properly marked and removed after
done with.

The contractor shall indemnify and keep indemnified the Authority against all
losses and claims for death, injuries or damage to any person or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance, of works during the contract period and also against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever in
respect of or in relation thereto, and such liabilities shall include
claims/compensations of the third party.

@ Before commencing execution of the work, the Contractor shall without
in any way limiting his obligations and responsibilities under this
condition, insure against any damage, loss or injury which may occur to
any property (excluding that of the Authority but including the Authority
building rented to the contractor wholly or in part and any part of which is
used in part and any part of which is used by him for storing combustible
materials) public liability by arising out of the carrying out of the
contract. For this purpose the contractor shall take out, pay all costs and
maintain throughout the period of his contract public liability with the
following coverage.

i) Public liability limits for bodily injury or death not less than Rs.
1,00,000 for one person and Rs. 2,00,000 for each accident.

i) Property liability limits for each accident not less than Rs.
1,00,000 ;

iii)  The Contractor shall prove to the Engineer-in Charge from time to
time that he has taken out all the insurance policies referred to
above and has paid the necessary premiums for keeping the
policies alive till expiry of the Defects Liability Period.

(b) The Contractor shall ensure that similar insurance policies are taken out

by his sub-contractor (if any) and shall be responsible for any claims or
losses to the Authority resulting from their failure to obtain adequate
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insurance protection in connection thereof. The Contractor shall
produce or cause to be produced by his sub-contractors (if any) as the
case may be, relevant, policy or policies and premium receipt as and
when required by the Engineer-in-Charge.

(© If the contractor and/or his sub- contractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the term of the Contract
then and in any such case the Authority may, without being bound to
effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the Authority from any moneys due or
which may become due to the contractor or recover the same as a debt
due from the contractor.

(d) The contractor shall at his own expense arrange for the safety
provisions as required in respect of the works covered under this
contract as per the instruction of Engineer-in-charge. In case, the
contractor fails to comply with the provisions of the safety the Engineer-
in-Charge shall be entitled to and make the necessary arrangements at the
risk and cost of the contractor. This will, however, not absolve the
Contractor of his overall responsibility to execute the works under the
contract.

CLAUSE - 30 : SUSPENSION OF WORKS

30.1

The contractor shall on the order of the Engineer-in-Charge suspend the progress
of the works or any part thereof for such time or times and in such manner as the
Engineer-in-Charge may consider necessary and shall during such suspension
properly protect and secure the work so far as is necessary in the opinion of the
Engineer-in-Charge.

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or
reduce the scope of the works for reason whatsoever and hence does not require
the whole or any part of the works to be carried out, the Engineer-in-Charge shall
give notice in writing to that effect to the contractor and the Contractor shall have
no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the
works in full but which he could not derive in consequence of the fore closure of
the whole or part of the works.

CLAUSE - 32 : TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies, or if the Contractor is a partnership concern and one of the
partners dies, then, unless the Engineer-in-Charge is satisfied that the legal
representatives of the individual contractor or of the proprietor of the proprietary
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concern and in the case of partnership, the surviving partners are capable of
carrying out and completing the contract, the Engineer-in-Charge shall be entitled
to terminate the Contract as to its incomplete part without the Authority being in
anyway liable to payment of any compensation whatsoever on any account to the
estate of the deceased Contractor and/or to the surviving partners of the
Contractor's firm on account of termination of the Contract. The decision of the
Engineer-in-Charge that the legal representatives of the deceased contractor or the
surviving partners of the Contractor's firm cannot carry out and complete the
works under the contract shall be final and binding on the parties. In the event of
such termination, the Authority shall not hold the estate of the deceased
Contractor and/or the surviving partners of the Contractor's firm liable for
damages for not completing the contract. Provided that the power of the Engineer-
in-Charge of such termination of contract shall be without prejudice to any other
right or remedy which shall have accrued or shall accrue to him under the
contract.

CLAUSE-33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN

33.1

33.2

FULL OR IN PART

If the contractor

)] commits default in complying with or commits breach of any of the terms
and conditions of the contract and does not remedy it or take effective
steps to remedy it immediately and not later than 10 days in any case
after a notice in writing is given to him in that behalf by the Engineer-
in-Charge; or

i) fails to complete the work (s) or any item of work (s) within the time or
any extended time under the contract and does not complete the work (s)
or any item of works within the period specified in a notice given in
writing in that behalf by the Engineer-in-Charge ; or

iii) assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not being incorporated in the work shall not
be deemed to be subletting) or attempts to assign, transfer or sublet the
entire works or any portion thereof without the prior written approval
of the Engineer-in-Charge. The Engineer-in-Charge shall have powers to
terminate the contract in full or in part as aforesaid without prejudice to
any other right or remedy which shall have accrued or shall accrue of
which cancellation notice in writing to the Contractor under the hand of
the Engineer-in-Charge shall be conclusive evidence.

Corrupt Practice
The Contractor shall not offer or to give to any person in the employment of the
Authority or working under the orders of the Chairman any gift or consideration

of any kind as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or execution of
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33.3

33.4

33.5

33.6

the contract or any other contract with the purchaser or for showing or forbearing
to show favour or disfavour to any person in relation to the contract or any other
contract with the purchaser. Any breach of the aforesaid condition by the contract,
or any one employed, by him or acting on his behalf (whether with or without
the knowledge of the Contractor) or the commission of any offence by the
Contractor or by any one employed by him or acting on his behalf under Chapter
IX of the Indian Penal code 1860 or the Prevention of Corruption Act. 1947 or
any other Act enacted for the prevention of corruption by Public Servant shall
entitle the Chairman to cancel the contract and all or any other contracts with
the Contractor and to recover from the Contractor the amount of any loss
arising from such cancellation in accordance with the provisions of General
condition and Special conditions.

The Engineer-in-Charge shall, on such termination of the contract, have powers

)] To take possession of the site of work under the contract as well as the
land / premises allotted to the contractor for his preliminary, Enabling and
Ancillary works and

i) Also any materials, constructional plant, equipment, implements, stores,
structures etc. thereon. The Engineer-in-Charge shall also have powers to
carry out the incomplete work by any means or through any other agency
or by himself at the risk and cost of the contractor. In such agencies shall
be credited to the contractor at his contract prices and the contractor shall
pay the excess amount, if any, incurred in completing the work as
aforesaid, as stipulated under sub-clause 33.5 hereunder.

On termination of the contract in full or part, the Engineer-in-Charge may direct
that a part or whole of such plant, equipment and materials, structures be
removed from the site of the work as well as from the land/premises allotted
to the contractor for his preliminary , enabling and ancillary works, within a
stipulated period if the contractor shall fail to do so within the period specified
in a notice in writing by the Engineer-in-Charge, the Engineer-in-Charge may
cause then to be sold, holding the net proceeds of such sale to the credit of the
contractor, which shall be released after completion of works and settlement of
amounts under the contract.

If the expenses incurred or to be incurred by the Authority for carrying out
and completing the incomplete work or part of the same, as certified by the
Engineer-in-Charge, are in excess of the value of the work credited / to be
credited to the contractor, the difference shall be paid by the contractor to the
Authority. If the contractor fails to pay such an amount , as aforesaid, within
thirty days of receipt of notice in writing from the Engineer-in-Charge, the
Engineer-in-Charge shall be empowered to recover such amount from any sum
due to the contractor on any account under this or any other contract or from his
security deposit or otherwise.

Also, the Engineer-in-Charge shall have the right to sell any or all of the

contractor's unused materials, constructional plant, equipment, implements,
temporary building / structures etc. and apply the proceeds of sale thereof
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33.7

towards the satisfaction of any sums due from the contractor under the contract
and if thereafter there may be any balance outstanding from the contractor, the
Engineer-in-Charge shall have powers to recover the same in accordance with the
provisions of the contract.

The contractor shall not construct any structure even of a temporary nature for
any other purpose on IWAI office premises & Engineer-in-Charge's
representative's office or houseboat, or any such things except with the written
permission of the EIC and any such construction, so put up shall be removed
by the contractor whenever the EIC or his representative calls upon the contractor
to remove. Any dispute or difference in respect of either the interpretation effect
or application of the above conditions or of the amount recoverable there under by
the purchaser from the Contractor, shall be decided by the Chairman.

CLAUSE - 34 : COMPLETION TIME AND EXTENSIONS

34.1

34.2

34.3

Time allowed for execution of the work as specified or the extended time, if any,
in accordance with these conditions shall be essence of the contract.

However, if the work is delayed on account of:

)] Increase in the quantity of work to be done under the contract as per clause
16, or
i) Suspension of work as per clause 30 ; or

iii) Rebuilding of work as per clause 31; or
iv) "Force Majeure™ as per clause 27; or

V) Any other cause which, in absolute discretion of the Engineer-in-Charge is
beyond the contractor's control, then immediately upon the happening of
any such events as aforesaid, the contractor shall inform the Engineer-in-
Charge accordingly, but the contractor shall nevertheless use constantly
his best endeavors to prevent and/ or make good the delay and shall do all
that may be required in this regard. The Contractor shall also request, in
writing, for extension of time, to which he may consider himself eligible
under the contract, within fourteen days of the date of happening of any
such events as indicated above.

In any such case as may have arisen due to any of the events, as aforesaid, and
which may have been brought out by the contractor in writing, the Engineer-in-
Charge may give a fair and reasonable extension of time, after taking into
consideration the nature of the work delayed and practicability of its execution
during the period of extension. Provided in the event of non-receipt of a request
for such extensions from the contractor for reasons whatsoever, the Engineer-in-
Charge may, at his sole discretion and with due regard to the event, grant fair and
reasonable extension of time not more than 1/3rd of the total completion
period without any financial implication. Such extensions, if admissible, shall
be communicated to the contractor by the Engineer-in-Charge in writing within
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one month of the date of receipt of such request or within one month of the
occurrence of the event, but in any case before expiry of the contract period.

CLAUSE - 35: COMPENSATION FOR DELAY

35.1

If the contractor fails to complete all items of works in respect of any of the sub-
group/group and/or work as a whole as the case may be and before the expiry of
the period(s) of completion as stipulated in the aforesaid tender or any extended
period (not due to the fault of the contractor) as may be allowed, he shall without
prejudice to any other right or remedy of the Authority on account of such default,
pay as an ascertained/agreed compensation as per Clause No. 36.

CLAUSE - 36 : LIQUIDATED DAMAGES

36.1

36.2

36.3

36.4

36.5

If the contractor fails to mobilized the Tugs/Workboats and supply within the time
allowed as stipulated in the aforesaid tender or any extended period (not due to
the fault of the contractor) as may be agreed he shall without prejudice to any
other right or remedy of the Authority on account of such default, pay
compensation (not by way of penalty) at the rate of */, % (half percent) per week
on the total value of the contract subject to a maximum of 10% of the total value
of the contract.

Should however, the contractor achieve the completion of the entire works as a
whole under the contract within the time or in the extended time (not due to
reasons of default on the part of the contractor) as may be accorded, the Authority
will refund to him the amount of compensation recovered from him, if any, in
respect of delay in the non completion of works(s) under the individual
group/sub-group, as aforesaid in full, In this regard, the decision of the Engineer-
in-Charge shall be final and binding.

The amount of compensation may be adjusted, withheld, deducted or set off
against any sum due or payable to the contractor under this or any other contract
with the Authority

All sums payable by way of compensation under any of the conditions will be
considered as reasonable compensation without reference to the actual loss or
damage which will have been sustained.

Payment of such damages shall not relieve the contractor of his obligation to
complete the work or from any other of his obligation or liabilities under the
contract.

CLAUSE -37 : INSPECTION AND APPROVAL

37.1

All works involving more than one process shall be subject to examination and
approval at each stage thereof and the contractor shall give due notice to the
Engineer-in-Charge on his authorized representative, when each stage is ready. In
default of such notice, the Engineer-in-Charge shall be entitled to appraise the
quality and extent thereof and the decision of the Engineer-in-Charge in this
regard shall be final and binding.

Page 36 of 59



37.2

37.3

No work shall be put out of view without the approval of the Engineer-in-Charge
or his authorized representative and the Contractor shall afford full opportunity
for examination. The contractor shall give due notice to the Engineer-in-Charge
or his authorized representative whenever any such work is ready for examination
and the Engineer- in-Charge or his representative shall, without unreasonable
delay, unless he consider it necessary and advise the contractor accordingly,
examine and measure such work. In the event of the failure or the contractor to
give such notice, he shall if required by the Engineer-in-Charge, uncover such
work at the contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by their
vessels. The contractor can have the inspection schedules finalized with the
Engineer-in-charge. Generally all attempts should be made to have joint
inspection and number of inspections be not less than three in a calendar month.

CLAUSE - 38 : COMPLETION CERTIFICATE

38.1

38.2

The work shall be completed to the entire satisfaction of the Engineer-in-Charge
and with in the specified time limit and terms and conditions of the contract. As
soon as the work under the contractor is completed as a whole the contractor shall
give notice of such completion to the Engineer-in-Charge.The Engineer-in-
Charge shall inspect the work and shall satisfy himself that the work(s) has been
completed in accordance with the provisions of the contract and then issue to the
Contractor a certificate of completion indicating the date of completion. Should
the Engineer- in-Charge notice that there are defects in the works or the works are
not considered to be complete, he shall issue a notice in writing to the Contractor
to rectify / replace the defective work or any part thereof or complete the work, as
the case may be within such time as may be notified and after the contractor has
complied with as aforesaid and gives notice of completion the Engineer-in-
Charge shall inspect the work and issue the completion certificate in the same
manner as aforesaid.

No certificate of completion shall be issued as stipulated above and no work be
considered to be completed unless the contractor shall have removed from the
work site and/or premises all his belongings/temporary arrangements brought/
made by him for the site and/or premises in all respects and made the whole of the
site and/or premises fit for immediate occupation / use to the satisfaction of the
Engineer-in-Charge. If the contractor fails to comply with the above mentioned
requirements on or before the date of completion of the work, the Engineer-in-
Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such
requirements and remove/dispose of the contractor's belongings/temporary
arrangements, as aforesaid, and the contractor shall have no claim in this respect
except for any sum realised by the sale of Contractor's belongings/ temporary
arrangements less the cost of fulfilling the said requirements and any other
amount that may be due from the contractor. Should the expenditure on the
aforesaid account exceed the amount realised by sale of such contractor's
belongings/temporary arrangements then the contractor shall on demand pay the
amount of such excess expenditure.

Page 37 of 59



CLAUSE -39 : MEASUREMENTS

39.1

39.2

39.3

39.4

39.5

39.6

39.7

The Engineer-in-charge shall expect as otherwise stated ascertain and determine
by measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement
or any general or local custom, measurement of work done under the contract
shall be taken in accordance with the procedure set forth in the Technical
Specifications or Schedule of Quantities under the contract. In case of items of
work which are not covered by the Technical Specifications or Schedule of
Quantities measurement shall be taken in accordance with the relevant
standard methods of measurement laid down by the Bureau of Indian Standard.

All items having a financial value shall be entered in daily log book/ measurement
book prescribed by the Authority so that the complete work performed under the
contract is duly accounted.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorised
representative and by the contractor or his authorised representative.

Before taking measurements of any works, the Engineer-in-Charge or
representative deputed by him for the purpose, shall give a reasonable notice to
the Contractor. If the Contractor fails to attend or send an authorised
representative for measurement after such notice or fails to countersign or to
record the objection within a week from the date of taking the measurements,
taken by the Engineer-in-Charge shall be taken to be correct and final
measurements of such works.

The contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on
completion of measurement. If the contractor objects to any of the measurement
recorded by the representative of the Engineer-in- Charge a note to the effect
shall be made in the item objected to and such note shall be signed and dated by
both parties engaged in taking the measurement. The decision of the Engineer-
in-Charge on any such dispute or difference or interpretation shall be final and
binding on the contractor in respect of all contract items, substituted items, extra
items and deviations.

CLAUSE -40: PAYMENT ON ACCOUNT

40.1

40.2

Interim bills shall be submitted by the contractor monthly on or before the date
fixed by the Engineer-in- Charge for the items of work completed. The
Engineer-in-Charge shall then arrange to have the bills verified with reference to
the measurements recorded in the measurement book(s).

Payment on account for amount admissible shall be made by the Engineer-in-

Charge certifying the sum to which the contractor is considered entitled by way of
interim payment for the work executed, after deducting therefrom the amount

Page 38 of 59



40.3

40.4

40.5

40.6

40.7

already paid, the security deposit and such other amounts as may be withheld,
deductible or recoverable in terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian
Rupees within 30 days from the date of submission of the bill subject to the
acceptance of the Engineer-in- Charge.

Payments due to the contractor shall be made by crossed cheque by the Engineer-
in-Charge or his authorised representative. Such cheques shall be issued direct to
the contractor on furnishing a stamped receipt for the amount of the cheque or to
his constituted attorney duly authorised to receive such payments from the EIC.

Any interim certificate given relating to work done or materials delivered may be
modified or corrected by any subsequent interim certificate or by the final
certificate. No certificate(s) of the Engineer-in- Charge supporting an interim
payment shall itself be conclusive evidence that any work or materials to which
it relates is / are in accordance with the same.

Should there be a request for extension of date of completion, pending its
consideration interim payments shall continue to be made as provided herein.

TDS at the applicable rates shall be deducted at source from any payment made to
the contractor against this contract.

CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

41.1

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax,
excise service tax or any other local or central taxes as applicable/ charged by
Center or State Government on all materials, including steel, wood, POL (and
increase if any, on these during the currency of the contract) that the contractor
has to purchase for the performance of the contract, shall be payable by the
contractor and the Authority will not entertain any claim for compensation
whatsoever in this regard. The rates quoted by the contractor shall be deemed to
be inclusive of all such taxes, duties, levies, etc.

CLAUSE-42 : TAXDEDUCTION AT SOURCE

42.1

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all
the payment/advances made against the contract.

CLAUSE -43 : PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date
of completion of the work or of the date the certificate of completion furnished by
the Engineer-in-Charge. No further claim in this regard unless as specified herein
under shall be entertained. Payment shall be made within three months. If there
shall be any dispute about any item or items of the work then the undisputed item
or items only shall be paid within the said period of three months or six months,
as the case may be. The contractor shall submit a list of the disputed items within

Page 39 of 59



thirty days from the disallowance thereof and if he fails to do so, his claim shall
be deemed to have been fully waived and absolutely extinguished.

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS

44.1

44.2

443

44.4

44.5

Whenever any claim whatsoever for the payments of a sum of money to the
Authority arises out of or under this contract against the contractor, the same
may be deducted by the Authority from any sum then due or which at
anytime thereafter may become due to the contractor under this contract and
failing that under any other contract with the Authority or from any other sum
whatsoever due to the contractor from the Authority or from the Authority or
from his security deposit, or he shall pay the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of any over payment
when detected not- withstanding the fact that the amount of the final bill may be
included by one of the parties as an item of dispute before an arbitrator
appointed under clause 48 of this contract and notwithstanding the fact that the
amount of the final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is
discovered in respect of any work done by the contractor or alleged to have been
done by him under contract, it shall be recovered by the Authority from the
contractor by any of all of the methods prescribed above, and if any under
payment is discovered, the amount shall be duly paid to the contractor by the
Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against
amount due to the contractor under any other contract with the Authority shall
not extend beyond the period of two years from the date of payment of the final
bill or in case the final bill isa MINUS bill, from the date the amount payable by
the Contractor under the MINUS final bill is communicated to the contractor.

Any sum of money due and payable to the Contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by way
of lien by the Engineer-in-Charge or Authority against any claim of the
Authority or such other person or persons in respect of payment of a sum of
money arising out of or under any other contract made by the contractor with the
Engineer-in-Charge or Authority or with such other person or persons. The sum
of money so withheld or retained under this clause by the Engineer-in-Charge or
Authority will be kept withheld or retained as such by the Engineer-in- Charge or
Authority or till his claim arising out of in the same contract or any other contract
is either mutually settled or determined by the arbitrator, if the contract is
governed by the arbitration clause under the clause 48 or by the competent court
hereinafter provided, as the case may be, and the contractor shall have no claim
for interest or damages whatsoever on this account or any other ground in
respect of any sum of money withheld or retained under this clause.
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CLAUSE -45: CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL

45.1

45.2

All documents, correspondence, decisions and orders concerning the contract
shall be considered as confidential and/or restricted in nature by the contractor
and he shall not divulge or allow access to them by any un-authorized person.

The contractor shall take necessary steps to ensure that all persons employed on
any work in connection with this contract have noted that the Indian Official
Secrets Act, 1923 (XIX of 1923) applies to them and shall continue so to apply
even after the execution of such under the contract.

CLAUSE -46 : FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters
regarding materials, workmanship, removal of improper work, interpretation of
the contract drawings and contract specifications, mode of procedure and the
carryout out of the work the decision of the Engineer-in-Charge which shall be
given in writing shall be final and binding on the contractor.

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE

CONSIDERED IS REASONABLE WITHOUT PREFERENCE
TO ACTUAL LOSS
All sum payable by way of compensation to the Authority under any of these
conditions shall be considered as reasonable compensation without reference to
the actual loss or damage sustained and whether or not damage shall have been
sustained.

CLAUSE -48: ARBITRATION

48.1

Except as otherwise provided herein before, all questions, disputes or difference
in respect of which the decision has not been final and conclusive arising between
the Contractor and the Authority in relating to or in connection with contract shall
be referred for arbitration in the manner provided as under and to the sole
arbitrator appointed as follows:

Q) Either of the parties may give to the other notices in writing of the
existence of such question dispute or difference.

(i) Within thirty (30) days of receipt of such notice from either party the
engineer-in-charge of work at the time of such dispute shall send to the
Contractor panel of three persons and there after the Contractor within
fifteen (15) days of receipt of such panel communicate to the Engineer-in-
charge the name of one of the persons from such panel and such a person
shall then be appointed as sole arbitrator by the Chairman, WAL
However, the arbitration so appointed shall not be an officer or the
employee of Inland Waterways Authority of India.

(ili)  Provided that if the Contractor fails to communicate the selection of a

name out of the panel so forwarded to him by the Engineer-in-charge then
after the expiry of the aforesaid stipulated period the Chairman, shall
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48.2

48.3

48.4

48.5

48.6

48.7

48.8

without delay select one person from the aforesaid panel and appoint him
as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, then the Chief Engineer
shall appoint another person to act as sole arbitrator, such person shall be entitled
to proceed with the reference from the stage at which it was left by the
predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall
decide in what proportion the Arbitrator’s fees, as well as the cost of Arbitration
proceeding shall be borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-to-
time to make and publish his award.

A notice of the existence in question, dispute or difference in connection with the
contract unless served by either party within 30 days of the expiry of the defects
liability period, failing which all rights and claim under this contract shall be
deemed to have been waived and thus forfeited and absolutely barred.

The Arbitrator shall give reasons for the award if the amount of claim in dispute is
Rs. 75,000/- and above.

The work under this Contract shall continue during Arbitration proceedings and
no payments due from or payment by the Authority shall be withheld on account
of such proceedings except to the extent which may be in dispute.

The Arbitration and Conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to
the Arbitration proceedings under this clause.

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration

48.9

Clause shall apply: "Except as otherwise provided, in case of a contract with a
public Sector Undertaking if at any time any question dispute or difference
whatsoever arises between the parties upon or in relation to, or in connection with
this agreement, the same shall be settled in terms of the Ministry of Industry,
Department  of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any
modifications / amendments thereof. "The arbitrator shall have the power to
enlarge the term to rate the award with the consent of the parties provided always
that the commencement or continuation of the arbitration proceeding shall not
result in cessation or suspension of any of other rights and obligations of the
parties of any payments due to them hereunder.

The parties to the agreement hereby undertake to have recourse only to arbitration
proceedings under for Arbitration Act 1996 and the venue of the arbitration
proceeding shall be Noida/ New Delhi and the parties will not have recourse to
Civil Court to settle any of their disputes arising out of this agreement except
through arbitration.
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(A)

(B)
1.0

PART Il

TECHNICAL SPECIFICATION AND SPECIAL CONDITIONS

OBJECTIVE AND AREA OF WORK

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986
under the Ministry of Surface Transport, Govt. of India. The Authority is
entrusted with development, maintenance and management of National
Waterways for shipping and navigation. The Objective of the work is to maintain
a minimum depth of 2 meter by dredging of shallow patches.

Following have been declared as National Waterways

(i) National Waterway No. 1 (Haldia to Allahabad, 1547 Km)

(ii) National Waterway No. 2 (Bangladesh Border — Sadia 891 Km)

(i)~ National Waterway No.3 (Kollam—Kottapuram and Champakara and
Udyogamandal Canal 205 Km)

In NW-1 and 2 there is considerable difference between flood and lean season
discharges and water level. The maximum water level difference is about 10 m.
The current in the river ranges from 0.5 to 4 m/s. However, the current during the
lean season seldom exceeds 1.5 m/s.

The scope of the proposed work towing and shifting of Cutter Suction Dredgers in
NW-1 & NW-2. The tugs/workboats shall extend the assistance to the dredger
during dredging operation for shifting and placing of the anchors, pipelines and
supply of logistics POL etc.

Duration of work:-

The hiring of Tugs/Workboats and its operation is for a period of initially six
months which may be extended for further period as per the requirment. The
Tugs/Workboats supplied on hire basis shall conform to the following
specifications:

I. The draft of the Tugs/Workboats shall be maximum 1.0 mtr with its own
fuel etc.

ii. The Tugs/Workboats shall have sufficient bunkering facilities for
operation minimum 15 days. The accommodation facilities for minimum 6
Nos crew shall also be available. The tug shall be river worthy, well built
having registered with any state IWT Dte, Port Authority, MMD as per the
I.V. Act, the Major Port Trust Act and the merchant Shipping Act
respectively or any other equivalent Act. The tugs should have the valid
survey certificates of the concerned Authority at the time of operation.

iii. The Tugs/Workboats shall have adequate numbers of statutory appliances
such as LSA, FFA etc. as per Inland Vessels act 1917 or equivalent Act.
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Vil.

viil.

Xi.

All the life saving and fire fighting equipment shall be of approved quality
and available at all the time and maintained in good condition.

The principal dimension of the tug and work boat shall be such that it can
be able to tow the dredger, accommodation boats and pipeline in the river
Ganga and Brahmaputra during lean and flood season. The draft of the tug
shall be maximum 1 m with its own fuel etc. The bollard pull shall be
sufficient preferably about 5 tonne to 6 tonne to tow the dredger by push
tow or line tow and accordingly the Tugs/Workboats must be equipped
with suitable Marine engine of minimum 500 Hp preferably with twin
screw propulsion. The Tugs/Workboats shall be equipped with handing
winch to shift the anchors and pipelines.

The Tugs/Workboats shall be used for towing and shifting of the Cutter
Suction Dredges (length = 40 m, breadth = 9.2 m; capacity 500 cu.m. per
hour) in NW-1 and NW-2. The Tugs/Workboats shall extend the
assistance to the dredger during dredging operation for shifting and
placing of the anchors, pipelines supply of logistics POL etc. The tug will
be hired on bare boat charter basis. Accordingly the tug shall be manned
with competent and certified staff. Hiring charges would be paid along
with the running charges.

Broad specification of the launch shall be as follows

Length - 22.0 m approx.
Width - 7.5 m approx
Loaded Draft - 1.0 m approx
Depth - 2.5 m approx
Air draft - 8.5 m approx

Speed of the launch on trial at 90% of maximum rated r. p.m. shall not be
less than 8.5 knot.

The tugs/workboats shall be fitted with all the requisite navigation
equipment, echo sounder & ---- compass etc.

Only the qualified, experienced and competent crew shall be deployed
only the tugs. They (particularly Master, Driver, Greaser & lascar) shall
have the required competency certificates from the concerned Authority.

The contractor has to make his own arrangement for accommodation and food for
the crew.

The contractor has to make his own arrangements for procurement and storage of
adequate quantity of fuel and lubricant for uninterrupted operation of the launch
and other crafts. The Contractor has to arrange for storage and supply of potable
water with tap facilities for drinking and other uses of vessels crew and operators.

Hire charges shall be payable to the contractor from the date of certification by
Engineer-in-Charge or his representative on handing over of the launch at the
location indicated in the schedule of quantity or as communicated by the EIC.
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10.

11.

12.

13.

14.

Demobilisation charges shall be paid only after successful completion of work
and production of certificate to that effect from the EIC as per terms and
conditions of the contract. On failure to comply with the terms and conditions of
the contract and in case of abrupt withdrawal, the demobilisation charges will not
be payable. In such cases the security deposit /earnest money deposit will also be
forfeited.

Hire charges shall not be payable for any day or part thereof or any period during
which the Tugs/Workboats is not made available for services (i.e. towing
assistance during dredging etc.) due to any reason attributable to the contractor or
his acts and deeds subject to following clause:

If the tugs/workboats is not fit for further sailing due to mechanical / other defects
or due to safety reasons, similar type of vessel with same facilities shall have to be
provided in replacement under same terms and conditions within seven days
temporarily.

Routine repairs and maintenance works shall be adjusted with mutual discussion
with EIC such that the overall works schedule is not affected. In total maximum
48 hours may be allowed per month for maintenance of engines and other
machineries, and payments for this period is allowable.

The contractor shall bear the cost for running of engine for charging battery of the
launch to keep the launch in tip-top condition with full voltage electricity. Engine
RPM meter shall be provided in the launch preferably in the wheelhouse.

Non - availability of tugs/workboats for service and non-compliance of
instruction of Engineer’s representative shall be considered as disqualification of
the contractor to claim hiring charges for the tugs/workboats for the period.

The tugs/workboats shall be placed at the disposal in the place mentioned in
schedule and mobilisation amount shall be admissible in fixed lump sum basis. In
case permission from any statutory authority is required for mobilization, the
contractor must take full responsibilities for getting clearance/permission etc. at
his own cost.

The main engine and other machineries of the Tugs/Workboats shall be in good
and tip-top condition.

The crew of the Tugs/Workboats shall have to work under the instructions of the
Engineer-in-Charge or his representative.

Hiring of the Tugs/Workboats may be terminated by IWAI at any time by a
written notice of 15 (fifteen) days. No compensation whatsoever shall be payable
for such termination. The hiring of the Tugs/Workboats may be extended up to
about 6 (Six) months if found necessary by the Engineer-in-Charge. The contract
rates for such extended periods shall remain unchanged for further period of six
months and shall be paid as per this contract rate. Accordingly, the contractor
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

shall quote his rate. No separate mob-demob charges will be payable for any
extended period.

Hiring of the tugs/workboats may be terminated at any time by IWALI if the launch
does not give satisfactory service. No compensation on account of such
termination shall be payable and decision of IWAI shall be final and binding on
the contractor.

No compensation shall be payable for damage, wear & tear or loss of the plant/
machinery/ workmen of the contractor during the entire hire period.

Operation of the Tugs/Workboats shall be the responsibility of the contractor and
any liability arising out due to damages etc. shall be the contractor’s account.
Safety of tugs/workboats, etc. shall be of the contractor during both lean and flood
season. No extra compensation will be considered in any untoward incident.

Mobilisation of the Tugs/Workboats has to be arranged by the tenderer within
seven days from issuance of order and report to Director, Inland Waterways
Authority of India, Kolkata/Guwahati to run the wvessels on River
Ganga/Brahmaputra.

The Authority reserves the right to award the entire work to single tenderer or to
more tenderers according to suitability.

The Authority reserves the right to inspect the tugs/workboats offered by the
tenderer for this contract and reject in case the tugs/workboats are not found in
satisfactory condition or as per specification.

The tugs/workboats shall be finally taken over by the Engineer’s representative
after the same is mobilised to the place mentioned in schedule of this contract
within the stipulated time and found satisfactory and in accordance with the
specifications and conditions laid down in this contract and as recorded during the
initial inspection by the Authority. The Engineer-in-Charge will thereafter issue a
certificate in this regard indicating the date of taking over. Hire charges shall be
payable to the contractor from the date recorded in the certificate as mentioned in
Technical and Special conditions of contract.

Tenderer shall make arrangements for all such inspections at their yard/place of
the evaluation of the tug.

The launch shall be dehired on the expiry of the period mentioned in schedule
respectively until and unless it is extended by the
Engineer-in-Charge in writing prior to expiry of the contract period. Mobilisation
and demobilisation charges shall be paid only if the relevant terms and conditions
of agreement is carried out successfully.

The contractor shall maintain log book with a running serially paged register for
each tug/workboat for recording all movements. The log book so maintained must
be got countersigned every day by the Engineer-in-Charge or his authorized
representative. One copy of the log book shall be enclosed with the running bill.
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25.

26.

27.

28.

29.

30.

The running charges including POL shall be paid to the contractor strictly on the
basis of actual movement of the tugs/workboats which is entered and
countersigned in the log book.

In case of loss or damage to IWAI equipment or materials due to carelessness/
negligence of any crew of the launch, the contractor shall be liable to pay the
amount to recover such loss or to rectify the damage so caused. The amount to be
paid by the contractor for such eventuality shall be decided by the Engineer-in-
Charge and shall be binding on the contractor.

For the sake of safety of men and material, carrying or using any alcoholic
beverages or drugs on board of the launch shall not be permitted.

A sailing order book is to be maintained by the contractor in the tugs/workboats.
The programmes shall be indicated in this book by the Engineer’s representative.
The same shall be strictly followed other wise proportionate hire charge may be
deducted by the Engineer-in-charge according to the recommendation of the
Engineer’s representative.

a) No mobilisation charge is payable, if the tugs/workboats of previous contract
are hired for this contract within 30 days of dehiring / decommission of
previous contract.

b) No demobilisation charge is payable, if the tugs/workboats of this contract are
hired for next contract period within 30 days of dehiring/ decommissioning of
this contract.

Adequate number of substitute hands shall be provided as required on the
tugs/workboats for continuing their operation, if any member of crew is absent or
proceeds on leave.

SPECIAL PAYMENT TERMS

Mobilisation charges are payable only on successful mobilisation of the launch at
the place as instructed by EIC with full compliments and accessories and work
men in working condition and a certificate to this effect is issued by EIC or his
authorised representative.

A logbook shall be maintained by the contractor in the Tugs/Workboats, which
shall be got countersigned by the EIC or his representative daily (in triplicate).
One copy to be enclosed with each running bill.

Based on the log book record, monthly bills shall be raised for hire charges and
running charges by the contractor and the bills shall be payable by the Authority
on recommendation by Engineer-in-Charge.

Demobilisation charges shall be payable on successful completion of the work

and shifting of the units to the Owner’s yard and on production of a certificate
from EIC to that effect.
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6.1

6.2

6.3

6.4

6.5

The above terms to be read with reference to Payments clause no. of General
Conditions and relevant Clauses of Technical and Special Conditions of contract.

ESCALATION :

If the prices of P.O.L. materials (not being materials supplied or services rendered
at fixed prices by the department) required for execution of the work increase, the
contractor shall be compensated for such increase as per provisions detailed
below and the amount of the contract shall accordingly be varied, subject to the
condition that such compensation for escalation in prices shall be available only
for the work done during the stipulated period of the contract including such
period for which the contract is validly extended under the provisions of this
contract without any action under for imposing liquidity damages or any other
penalty and also subject to the condition that no such compensation shall be
payable for a work for which the stipulated period of completion is 6 months or
less. Such compensation for escalation in the prices of materials and labour,
when due, shall be worked out based on the following provisions:

The base date for working out such escalation shall be the last stipulated date of
receipt of tender including extension, if any.

The cost of work on which escalation will be payable shall be reckoned as 85% of
the cost of work as per the bills, running or final, excluding any work for which
payment is made at prevailing market rates. From this amount the value of
materials supplied by the IWAI or services rendered at fixed charges, and
proposed to be recovered in the particular bill, shall be deducted before the
amount of compensation for escalation is worked out. In the case of materials
brought to site for which any secured advance is included in the bill the full value
of such materials as assessed by the Engineer-in-Charge (and not the reduced
amount for which secured advance has been paid) shall be added to the cost of
work shown in the bill for operation of this clause. Similarly, when such
materials are incorporated in the work and the secured advance is deducted from
the bill, the full assessed value of the materials originally considered for operation
of this clause should be deducted from the cost of the work shown in the bill,
running or final.

Escalation for POL only shall be considered for payment. Components of POL
shall be (40% pre-determined). The decision of the Engineer-in-Charge in
working out such percentage shall be binding on the contractor.

The contract price will be subjected to adjustment on account of variation of price
of diesel, POL according to the formula given below:

W x (F-Fo) x Q¢
Vi = Fo x 100

Where

V_ - Variation in cost of fuel, oil and lubricant i.e. increase or decrease in
the amount in rupees to be paid or recovered.
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6.6

6.7

W -

Cost of work done worked out as indicated in clause 6.3 above.

F & Fo - Average Index Number of wholesale price for group (fuel, power,

QF-

light and lubricants) — as published weekly by the Economic Advisor
to Government of India, Ministry of Industry or from the concerned
Marketing Manager of the Oil compression for POL etc. for the
period under reckoning, and that valid on the last stipulated date of
receipt of tender including extensions, if any.

Component of P.O.L. expressed as a percent of total value of work.

Following principles shall be followed while working out the indices
mentioned in para 6.5 above.

(a)

(b)

The compensation for escalation shall be worked out at quarterly
intervals and shall be with respect to the cost of work done as per
bills paid during the three calendar months of the said quarter. The
first such payment shall be made at the end of three months after the
three months interval. At the time of completion of the work, the
last period for payment might become less than 3 months, depending
on the actual date of completion.

The index relevant to any quarter/period for which such
compensation is paid shall be the arithmetical average of the indices
relevant to the three calendar months. If the period upto date of
completion after the quarter covered by the last such installment or
payment, is less than three months, the index shall be the average of
the indices for the month falling within that period.

In the event the price of P.O.L. materials required for execution of the work
decrease/s there shall be a downward adjustment of the cost of work so that such
price of P.O.L. materials shall be deducted from the cost of work under this
contract and in this regard the formula herein before stated under the clause 6 .5
shall mutates mutandis apply, provided that :

a.

no such adjustment for the decrease in the price of POL materials
aforementioned would be made in case of contracts in which the stipulated
period of completion of the work is six months or less.

The engineer-in-Charge shall otherwise be entitled to lay down the
procedure by which the provisions of this sub-clause shall be implemented
from time to time and the decision of the engineer-in-Charge in this behalf
shall be final and binding on the contractor.

No escalation on any other account except as mentioned above will be payable by
the IWAI and the rate should be quoted accordingly.
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Payment of contractor’s bill shall be made by the Authority within 30 days from
the date of submission of the bill subject to acceptance of the EIC or his
representative.

Payment due to the contractor shall generally be made by crossed cheque and
issued directly to the contractor on furnishing a stamped receipt for the cheque or
to his constituted attorney duly authorised to receive such payment.

*kkk
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SPECIAL CONDITIONS

A HOLD HARMLESS:

1) The Contractor should indemnify and hold the Authority harmless from
any liability or claim for damages because of bodily injury, death, property
damage, sickness, disease or loss and expense arising from the Contractor’s
performance of this Contract.

i) The Contractor is acting in the capacity of an independent contractor with
respect to the Authority.

iii) The Contractor should protect, defend and indemnify the Owner from any
claims by labourers or Sub Contractors for unpaid work or labour performed in
connection with this Contractor.

B. CHANGE ORDERS:

) The Contractor should not make any changes in the schedule of work or
the Specifications without written authorization by the Engineer in Charge and
written concurrence by the Authority.

C. UNSATISFACTORY PERFORMANCE:

) In case of unsatisfactory performance/ progress / services by the
Contractor, IWAI shall have the right to issue a show cause notice to the
consultant requiring him to explain the reason thereof.

i) In case of continuation of such unsatisfactory performance / progress /
services, IWALI reserves the right to rescind the Contract and get the balance work
executed at the risk and cost of the Contractor.

D. WARRANTIES:

) The Contractor should warrant that this contract does not and shall not
infringe any existing or subsequent patents, rights or licenses of any third party.

i) The Contractor should further warrant that the rights of the Authority
under the present contract are not and shall not be infringed by any prior or
subsequent contract, which may have been or may hereafter be entered into by the
Contractor with any other party.

E. MISCELLANEOUS:

) The Contract embodies the entire understanding of the parties as to its
subject matter and shall not be amended except in writing executed by both the
parties and subject to the approval of the concerned authorities.

*k%k
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PART - IV

BILL OF QUANTIITES

Hiring charges for one tug/workboat

SCHEDULE

HIRING OF ONE TUG/WORKBOAT FOR 6 MONTHS IN NW - 1&?2

SI. Description Unit | Quantity Rate Amount
No. (Rs.) (Rs.)
1 | Charges of mobilisation of the

Tugs/Workboats from Owner’s yard | L.S.

to Kolkata
2 | Hire charges excluding fuel, Day

lubricants but including crew wages

and all services as detailed in terms

and conditions
3 | Running charges including cost of | Hour

POL for working at least 8 hrs/day.
4 | Charges Demobilisation from NW- | L.S.

1/2 to yard.

Total hire charges

months after the initial six months.

This is also to certify that above rate shall be valid for further period of six

Signature of tenderer
Name of Firm

Note : Rate and amount shall be written in figures and words.
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PART -V
Annexure -1

AGREEMENT FORMAT

This agreement made on day year between the Inland
Waterways Authority of India (hereinafter called the 'IWAI” which expression shall
unless excluded by or repugnant, to the context, be deemed to include heir, successors
in office) on one part and M/S (hereinafter called the
‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the
context be deemed to include his heirs, executors, Administrators, representatives and
assigns of successors in office) on the other part.

WHEREAS THE IWAI desirous of undertaking the works for

WHEREAS the contractor has offered to execute and complete such works
and whereas IWAI has accepted the tender of the contractor and WHEREAS the
contractor has furnished

as security for the due fulfillment for all the conditions of this contract.
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are
respectively as assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed
as part of this agreement VIZ.

) €)) Notice Inviting Tenders
(b) Tender form
(©) Warranty

i) Information & instruction for Tenders
@) Schedule - Bill of Quantity
(b) Annexure

iii)  General Conditions of Contract

iv) Technical specifications and Special Conditions of Contract
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The contract agreement has been compiled by the IWAI from the original
tender documents and all the correspondences from the tendering stage till
acceptance. In the event of any difference arising from the completion of the contract,
the original tender documents, contractor’s offer, minutes of meetings and
correspondence between the party ended vide letter No.
may be referred to by either party. These documents shall take precedence over the
compiled documents.

The contractor hereby covenants with the IWAI to complete and maintain the
“Works” in conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such
completion of works, the contract price at the time and in the manner prescribed by
the contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals
on the day year first written.

For and on behalf of For and on behalf of

(Inland Waterways Authority of India) Contractor

Signature Signature

Name &Designation Name & Designation

Stamp Stamp

Witness: Witness:

1) Signature 1) Signature

2) Name & Designation 2) Name &
Designation
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Annexure —I1

BANK GUARANTEE PROFORMA FOR FURNISHING
PERFORMANCE GUARANTEE

To

The Chairman

Inland Waterways Authority of India
A-13, Sector-1

Noida - 201301

In consideration for the Chairman, Inland Waterways Authority of India hereinafter
called ‘the Authority” having agreed, under the terms and conditions of the Agreement
dated ................... . made between........ and ...for the due fulfillment of the said
Agreement by the Contractor of the terms and conditions contained in the said Agreement,
on production of Bank Guarantee for Rs...................... (Rupees........ccoovvvvininnn. ) at
the request of...................... Contractor(s), We (Bank) do hereby undertake to pay to the
Authority an amount not exceeding Rs........................ against any loss or damage
caused to or suffered, or would be caused to or suffered by the Authority by reason of any
breach of the said Contractor(s) of any of the terms or conditions contained in the said
Agreement.

2. We....... do hereby undertake to pay the amount due and payable under this
Guarantee without any demur, merely on a demand from the Authority stating that the
amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the authority by reason of breach by the said contractor(s) of any of the terms or
conditions contained in the said Agreement or by reason of the contractor(s)’s failure to
perform the said Agreement,. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding

3. We undertake to pay the authority any money so demanded notwithstanding any
dispute or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding
pending before any court or Tribunal relating thereto liability under this present being
absolute and unequivocal.

The payment so made by us under this Bond shall be valid discharge of our liability
for payment there under and the contractor(s) / supplier(s) shall have no claim against us for
making such payment.

4, We, o further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of
the said Agreement and that it shall continue to be enforceable till all the dues of the
Authority under or by virtue of the said Agreement have been fully and its claim satisfied
or discharge or till..........ccveeeneenns Certify that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Contactor(s) and
accordingly discharges this Guarantee after........ years from the date of completion of the
said contract unless a demand or claim under this Guarantee is served in writing on the
bank but before the expiry of the said period of ................... years in which case it shall
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be enforceable against the bank not withstanding the fact that the same is enforced after the
expiry of the said period of ................. years.

o. We, i further agree with the Authority that the Authority shall have
the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend time
of performance by the said Contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Authority against the said
Contactor(s) and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relived from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any forbearance, act or omission
on the part of the Authority or any indulgence by the Authority to the said Contractor(s) or
by any such matter or thing whatsoever which under the law relating to sureties would, but
for the provision, have effect of so relieving us.

6. It shall not be necessary for the Authority to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable
against the Bank notwithstanding any security which the Authority may have obtained or
obtain from the Contactor shall at the time when proceedings are taken against the Bank
hereunder be outstanding or unrealized.

7. Notwithstanding anything contained herein above our liability under the guarantee
is restricted to Rs................ and shall remain in force until................... Unless a
claim or suit under this guarantee is filed with us on or before........................ ALL

OUR RIGHTS UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall
be relieved and discharged from all liabilities therein.

8. This Guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s) / supplier(s).

9. We,..oooooniea. lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the Authority in writing.

Dated the ............ date of.............. 2006
for ..o

(indicate the name of Bank)
Signature.........ccoovviiiiiiiiiiinn.

Name of the Officer...............................

(in Block Capitals)

Designation

Code NO....oi e,
Name of the Bank and Branch.
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PROFORMA-1

TIME SCHEDULE FOR HIRING & OPERATION OF TUGS/WORKBOATS
IN NW-1 & NW-2

S1.No. Details of work Specified time Tenderer’s time
Period in months period offered
1. Mobilisation of vessel with weeks from date
crew of issue of work order

(Signature of Tenderer)
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PROFORMA-2

LIST OF TOOLS AND PLANT INCLUDING FLOATING CRAFTS
MACHINERY & OTHER EQUIPMENT REQUIRED AND AVAILABLE
WITH THE CONTRACTOR/ AVAILABLE ON HIRE FOR DEPLOYMENT
ON THE WORKS UNDER THIS TENDER

Sl Name of Vessel
No.

Qty. Description Present location
size, capacity

a) AVAILABLE

1

2

3

b) TO BE PROCURED/ HIRED BY THE CONTRACTOR

1

2

(Signature of Tenderer)
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PROFORMA-3

LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOYED BY
CONTRACTOR ON THIS WORK

SI.No.

NAME

DESIGNATION

QUALIFICATION AND EXPERIENCE

(Signature of Tenderer)
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