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DISCLAIMER 
 
 

1. This Tender document is neither an agreement nor an offer by the Inland Waterways Authority of 
India (IWAI) to the prospective Bidders or any other person. The purpose of this Tender is to 
provide information to the interested parties that may be useful to them in the formulation of their 
Bid pursuant to this Tender.  

2. IWAI does not make any representation or warranty or liability as to the accuracy, reliability or 
completeness of the information in this Tender document and it is not possible for IWAI to 
consider particular needs of each party who reads or uses this Tender document. This Tender 
includes statements which reflect various assumptions and assessments arrived at by IWAI in 
relation to the Hiring of Commercial building. Such assumptions, assessments and statements do 
not purport to contain all the information that each Bidder may require. Each prospective Bidder 
should conduct its own investigations and analysis and check the accuracy, reliability and 
completeness of the information provided in this Tender document and obtains independent 
advice from appropriate sources.  

3. IWAI will not have any liability to any prospective Company / Firm or any other person under 
any law (including without limitation the law of contract, tort, property law and /or any other law 
), the principles of equity, restitution or unjust enrichment or otherwise for any loss, expense or 
damage which may arise from or be incurred or suffered in connection with anything contained in 
this Tender document, any matter deemed to form part of this Tender document, the award of the 
Assignment, the information and any other information supplied by or on behalf of IWAI or their 
employees, any Contractors or otherwise arising in any way from the selection process for the 
Assignment. IWAI will also not be liable in any manner whether resulting from negligence or 
otherwise however caused arising from reliance of any Bidder upon any statements contained in 
this Tender.  

4. IWAI will not be responsible and / or any liability for any delay in receiving the Bids. The issue 
of this Tender does not imply that IWAI is bound to select a Bidder or to appoint the successful 
Bidder, as the case may be, for Works and IWAI reserves the right to accept/reject any or all of 
Bids submitted in response to this Tender document at any stage without assigning any reasons 
whatsoever. IWAI also reserves the right to withhold or withdraw the process at any stage with 
intimation and / or if there is any bard by any law  to all who submitted the Tender Bids.  

5. The information given is not an exhaustive account of statutory requirements and should not be 
regarded as a complete or authoritative statement of law. IWAI accepts no responsibility for the 
accuracy or otherwise for any interpretation or opinion on the law expressed herein.  

6. IWAI reserves the right to change / modify / amend any and /or all provisions of this Tender 
document. Such revisions to the Tender / amended Tender will be made available on the website 
of IWAI. 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways , Govt. of India) 

Head Office:  A-13, Sector – 1, Noida - 201 301, Distt. -Gautam Budh Nagar; (U.P.) 
   Address of issuing office: 6, DUMAYUNE AVENUE, KOLKATA-700043 

Email of issuing officer: dirkol@iwai.gov.in 
https://eprocure.gov.in/eprocure/app 

 
No: IWAI/MM/FFA&LSA/2026-27     Date:     /     /        
 
To 
 
  
 
 
Sub: Hydraulic testing & refilling of fire extinguishers installed at various IWAI vessels 

for the year 2026-27.- reg. 
 
 
Ref: Your letter no.                                                      Dated 
 
 
Sir,   
 

With reference to your letter cited on the above-mentioned subject, please find enclosed 
herewith one set of tender documents for the subject work.  You are requested to go through the 
terms and conditions carefully and also visit the site to familiarize and submit your tender as per 
procedure explained therein. 
 

The last date for online receipt of tender is 08.07.2026 up to 3.00 PM at IWAI, 6, 
DUMAYUNE AVENUE, KOLKATA-700043. 

 
Issuance of tender document will not construe that such bidders are automatically 

considered qualified. 
 

       Yours faithfully 
 
 

                                                                                                                     Director 
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(For publication in News Paper) 

 
 

NOTICE INVITING TENDER (NIT) 
(for publication in News Paper) 

 
(As on dated 16.06.2026) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 

 
INLAND WATERWAYS AUTHORITY OF INDIA,  
6, DUMAYUNE AVENUE, KOLKATA-700043 
E-mail address of Issuing Officer: dirkol@iwai.gov.in 

 File No. IWAI/MM/FFA&LSA/2026-27      Date: 16.06.2026 
 
IWAI invites online bids/ tenders from experienced, 
reputed Agency/firm for the work “tender for    
Hydraulic testing & refilling of fire 
extinguishers installed at various IWAI 
vessels for the year 2026-27”. For details refer 
www.iwai.nic.in & www.eprocure.gov.in. Further, 
clarification / corrigendum / addendum if any, will be 
published on CPP Portal / IWAI website only.  
 
                                                                                               Director 
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INLAND WATERWAYS AUTHORITY OF INDIA 
((Ministry of Ports, Shipping and Waterways , Govt. of India) 

6, DUMAYUNE AVENUE, KOLKATA-700043 
Email: dirkol@iwai.gov.in 

Web site: www.iwai.gov.in, https://eprocure.gov.in/eprocure/app 
 
NOTICE INVITING TENDER No: IWAI/MM/FFA&LSA/2026-27.   

Name of Work:  E-Tender for “Hydraulic testing & refilling of fire extinguishers 
installed at various IWAI vessels for the year 2026-27”. 

1.  Inland Waterways Authority of India (IWAI) invites online tenders/bids in two 
stage system (Stage I – Technical bid and Stage II – Financial Bid) from 
experienced Agency / firms for “Hydraulic testing & refilling of fire extinguishers 
installed at various IWAI vessels for the year 2026-27”. The tender will be placed online 
at IWAI website www.iwai.nic.in  and CPP portal https://eprocure.gov.in/eprocure/app. 

2. Details of estimate cost and EMD areas: 
 

SL.
No. 

Vessel Name 
Estimated Cost 
(excluding GST)  
(Rs. in Lakhs) 

EMD                                  
(Rs. in     
lakhs) 

Solvency 
(Rs. in 
lakhs) 

Place  
Completion 

Period 
(in days) 

1. 
Attached at 
Annex. I Total –Rs. 8.23  0.17 3.30 

 
Kahlgoan 
to Haldia 

45 

 Total  0.17 3.30   

 
 

3. Date of Publishing:                              17th Jun 2026 at 1800 hours 
 

4. Download start date & Time:                            18th Jun 2026 at 1500 hours 
 

5. Submission starts date & Time:                           19th Jun 2026 at 1530 hours 
 

6. Bid Closing/Document Download End Date & Time:              8th July 2026 at 1500 hours 
 

7. Opening Date & Time:                   9th July 2026 at 1530 hours          
 

8. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and 
CPP Portal Website https://eprocure.gov.in/eprocure/app and participating through e-
tender process. 

 

9. The bidders shall have to pay cost of bid document/ e-Tender processing fee of Rs.1180/- 
(Rupees One thousand One hundred and eighty only) for each vessel including GST 
through RTGS/ NEFT. This cost of bid document/ e-Tender processing fee will be non-
refundable. Tender without cost of bid document/ e-Tender processing fee will not be 
accepted. The Bank account details for RTGS are as under:  
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Name of the Bank Account  : IWAI FUND PLAN 
Bank Name & Address  :State Bank of India, Garden Reach Road, Kolkata 

Bank Account No.   : 31661496517 
IFSC Code    : SBIN0001402 

 
10. Tenderer shall agree to the terms and conditions of the tender. The complete bid as per the 

tender documents should be placed online at https://eprocure.gov.in/eprocure/app. The 
original RTGS for tender fee and EMD should be submitted before closing date and time of 
submission of bid at Inland Waterways Authority of India, Kolkata except Micro & Small 
Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of Micro, 
Small and Medium Enterprises (MSME) or Department or Startups as recognized by 
Department of Industrial Policy & Promotion (DIPP) on submission of a valid registration 
certificate as per the Government of India rules. The cost of tender fee is non- refundable. 

 
11. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and 

no correspondence shall be entertained in this regard. 
12. The tenderer shall meet the following pre-qualification criteria: - 

 
i) The tenderer has expertise in marine supply & servicing works for the LSA and FFA items 

as mounted on IWAI vessels as well as have sufficient past experience in refilling & 
servicing of LSA & FFA items for Inland vessels. Documentary evidence in support should 
be submitted in the technical bid. 

ii) The tenderer shall have a proven background in servicing, testing, certification and refilling 
of Life Saving Appliances (LSA) and Fire Fighting Appliances (FFA), and shall be 
registered with any Major Port of India, MES, IWT Wing of Indian Army, BSF, or any 
other Central Government Department. Non-registered contractors having prior experience 
of executing similar works with the Inland Waterways Authority of India may also 
participate. 

iii) Tenderer shall be income tax payee and PAN issued by Income Tax Department shall be 
submitted above with the technical bid. 

iv) The tenderer shall be registered with GST department and the proof of the same shall be 
submitted along with the technical bid. 

v) The firm shall possess adequate infrastructure, testing facilities, technical manpower, 
servicing equipment and transportation arrangement for carrying out inspection, 
servicing/refilling and certification of LSA & FFA items onboard vessels. 

vi) The average annual financial turnover during last three years ending 31st march of the 
previous financial year 2025 should be at least 30% of the cost.  

vii) Experience of having successfully completed similar nature of works of during last 4 years 
ending last day of month previous to the one in which this tender is invited should be either 
of following: 

a) Three similar works costing not less than 40% of the estimated cost, or 
b) Two similar works costing not less than 50% of the estimated cost, or 
c) One similar works costing not less than 80% of the estimated cost. 

 
“Similar works are including propelled/non-propelled Inland/ocean going vessels.” 

 
viii) Tenderer shall have to submit scan copies of successful work done certificates. 
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ix) Latest certificate of solvency from nationalized/scheduled Bank of India as per NIT and 
shall not be issued prior to six months from the last date of Bid Submission. 

x) The tender should not have been banned or delisted by any State Govt. / Central Govt. or 
quasi-Govt. agency or public-sector undertaking. The bidders are required to give a 
declaration whether they have not been banned or delisted by any State Govt. / Central 
Govt. or quasi–Govt. Agency or Public Sector Undertaking. 

xi) The contractor must be owner/lessee of the said office, if the contractor is lessee, should 
provide a registered lease agreement with the actual recorded land owner. There must be no 
litigation and/ or any legal discrepancy is pending regarding such office. 

 
 

  
 
 

Director 
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 PART-I 
  TENDER ACCEPTANCE LETTER 
 (To be given on Company Letter Head) 

 

 
 
To,           Date: 

 
 
 THE DIRECTOR 
 INLAND WATERWAYS AUTHORITY OF INDIA,  
 6, DUMAYUNE AVENUE, KOLKATA-700043,  
 Kolkata – 700 043 
 
Sub: Acceptance of Terms & Conditions of Tender.  
Tender no.: IWAI/MM/FFA&LSA/2026-27 
Name of Tender/Work: - Hydraulic testing & refilling of fire extinguishers installed at various 

IWAI vessels for the year 2026-27. 
 
Dear Sir, 
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ 
from the website(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app as per your 
advertisement, given in the above-mentioned website(s). 

 
2. I/We hereby certify that I / we have read the entire terms and conditions of the tender documents from 
Page No.     to            (including all documents like annex(es), schedule(s), etc.), which form part of 
the contract agreement and I / we shall a bid hereby by the terms / conditions / clauses contained therein. 

 
3. The minutes of the pre-bid meeting and / or corrigendum(s) issued from time to time by your 
department/organization too have also been taken into consideration, while submitting this acceptance 
letter. 

 
4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 
document(s)/minutes of the pre-bid meeting / corrigendum(s) in its totality/entirety. 

 
5. In case any provisions of this tender are found violated, then your department / organization shall 
without prejudice to any other right or remedy beat liberty to reject this tender / bid including the 
forfeiture of the full said earnest money deposit absolutely.
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FORM OF TENDER 
 
To, 
 THE DIRECTOR 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 6, DUMAYUNE AVENUE, KOLKATA-700043,  
 Kolkata – 700 043 
 
Sub:  Hydraulic testing & refilling of fire extinguishers installed at various IWAI 

vessels for the year 2026-27. 
Sir, 
 
1. Having visited the site/vessels mentioned in annexure and examined the information and 
instructions for submission of tender, general conditions of contract, Special Condition of 
contracts, Technical, General and Detailed specification, Schedules and Bill of Quantities, 
agreement and bank guarantee forms, etc.  for the above named works, I/We hereby tender for 
execution of the works referred to in the tender documents in conformity with the said Conditions 
of Contract, Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this 
tender Document or such other sum as may be ascertained in accordance with the said conditions 
of contract. 
 
2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract 
within the time as stated in the tender and also in accordance in all respects with the specifications, 
designs, drawings and instructions as mentioned in the tender documents. 
 
3. I am tendering for the works mentioned in the table below and submitting the EMD in the 
form of RTGS in favor of ‘IWAI FUND PLAN’ payable at Kolkata at Nationalized / schedule 
bank as per the details given therein: 
 

 
Sl. 
No. 

Name of the work 
 

E.M.D.     
(In Rs.) 

 
RTGS No. 

& Date 

Details of bank 
(name of bank, Branch and 

address) 

  

1.     

2.     

 
 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 
120 days from the date of opening of price bids or extension thereto as required by the IWAI and 
not to make any modifications in its terms and conditions.  

 
5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 
any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 
execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 
money, as aforesaid and IWAI shall without any prejudice to another right or remedy, be at the 
liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be 
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retained by IWAI towards part of  security deposit to execute all the works  referred to in the 
tender documents upon the terms and conditions  contained or referred to therein and to carry out 
such deviations as may be ordered.  Should this tender be accepted, I/ We agree to abide by and 
fulfill all the terms and conditions and provisions of this tender. No interest is payable on earnest 
money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI 
in the event of works not being completed in time. 
 
7.  If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 
called upon by the employer to do so, a contract agreement in the prescribed form. Unless and 
until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereto shall constitute a binding contract. 
 
8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 
due performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 
Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender without assigning any reason. 
 
10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified that it 
does not contain any deviation to the aforesaid documents. 

 
 

Date ………………..      Signature ………………… 
        Name ……………………. 
        Designation ……………… 
Duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 
       M/s  ………………………………..  
               ……………………………….. 
       Telephone nos……………FAX No…………...  
Witness : 
Signature…………………….. 
Name : ……………………………. 
Occupation ……………………….. 
Address  ………………………….. 
Telephone nos.     
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INLAND WATERWAYS AUTHORITY OF INDIA 
((Ministry of Ports, Shipping and Waterways, Govt. of India) 

 
      INSTRUCTIONS FOR SUBMISSION OF BID 

 
1) All covering letters and information to be included in the bid shall be submitted along with the 

bid itself. 
2) This tender schedule is only for the work of “Hydraulic testing & refilling of fire 

extinguishers installed at various IWAI vessels for the year 2026-27” 
 

Vessel wise total estimated cost of works is as under. 
 

# 
 

Type of vessel 
 

Type of work 
Estimated Cost 
(excluding GST)  
(Rs. in Lakhs) 

EMD                                  
(Rs. in     
lakhs) 

Place of work 

1 

 
 

Attached at 
Annex. I  

Hydraulic testing & 
refilling of fire 
extinguishers 
installed at various 
IWAI vessels for 
the year 2026-27 

Total –Rs. 8.23 lakhs  0.17 
Kahalgaon to 

Haldia 

 
 

3) Tender should be submitted in two stages viz Stage 1 & Stage 2 and Other Important 
Document from the My Space part, all of these covers should be placed online in website 
https://eprocure.gov.in/eprocure/app. 

 
Bidders may quote for any one or more than one or both the Works and to be submitted in 
Stage - 2. 

 
Stage 1        : Technical Bid.  

 
Stage 2        : Financial Bid. 
 

No other document other than price schedule/schedules should be placed inside Stage 2 
containing price bid otherwise tender will be summarily rejected. 

 
Stage 1: Technical Bid - The first cover shall be submitted online along with the following 
   documents: 

 
a) Scanned copy of bid document marked original duly completed and signed on every page 

 except prices. 
b) Scanned copy of blank Performa of Schedule of prices (prices not to be filled) 
c) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped.  
d) Scanned copy of the ‘Form of Tender’ duly signed and stamped 
e) Scanned copy of RTGS/NEFT for the cost of bidding documents must be uploaded. The 

original RTGS is to be deposited in the office before the bid submission closing date & 
time. 

f) Scanned copy of Earnest Money should be submitted separately of the quoted vessel 
 (RTGS as prescribed). Scanned copy must be uploaded. The original RTGS may be 
 deposited in office before the bid submission closing date & time. 
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g) Scanned copies of Experience certificate/work completion for similar works 
 completed by the contractor.  

h) Scanned copy of Solvency certificate not less than 6 months. 
i) Scanned copy of letter of Authority for signing of tender (as the case may be). 

j) Scanned copy of GST Registration certificate from concerned Authorities. 

k) Scanned copy of duly signed Integrity Pack (given in Part-II, General Conditions) 

l) Permanent Account Number (PAN) issued by Income Tax Department.  

m) GST Registration certificate from concerned Authorities 
n)  Scanned copy of Audited balance sheets along with turnover, profit and loss account for 

the last 3 years with UDIN. (F.Y. 2024-25, 2023-24 and 2022-23). 

o)  Scanned cop ies  of documentary evidences in regard to the details as mentioned under 
 prequalification criteria of this tender. 

p) Scanned copy of assigned declaration stating that no alteration has been made in any form 
in the downloaded tender document is to been closed with the tender by the bidder for 
downloaded tenders.  

q) Bank account details along with cancel cheque. 
r) The firm should be IACS certified or DG shipping approved/OEM approved and has to 

submit documentary valid evidence of current copy of the registration certificate issued by 
IACS certified or DG Shipping/OEM approved. 

s) List of machineries & tools 
t) Income Tax Return (ITR) field by the company for the last three financial years. (F.Y. 

2024-25, 2023-24 and 2022-23. 
u) Background of Organization. 
v) Registration certificate of the firm or Incorporation Certificate or Trade License. 

 
Non submission of any of above documents shall lead to disqualification of the bid 
 
Stage – 2: Financial Bid - The second Stage shall be submitted online for: 
 

(i) Schedule of Prices duly filled in the specified form. 
(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid will be a sufficient cause for rejection of bid. 
(iii)  Labour charges including cost of material to be quoted in financial bid document.  
 

4) Bidders are advised to submit quotation strictly based upon technical specification, terms and 
conditions contained in technical specifications, terms and conditions contained in documents 
and not to stipulate any deviations. Any change in this may lead to rejection of bid. 

5) Earnest Money should be deposited separately of the quoted vessel in the Notice inviting tender 
should be submitted through RTGS in favour of ‘IWAI FUND PLAN ‘on any 
Nationalized/Scheduled Bank of India for each stretch. The EMD deposited through RTGS in the 
following account: 

 
Name of the Bank Account  : IWAI FUND PLAN 
Bank Name & Address  : State Bank of India, Garden Reach Road, Kolkata 

Bank Account No.   : 31661496517 
IFSC Code    : SBIN0001402 
 

6) Any annotations or accompanying documentation in bid shall be in Hindi or English language 
only and in metric system. Tender filled in any other language will be summarily rejected. 
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7) Bidders shall sign their proposal with the exact name of the firm to whom the bid document has 
been issued. The bid shall be duly signed and sealed by an authorized person of the bidder’s 
organization as following: 

7 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 
name and full name of his firm with its current business address. 

 
7 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above his 

full name and full name of his firm with its name and current business address. 
 

7 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the 
firm above, their full names and current business address, or by a partner holding the power of 
attorney for the firm for signing the Tender in which cases a certified copy of the power of 
attorney shall accompany the Tender. A certified copy of the  partnership deed and current 
business address of all the partners of the firm shall also accompany the Tender. 

 
7 (d) If the Tender is submitted by a limited company, or a limited corporation, it shall be signed by 

a duly authorized person holding the power of attorney for signing the tender in which case a 
certified copy of the power of attorney shall accompany the Tender. Such limited company or 
corporation may be required to furnish satisfactory evidence of its existence before the contract 
is awarded. ‘Satisfactory evidence’ means the certificate of incorporation of the limited 
company or corporation under Indian Companies Act, 1956. 

 
7 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submitting 

complete information pertaining to each firm in the group and state along with the bid as to 
which of the firm shall have the responsibility for tendering and for completion of the contract 
document and furnish evidence admissible in law in respect of the authority assigned to such 
firm on behalf of the group of firms for tendering and for completion of the contract document. 
The full information and satisfactory evidence pertaining to the participation of each member 
of the group of firms in the firm in the Tender shall be furnished along with the Tender.  

 
7 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures. All signatures affixed in each page in the 
tender will be dated. 

8) Bidders shall clearly indicate their legal constitution and the person signing the tender shall 
state his capacity and also the source of his ability to bind the bidder. The power of attorney or 
authorization or any other document constituting adequate proof of the ability of the signatory 
to bind the bidder shall be annexed to the bid. The Owner may reject outright any bid 
unsupported by adequate proof of the signatory’s authority. 

9) The bid document shall be completed in all respects and shall be submitted together with the 
requisite information and appendices. They shall be complete and free from ambiguity, 
change or inter-lineation. In case IWAI requires any information/ clarification(s) from the 
Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 
writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 
failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

10) If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 
be separately added. These pages shall be consecutively page numbered and shall also be 
signed by the Bidder. 

11) Bidders should indicate at the time of quoting against this bid their full postal addresses, 
telephone numbers and other communication details enabling IWAI to contact the bidder in 
case the need so arise. 

12) IWAI shall have an unqualified option under the said bid bond to claim the amount there under 
in the event of the Bidder failing to keep the bid valid up to the date specified or refusing to 
accept work or carry it out in accordance with the bid if the IWAI decides to award the Work to 
the Bidder. 
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13) The EMD shall be retained with IWAI until finalization of tenders.  Further, security deposit as 
per the clause of Security shall be payable by the successful bidder. If the tenderer fails to 
furnish the security deposit in accordance with tender conditions EMD shall be forfeited. In the 
event of the Bidder becoming the successful Contractor. The amount of EMD would be 
adjusted against the Security deposit. 

14) IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 30 
(thirty) days of placement of order to successful bidder.  No interest shall be payable on EMD 
by IWAI. 

15) The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 
intending tenderers who may be present at the date and time of opening informed in the bid 
document or subsequently.  If any of the tenderer or his agent is not present at the time of 
opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 
statement of the attested and unattested corrections in the tender over their signature.  Such a 
list shall then be binding on the absentee tenderer. 

16) The successful tenderers shall be required to execute a contract agreement in the given format. 
In case of any refusal/ failure on the part of such successful tenderer to execute such a contract 
shall be deemed to be a failure on the part of such successful bidder to comply with the terms 
contained herein. 

17) The Bidder shall bear all cost associated with preparation and submission of his bid and the 
Owner will, in no case, be responsible or liable for those costs regardless of the conduct or 
outcome of the bidding process. 

18) IWAI reserves the right to reject any or all bids and the tender without assigning any reasons. 
Instructions to the Bidders / Contractors for the e-submission of the bids online through 
the Central Public Procurement Portal for e-Procurement 
https://eprocure.gov.in/eprocure/app 

 
19) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the e-Procurement/e-tender portal is a prerequisite for e-tendering.  
20) Bidder should do the enrollment in the e-Procurement site using 

thehttps://eprocure.gov.in/eprocure/app option available” Enroll Here” on the home page 
Portal. Enrollment is free of charge. During enrollment/registration, the bidders should provide 
the correct/true information including valid email-id. All the correspondence shall be made 
directly with the contractors/bidders through email-id provided. 

21) Bidder need to login to the site through their user ID / password chosen during 
enrollment/registration. 

22) Then the Digital Signature Certificate (Class II or Class III Certificates with signing key usage) 
issued by SIFY/TCS/n-Code/e-Mudhra or any Certifying Authority recognized by CCA India 
on e-Token/Smartcard, should be registered. 

23) The DSC that is registered only should be used by the bidder and should ensure safety of the 
same. 

24) Bidder may go through the tenders published on the site and download the required tender 
documents/schedules for the tenders he/she is interested. 

25) After downloading / getting the tender document/schedules, the Bidder should go through them 
carefully and then submit the documents as asked.   

26) If there are any clarifications, this may be obtained online through the tender site, or through the 
contact details. Bidder should take into account of the corrigendum published before submitting 
the bids online. 

27) Bidder then logs in to the site through the secured log in by giving the user id/ password chosen 
during enrolment/registration and then by giving the password of the e-Token / Smartcard to 
access DSC. 

28) Bidder selects the tender which he/she is interested in by using the search option & then moves 
it to the favorite’s folder. 
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29) From the favorite’s folder, he selects the tender to view all the details indicated. 

30) It is construed that the bidder has read all the terms and conditions before submitting their offer. 
Bidder should go through the tender schedules carefully and upload the documents as asked; 
otherwise, the bid will be rejected. 

31) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document/schedule and generally, they can be in general PDF/ xls/ rar/ jpg formats. If 
there is more than one document, they can be clubbed together and can be provided in the 
requested format. Each document to be uploaded through online for the tenders should be less 
than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the same 
can be uploaded, if permitted.  

32) If there are any clarifications, this may be obtained through the site, or during the pre-bid 
meeting if any. Bidder should take into account the corrigendum published from time to time 
before submitting the online. 

33) The Bidders can update well in advance, the documents such as certificates, annual report details 
etc., under My Space option and these can be selected as per tender requirements and then send 
along with bid documents during bid submission. This will facilitate the bid submission process 
faster by reducing upload time of bids. 

34) Bidder should submit the Tender Fee / EMD as specified in the tender. The original payment 
instruments should be posted/couriered/given in person to the Tender Inviting Authority within 
the due date as mentioned in this tender document. Scanned copy of the instrument should be 
uploaded as part of the offer, if asked for.  

35) While submitting the bids online, the bidder reads the terms & conditions and accepts the same 
to proceed further to submit the bid packets. 

36) The bidder has to select the payment option as offline to pay the Tender FEE / EMD as 
applicable and enter details of the instruments. 

37) The details of the RTGS/any other accepted instrument, physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission time. Otherwise 
submitted bid will not be acceptable. 

38) The bidder has to digitally sign and upload the required bid documents one by one as indicated. 
Bidders to note that the very act of using DSC for downloading the bids and uploading their 
offers shall be deemed to be a confirmation that they have read all sections and pages of the bid 
document including General conditions of contract without any exception and have understood 
the entire document and are clear about the requirements of the tender requirements. 

39)  The bidder has to upload the relevant files required as indicated in the cover content. In case of 
any irrelevant files, the bid will be rejected. 

40) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 
should be entered in the allotted space only and uploaded after filling the relevant columns. The 
Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid submitted is 
liable to be rejected for this tender. 

41) The bidders are requested to submit the bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per Server System 
Clock). The TIA will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders at the eleventh hour. 

42) After the bid submission, the acknowledgement number, given by the e-tendering system should 
be printed by the bidder and kept as a record of evidence for online submission of bid for the 
particular tender and will also act as an entry pass to participate in the bid opening date. 

43) The bidder should ensure/see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is likely/ liable 
to be rejected. 
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44) The time settings fixed in the server side & displayed at the top of the tender site, will be valid 
for all actions of requesting, bid submission, bid opening etc., in the e-tender system. The 
bidders should follow this time during bid submission. 

45) All the data being entered by the bidders would be encrypted using PKI encryption techniques to 
ensure the secrecy of the data. The data entered will not viewable by unauthorized persons 
during bid submission & not be viewable by any one until the time of bid opening. 

46) Any bid document that is uploaded to the server is subjected to symmetric encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers’ public keys. Overall, the uploaded tender documents become readable only 
after the tender opening by the authorized bid openers. 

47) The confidentiality of the bids is maintained since the secured Socket Layer 128-bit encryption 
technology is used. Data storage encryption of sensitive fields is done. 

48) The bidder should logout of the tendering system using the normal logout option available at the 
top right-hand corner and not by selecting the (X) exit option in the browser.  

49) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender.  

50) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk 
is 1800 233 7315 

 
 
 
 
 

 
 

*** 
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PART  - II 
 

To be signed by the bidders’ and same signatory competent/authorized 
to sign the relevant contract on behalf of IWAI. 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this...........day of ........... 20...... 
 

BETWEEN 
 

Chairperson, Inland Waterways Authority of India represented through Director/Chief 
Engineer, Inland Waterways Authority of India, A - 13, Sec. – 1, Noida. 
 
IWAI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted assigns) 
 

AND 
 

............................................................................................................. 
(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 
                                    (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT 
No.IWAI/MM/FFA&LSA/2026-27 (hereinafter referred to as “Tender/Bid”) and intends 
to award, under laid down organizational procedure, contract for “Hydraulic testing & 
refilling of fire extinguishers installed at various IWAI vessels for the year 2026-27” 
hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 
and conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties.  
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 
 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the Contract 
execution. 

 
(c) The Principal/Owner shall Endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/Owner will 
inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1. It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which it 
has knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract.   

 
2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 
 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the tender process or execution of the contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
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contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 
 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information 
or documents provided by the Principal/Owner as part of the business 
relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 
 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/representatives in India, if any. Similarly, 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participates in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract. 

 
3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of 
facts or submission of fake/forged documents in order to induce public official to 
act in reliance thereof, with the purpose of obtaining unjust advantage by or 
causing damage to justified interest of others and/or to influence the procurement 
process to the detriment of the Government interests. 

 
5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 
action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly, where potential or actual injury may befall upon a person, 
his/ her reputation or property to influence their participation in the tendering 
process). 

 
 
Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under 
law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity Pact by 
the Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect 
and uphold the Principal/Owner’s absolute right: 
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1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract 
has committed a transgression through a violation of Article 2 above or in any 
other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days’ notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided by the Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the tender process prior to the 
award of the contract or terminated/determined the contract or has accrued the 
right to terminate/determine the contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to 
the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
bidder or Contractor, or of an employee or a representative or an associate of a 
bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 

 
Article 4: Previous Transgression 
 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender 
process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 
by any of its Subcontractors/ sub-vendors.  
 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and 
continue to be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, IWAI. 
 
Article 7: Other Provisions 
 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 
 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed 
by a representative duly authorized by board resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

 
5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration.   
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Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and the 
same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 
will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 
 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 
 
 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
 
 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
 
WITNESSES: 
 
 
 
 
1. .............................................. 
(signature, name and address) 
 
 
 
 
2. ............................................... 
(signature, name and address) 
 
 
 
 
Place: 
 

Date :
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SCHEDULE – A 
 
 
 

Name of Work: “Hydraulic testing & refilling of fire extinguishers installed at various 
IWAI vessels for the year 2026-27” 

 

 

(i) Estimated cost of work & EMD requirement:  as mentioned in NIT. 

 
 (ii) Security Deposit             :  10% of tendered value 

 
(iii) Earnest Money                                                     :  As indicated in NIT 

 
(iv) Performance Guarantee                       : 5% of tendered value in the form of 

NEFT/RTGS in favour of “IWAI FUND 
PLAN” issued by any 
Nationalized/Scheduled Bank of India. 

 
(v) Balance Security Deposit                                      : 5% (A sum @10% of the gross 

amount of the bill shall be deducted 
from running bill till the amount 
accumulated to 5% of contract value 
(including deposited EMD.) 
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SCHEDULE – B 
 
(General Rules & Directions with reference to General Conditions of Contract) 
 
(i). Officer inviting tender: -  Shri Kuldeep Singh, Director 
 
(ii).  Tender Accepting Authority: - Inland Waterways Authority of India 
 
(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1  

  of GCC from the date of issue of letter of acceptance: -  15 days 
 
(b) Maximum allowable extension beyond the period provided in (iii)  

(a) above: -7 days 
 

(iv) Percentage on Cost of Materials & Labour  
 to cover all overheads and profits:- 10% 
(v) Standard Schedule of Rates:-  Reference of DSR/ Market Rates 
(vi) Specifications to be followed:-               -------------------- 
(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:- 25% 
(viii) Competent authority of grant extension of time under clause 34:- 

(a) Member (Technical), IWAI (if 
the amount of contract is upto 3 
Crores). 

(b) Vice-Chairman/ Chairperson, 
IWAI, Noida (if the cost of 
contract is more than 3 Crores 
& up to 5 Crores). 

(c) Chairman, IWAI, Noida (if the 
amount of contract is more than 
5 Crores). 

(ix) Competent authority to levy liquidated damages for delay under clause 35:- 
  

(a) Member (Technical), IWAI (if 
the amount of contract is up to 
3 Crores). 

(b) Vice-Chairman/ Chairperson, 
IWAI, Noida (if the cost of 
contract is more than 3 Crores 
& up to 5 Crores). 

(c) Chairman, IWAI, Noida (if the 
amount of contract is more 
than 5 Crores). 

(x) Competent authority to determine the contract as per clause 36:- 

(a) Member (Technical), IWAI (if 
the amount of contract is up to 
3 Crores). 
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(b) Vice-Chairman/ Chairperson, 
IWAI, Noida (if the cost of 
contract is more than 3 Crores 
& up to 5 Crores). 

(c) Chairman, IWAI, Noida (if the 
amount of contract is more 
than 5 Crores). 

(xi) Milestones as per table given below: 
(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 
more than 10 crores)  

Sl. 
No. 

Milestone Time Allowed (from 
date of start) in 

months 

Amount to be withheld in case 
of non-achievement of mile 

stone 

1.    

2.    

3.    

4.    

5.    

 

(xii) Competent authority to reschedule   Chairman, IWAI, Noida 
 the milestones as per clause 34.5:- 

 
(xiii) Competent authority for     (a)Engineer-in-Charge with the 

foreclosure of contract in         prior approval of 
full or in part due to      (b) Member Technical), IWAI  
Abandonment or reduction     (if the amount of contract is 
in scope of work as per     up to 3 Crores). 
clause 31:-      (c) Vice-Chairman/ 

Chairperson, IWAI, Noida (if the 
cost of contract is more than 3 
Crores & up to 5 Crores). 
(d) Chairman, IWAI, Noida (if the 
amount of contract is more than 5 
Crores). 

(xiv) Incentive for early completion. 
(a) Whether Clause 50 is applicable:-  

 …………….......................... 
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GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 
 
CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :       INTERPRETATIONS  
CLAUSE-3 : PERFORMANCE   GUARANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT    DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 
CLAUSE-12 : COMMENCEMENT   OF   WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  
  AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT   WORKS  
CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 
CLAUSE-17 : CONTRACTOR’S   SUPERVISION 
CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 
CLAUSE-19 : PLANT   AND   EQUIPMENT  
CLAUSE-20 : PATENT   RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 
CLAUSE-23 : WATCH & WARD AND LIGHTING  
CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 
CLAUSE-27 : FORCE   MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 
CLAUSE-30 : SUSPENSION   OF   WORKS  
CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR 
  REDUCTION   IN SCOPE   OF   WORK 
CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  
CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 
CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  
CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 
CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 
CLAUSE-39 :  MEASUREMENTS 
CLAUSE-40 :  PAYMENT   ON ACCOUNT 
CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 
CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 
CLAUSE-43 : PAYMENT   OF   FINAL BILL 
CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  
CLAUSE-45 : FINALITY   CLAUSE  
CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     
  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT OF DISPUTES &  ARBITRATION 
CLAUSE-48 : CLAIM 
CLAUSE-49 : INTEREST 
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GENERAL CONDITIONS OF CONTRACT 
 
CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expressions shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the 
Chairman, Inland Waterways Authority of India and the contractor, together within the 
documents referred to therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Engineer-in-charge and all 
these documents taken together shall be deemed to form one contract and shall be 
complementary to one another          

 
 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
 

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform 
the work covered under this tender documents and shall be deemed to include the 
contractor’s successors, executors, representatives or assign approved by the Engineer-
in-charge. 

 
 (iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 
 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority 

of India, which invites tenders on behalf of the Chairman, IWAI and includes therein-
legal representatives, successors and assigns. 

 
(vi) Engineer-In-Charge (EIC) means the Engineer officer authorized to direct, supervise 

and be In-charge of the works for the purpose of this contract who shall supervise and 
be in charge of the work. 

 
(vii) Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, taking 
measurement, checking bills, ensuring quality control, inspecting works and other 
related works for completion of the project. 
  

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 
 
(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 
(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
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(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 
Authority, as the case may be  

 
(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 

(xv) Day : means a calendar day beginning and ending at mid-night. 
 
(xvi) Week : means seven consecutive calendar days 

 
(xvii) Month : means the one Calendar month. 
 
(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 
 
(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  
 
(xx) Drawings : means the drawings referred to in the specifications  and  / or appended 

with the  tender  document,  any modifications  of such drawings approved in writing  
by  the Engineer-in-Charge  and shall also include  drawings  issued for  actual  
execution of the work time to time by  the  Engineer-in-Charge. 
 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-
Charge become necessary at the time of execution and / or during the progress of work 
to obviate any risk or accident or failure or to obviate any risk of damage to the vessel 
structure, or required to accelerate the progress of work or which becomes necessary 
for security or for any other reason the Engineer-in-Charge may deem expedient. 

 
(xxii) Work/ works: means work / works to be executed in accordance with the contract. 
 
(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to 

the tender papers or the standard schedule of rates of the govt. mentioned with the 
amendments thereto issued up to the date of receipt of the tender. 

 
(xxiv) District specifications means the specifications followed by the State Government in 

the area where the work is to be executed. 
 
xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include 
the plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa.  

 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form 
part thereof or be taken into consideration in the interpretation of construction thereof 
of the contract. 
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CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered 
value of the work as performance guarantee in the form of either RTGS payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled 
bank or State Bank of India in accordance with the form prescribed within 15 days of 
the issue of the work order. 

 

3.2.a If the Bid Price offered by the Selected Bidder is lower than 10% but up to 20% of the 
estimated Project Cost, then the Additional Performance Security shall be calculated 
@20% of the difference in the (1) Estimated Project Cost (as mentioned in tender 
documents)-10% of the Estimated Project Cost and (ii) the Bid Price offered by the 
selected Bidder. 

3.2.b If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated 
Project Cost, then the Additional Performance Security shall be calculated @ 30% of 
the difference in the (i) Estimated Project Cost (as mentioned in tender documents)-
10% of the Estimated Project Cost and (ii) the Bid Price offered by the Selected 
Bidder. 

3.2.c This Additional Performance Security shall be treated as part of the Performance 
Security. 

3.3 Performance guarantee shall be initially valid up to the stipulated date of completion 
plus sixty days beyond that. In case the time for completion gets enlarged, the 
contractor shall get the validity of the performance guarantee extended to cover such 
enlarged time of the work. After recording of the completion certificate for the work 
by the competent authority, the performance guarantee shall be returned to the 
contractor without any interest. 

3.4 In the event of contract being determined under the provision of any of the 
clauses/conditions of agreement, the performance guarantee shall be forfeited in full 
and shall be absolutely at the disposal of the authority.  

CLAUSE – 4: SECURITY DEPOSIT 

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 
of the contractor till the sum along with the sum already deposited as the earnest 
money will amount to security deposit of 5% of the contract value of work. Bank 
guarantee will not be accepted as security deposit. 

4.2 The total security deposit shall remain with IWAI till the defect liability period is over 
or the payment of the final bill payable in accordance with agreement conditions 
whichever is later, provided the Engineer-in-Charge is satisfied that there is no 
demand outstanding against the contractor. 

4.3 No interest will be paid on security deposit. 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, 
the security deposit furnished by the contractor. However, if the contractor duly 
performs and completes the contract in all respects and presents in absolute "NO 
DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the security 
deposit to the contractor after deduction of cost and expenses that the Authority may 
have incurred and other money including all losses and damages which the Authority 
is entitled to recover from the Contractor. 
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4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 
contractor a memo in writing pointing out the delay in progress and calling upon the 
contractor to explain the causes for the delay within 3 days of receipt of the memo and 
10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 
satisfied with the explanations offered, he may forfeit the security deposit and / or 
withhold payment of pending bills in whole or in part and/ or get the measures of 
rectification of progress of work accelerated to the pre-defined level at the risk and 
cost of the contractor. 

 
4.6  All compensation or other sums of money payable by the contractor under the terms of 

the contract or any other contract or on any other account whatsoever, may be 
deducted from or paid by the sale of a sufficient part of his security or from the interest 
arising there from or from any sums which may be due or may become due to the 
contractor by the Authority on any account whatsoever. Also in the event of the 
contractor’s security deposit being reduced by reasons of such deductions or sale, as 
aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 
Engineer-in-Charge make good the deficit in his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER  
 

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates quoted in the 
schedule of   Quantities and Prices which shall (except as otherwise provided in the 
contract) cover all his obligations under the contract and all matters and things 
necessary for the proper execution and completion of the works in accordance with the 
provisions of the contract and its operation during execution of work. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
 
 6.1 The language in which the contract documents shall be drawn up shall be English and 

if the said documents are written in more than one languages, the language according 
to which the contract is to be constructed and interpreted shall be English. 

 
 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  
 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be 

kept by the Contractor on the Site in good condition and the same shall at all 
reasonable time be available for inspection and use by the Engineer-in-Charge, his 
representatives or by other Inspecting officers of the Authority. 

 
 6.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the 
following order of precedence shall be observed : - 
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(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

 
 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision 
of the Engineer-in-Charge regarding the correct intent and meaning of the drawings 
and specifications shall be final and binding. 

 
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the work(s) comprised therein according to 
drawings and specifications or from any of his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the schedule 

of quantities and prices and General summary the same shall be adjusted in accordance 
with the following rules: 

 
(a) In the event of error/discrepancy occurring in the rates written in figures and 

words, then the rate which corresponds with the amount worked out by the 
contractor shall, unless otherwise proved, be taken as correct. If the amount of 
an item is not worked out by the contractor or it does not correspond with the 
rate written either in figures or in words, then the rate quoted by the contractor 
in words shall be taken as correct. When the rate quoted by the contractor in 
figures and words tally, but the amount is not worked out correctly, the rate 
quoted by the contractor will, unless or otherwise proved, be taken as correct. 

 
(b) All errors in totalling in the amount column and in carrying forward totals shall 

be corrected. 
 
(c) The totals of various sections of schedule of quantities and price amended shall 

be carried over to the General Summary and the tendered sum amended 
accordingly.  The tendered sum so altered shall, for the purpose of tender, be 
substituted for the sum originally tendered and considered for acceptance 
instead of the original sum quoted by the tenderer.  Any rounding off of 
quantities or in sections of schedule of quantities and prices or in General 
summary by the tenderer shall be ignored. 

 
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 
the works and to test and examine any materials/ parts to be used or workmanship 
achieved in connection with the works.  

 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 
representative any of the powers and authorities, vested in the Engineer-in- Charge and 
shall furnish to the contractor a copy of all such written delegation of powers and 
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authorities. Any written instruction or written approval given by the representative of 
the Engineer-in-Charge to the contractor within the terms of such delegation shall bind 
the contractor and the Authority as though it has been given by the Engineer-in-
Charge. 

 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter 
to disapprove such work or materials and to order the pulling down, removal or 
breaking up thereof. The contractor shall, at his own expense, again carry out such 
works as directed by the Engineer-in-Charge. 

 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-
in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 
Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 
under the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 
authorize the Contractor to sub-let any part of the work, which in his opinion, is not 
substantial, after the contractor submits to him in writing the details of the part of the work(s) 
or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any 
such approval or authorization by the Engineer-in-Charge shall not relieve the contractor from 
his any or all liabilities, obligations, duties and responsibilities under the contract. The 
contractor shall also be fully responsible to the Authority for all the acts and omissions of the 
sub-contractor, his employees and agents or persons directly employed by the contractor.  
However, the employment of piece rate works shall not be construed as sub-letting. 
 
 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided by 
the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any other 
agency properly authorised by Authority or any statutory body which may be employed at the 
site for execution of any work not included in the contract which the Authority may enter into 
in connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-
in-Charge shall direct what compromise should be made and his decision shall be final and 
binding on the parties. 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE  
     INTIMATED 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu Undivided Family business concern, such approval, 
as aforesaid, shall like-wise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 
contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and the 
same action will be taken and the same consequences shall ensure as provided for in the said 
clause-36.  
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CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 10 days of the 
issue of Letter of Award.  If the contractor commits default in mobilization of resources, and 
equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 
remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 
  
CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part/materials of the work in the 
most substantial and workman like manner in strict conformity with the specifications 
laid down in the contract document or as may be laid down by the Engineer-in-Charge 
under the terms of the contract. The contractor shall also conform exactly, fully and 
faithfully to the designs, drawings or specifications and instructions in writing in 
respect of the work, duly signed by the Engineer-in-Charge as may be issued from 
time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 
documents, in accordance with the provisions of contract, the documents set forth 
herein in respect of the work on commencement or during the performance of the 
contract: 

 

(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be 
deemed to form integral part of the contract and the contractor shall be bound to carry 
out the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall 
be carried out in accordance with the DG Shipping/MMD/IRS/OEM’s specifications. 
In case there are no such specifications, work shall be carried out as per 
manufacturer’s(OEM) specifications, if manufacturer’s specifications are also not 
available then as per District specifications. In case there are no such specifications as 
required, above the work shall be carried out in all respect in accordance with the 
instructions and requirements of the Engineer-in-Charge. 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing.  However, any verbal instructions or order shall be confirmed by 
the Engineer-in-Charge as soon as practicable without loss of time and only such 
written instruction shall be deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during 
the course of surveying, inspection, etc.  
 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary, the contractor shall execute the same as may be 
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directed by Engineer-in-Charge, provided the directions are in accordance and confirmatory 
with provisions in Clause – 8. 

 
CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
 
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the contractor shall 
be bound to carry out the works in accordance with any instructions given to him 
in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of the works, shall be carried 
out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 

 
16.2 The time for completion of the works shall, in the event of any deviations resulting 

in additional cost over the tendered value sum being ordered, be extended, if 
requested by the contractor, as follows:  

 

(i)  In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus  

 

(ii)  25% of the time calculated in (i) above or such further additional time as may 
be considered reasonable by the Engineer-in-Charge. 

 
16.3 In the case of extra item(s) (items that are completely new, and are in addition to 

the items contained in the contract), the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the Engineer-in-Charge shall within one month of the 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis of 
the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or 
in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para. 

 

(a) If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so increased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 

 

(b)  If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so decreased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 
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16.5 In the case of contract items, substituted items, contract cum substituted items, 
which exceed the deviation limits laid down in Schedule ‘B’, the contractor may 
within fifteen days of receipt of order or occurrence of the excess, claim revision 
of the rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-Charge shall within one 
month of receipt of the claims supported by analysis, after giving consideration to 
the analysis of the rates submitted by the contractor, determine the rates on the 
basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined. 
 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule ‘B’, and 
the Engineer-in-Charge shall after giving notice to the contractor within one month 
of occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 
account of non-settlement of rates of such Deviated/Extra/Substituted items. 

 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
 

 17.1    The contractor shall either himself supervise the execution of the works or shall 
appoint at his own expense, a qualified and experienced Engineer as his accredited 
agent approved by the Engineer-in-Charge, if contractor has himself not sufficient 
knowledge or experience to be capable of receiving instruction or cannot give his full 
attention to the works.  The contractor or his agent shall be present at the   site(s) and 
shall supervise the execution of the works with such additional assistance in each 
trade, as the work involved shall require and considered essential by the Engineer-in-
Charge. Further the directions/instructions given by the Engineer-in-Charge to the 
contractor's agent shall be considered to have the same force as if these had been given 
to the contractor himself. 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-
Charge, the Engineer-in- Charge shall have full powers to suspend the execution of the 
works until such date as a suitable agent is appointed by the contractor and takes over 
the charge of supervision of the work.  For any such suspension, the contractor shall be 
held responsible for delay so caused to the work. 

 
CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
 
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions, 
duties and powers of the Engineer-in-Charge. 

 
18.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and 
no such communication which is not given or confirmed in writing shall be valid. 
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 18.3 All instructions, notices and communications shall be deemed to have been duly given 
or sent to the contractor, if delivered to the contractor, his authorized agent, or left at, 
or posted to the address given by the contractor or his authorized agent or to the last 
known place of abode or business of the contractor or his agent of services by post 
shall be deemed to have been served on the date when in the ordinary course of post 
these would have been delivered to him and in other cases on the day on which the 
same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work through a “Site Order Book“ maintained 
in the office of the Engineer-in-Charge and the contractor or his authorized 
representative shall confirm receipt of such instructions by signing the relevant entries 
in this book. If required by the Contractor, he shall be furnished a certified true copy 
of such instruction(s). The pro-forma for Site Order Book to be maintained at site is 
given in Annexure – III. 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be 
recorded and immediately a report will be made to the Engineer-in-Charge within a 
week. The Engineer-in-Charge shall review the Hindrance Register at least once in a 
month. The pro-forma on which the Hindrance Register shall be maintained is given in 
Annexure-IV. 

 
CLAUSE -19:  PLANT AND EQUIPMENT  
 
 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 
methods and appliances for the purpose of all the operations connected with the work 
covered by the contract, which shall ensure the completion of work(s) within the 
specified time. 

 
  19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on hire 
for being deployed on the work contracted for, at pre- determined rates, terms and 
conditions at the sole discretion of the Engineer-in-Charge. 

 
 
CLAUSE – 20:  PATENT RIGHTS 
 

The contractor shall indemnify the Authority, its representatives or its employees 
against any action, claim or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties or other charges which may 
be payable in respect of any article or material or part thereof included in the contract.  In the 
event of any claim being made or action being brought against the Authority or any agent, 
servant or employee of the Authority in respect of any such materials as aforesaid the 
contractor shall immediately be notified thereof. Provided that such indemnification shall not 
apply when such infringement has taken place in complying with the specific directions issued 
by the Authority but the contractor shall pay any royalties or other charges payable in respect 
of any such use, the amount so paid being reimbursement to the contractor only if the use was 
the result of any drawings and or specifications issued after submission of the tender. 
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CLAUSE – 21: MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials required for 

the bona-fide use on work under the contract. 
 
 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 
time proof and samples, at his own cost, the materials/parts as may be specified by the 
Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have 
such tests, in addition to those specified in the contract, as may be required and the 
contractor shall provide all facilities to carry out the same. The cost of materials/parts 
consumed in such tests and also the expenses incurred thereon including the cost of the 
testing charges, shall be borne by the contractor in all cases and also where such tests 
which are in addition to those provided in the contract disclose that the materials are in 
conformity with the provisions of the contract. 

 
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials/parts intended to be used in the works, either on the site or 
at factory or workshop or other place(s) where such materials are assembled, 
fabricated, manufactured or any place where these are lying or from where these are 
being obtained.  For this, purpose, the contractor shall afford such facilities as may be 
required for such inspection and examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

The Courts at NEW DELHI only shall have the jurisdiction for filing the award of the 
arbitration and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 
and watch & ward when and where necessary or as required by the Engineer-in-Charge for the 
protection of the works or for the safety and convenience of those employed on the works or 
the public. 
 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
 
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out during Sundays and national holidays without the permission in 
writing of the Engineer-in-Charge. However, when work is unavoidable or necessary 
for safety of life, property or works, contractor shall take necessary action immediately 
and advise the Engineer-in-Charge accordingly. 

 
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 

work may be carried out on holidays, Sundays and/or in extra shifts to ensure 
completion of works under the contract as scheduled. 

 
CLAUSE - 25: LABOUR 
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25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 
required rate of progress and of quality to ensure workmanship of the degree 
specified in the contract and to the satisfaction of the Engineer-in-Charge.  The 
Contractor shall not employ in connection with the works any person who has 
not completed eighteen years of age the minimum age specified in Indian 
Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the site the 

later shall ensure that such foreigner possesses the necessary special permit 
issued by the Civil Authorities in writing and also comply with the instructions 
issued there-from from time to time. In the event of any lapse in this regard on 
the part of such foreigner the contractor shall be personally held responsible for 
the lapse & Authority shall not be liable in any event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is found to be a person who has held Class-I post under the 
Authority immediately before retirement and has within two years of such 
retirement accepted without obtaining the previous permission of the Authority 
or of the Chairman as the case may be and employment as contractor for, or in 
connection with the execution of the public works, or as an employee of such 
contractor. If the contract is terminated on account of the failure of the 
contractor to comply with the above clause, the Authority shall be entitled to 
recover from him such damages as may be determined by the Engineer-in-
Charge with due regard to the inconvenience caused to the Authority on 
account of such termination without prejudice to the Authority's right to 
proceed against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 
employed on the works. The contractor shall also submit on the 4th and 19th of every 
month for the period of second half of the preceding month and first half of the current 
month respectively to the Engineer-in-Charge, a true statement in respect of the 
following. 

 
i) Any accident if occurred during the said fortnight showing the circumstances 

under which it happened and the extent of damage and injury caused by it and. 
 
ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 
amount paid to them. 

 
25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 
Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and 
rules framed there-under and other labour laws affecting contract labour that may be 
brought in force from time to time. 

 
25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable in 
relation to the execution of works such as: 
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i)  Payment of Wages Act, 1936 (Amended) 
 

ii)  Minimum Wages Act, 1948 (Amended). 
 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 
there under as amended.  

 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 
1976. 

 

v)  Employer's Liability Act 1938 (Amended) 
 

vi) Maternity Benefit Act. 1961 (Amended) 
 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 
1978 and any amended thereof: 

 
ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. The 
Contractor shall take into account all the above and financial liabilities in his 
quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 

 
The list is indicative only, otherwise the contractor should be aware of all the 
Acts/Labour Laws and should follow diligently on the work. The contractor shall be 
fully and personally responsible for the violation of any Act/Labour Law  

 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution 
to the State Insurance Scheme in respect of all labour employed by him for the 
execution of the contract, in accordance with the provision of  "the Employees State 
insurance Act 1948" as amended from time to time.  In case the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the 
Engineer-in- Charge shall recover from the running bills the contribution amount as 
assessed by him.  The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 
defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his 
own in his capacity as Principal Employer, have the power to deduct from the amount 
due to the contractor any sum required for making good the loss suffered by worker(s) 
by reason of non-fulfilment of the conditions of the Contract for the benefit of 
Workers, non payment of wages or on account of deduction made from the wages of 
the workers which are not justified by the terms of the contract or non- observance of 
the said Act and Rules framed there under  with amendments made from time to time. 

 

25.7 The Contractor shall indemnify the Authority against any payments to be made under 
and for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above 
without prejudice to his right to claim indemnity from his sub-contractors. In the event 
of the contractor's failure to comply with the provisions of all the Acts/Laws stipulated 
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in Clause-25.4 or in the event of decree or award or order against the contractor having 
been received from the competent authority on account of any default or breach or in 
connection with any of the provisions of the Acts/Laws/Rules mentioned in Sub-
Clause 25.4 above, the Engineer-in-Charge without prejudice to any other right or 
remedy under the contract shall be empowered to deduct such sum or sums  from the  
Bill of the contractor or from his security deposit  or from  other  payment due under 
this contract  or  any  other contract to satisfy within a reasonable time the  provisions 
of the various Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  25.4 above, 
on the part of the contractor under  the contract on behalf of and at the expenses of the 
contractor and make payment and /or provide amenities/ facilities/services  
accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive 
and binding on the contractor. 

 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions 
of the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as 
amended from  time to time or furnishing any information or  submitting or filling any 
form/Register/Slip under the  provisions of  these Regulations which is materially 
incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  
Acts and Rules as referred in Clause 25.4 above, the Contractor shall without prejudice 
to any other liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. Fifty 
only) as liquidated damages for every default, breach or furnishing, making,  
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-
Charge. The decision of the Engineer-in-Charge in this respect shall be final & 
binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with 
the Provisions/ Rules provided for welfare and health of Contract Labour in the 
Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules 
framed there under or any other instructions issued by the Authority in this regard for 
the protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case the contractor fails to make arrangements as 
aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the contractor. 

 
25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 
performance of the Works and shall provide all facilities in connection therewith. In 
case the contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. But this will not absolve the contractor of his 
responsibility or otherwise thereof. 

 
25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 
maternity benefits to female workers and the relevant Acts/Rules referred in clause 
25.4 above shall make the contractor liable to pay to the Authority as liquidated 
damages an amount not exceeding Rs. 50/- for each default or materially incorrect 
statement. The decision of the Engineer-in-Charge in such matters based on reports 
from the inspecting Officers as defined in the relevant Acts and Rules as referred in 
clause 25.4 above shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the contractor. In the 
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event of any injury, disability or death of any workmen in or about the work employed 
by the contractor either directly or through his sub-contractor, contractor shall at all 
time indemnify and save harmless the Authority against all claims, damages and 
compensation under the Workmen Compensation Act. 1923 as amended from time to 
time or in other Law for the time being in force and Rules there-under from time to 
time and also against all costs, charges and expenses of any smooth action by 
proceedings arising out of such accidents or injury, disability or death of a workmen 
and against all sum or sums which may with the consent of the contractor be paid to 
compromise or compound any claim in this regard. If any award, decree or order is 
passed against the contractor for recovery of any compensation under the Workmen 
Compensation Act, 1923, for any injury, disability or death of a workman by any 
competent court, the said sum or sums shall be deducted by the Engineer-in-Charge 
from any sum then due or that may become due to the contractor or from his security 
deposit or sale thereof in full or part under the contract or any other contract with the 
Authority towards fulfilment of the said decree, award or orders. 

 
25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 
Labour Regulations. 
 
 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter 
or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such 
import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons 
any arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

25.15 The Contractor shall employ for the execution of the works only such persons as are 
skilled and experienced in their respective trades and Engineer-in-Charge shall be at 
liberty to object to and require the contractor to remove from the works any persons 
employed by the Contractor for the execution of the works who, in the opinion of the 
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 
performance of his duties. The contractor shall forthwith comply with such requisition 
and such person shall not be again employed upon the works without permission of the 
Engineer-in-Charge. 

 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of 
the Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as 
can be used in the execution of the work under the contract, the contractor will be 
allowed to use the same free of cost (except that any amount of royalty paid for in this 
regard by the Authority shall be recoverable from the contractor) for the aforesaid 
purpose provided the same is found suitable and is approved by the Engineer-in-
Charge. 
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26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 
archeological interest discovered on the site shall be the absolute property of the 
Authority.  The contractor shall take reasonable precautions to prevent his labour or 
any other person from removing or damaging any such article or thing and shall 
acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-
Charge’s directions as to the disposal of the same at the expense of the Authority. 
 
 

CLAUSE – 27:  FORCE MAJEURE 
 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 
employees), Civil Commotion  (to the extent no insurable), war (whether declared or 
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 
God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 
unprecedented floods, fires not caused by contractor's negligence and other such 
causes  over  which  the contractor  has no control and are accepted as such  by  the 
Engineer-in-Charge, whose decision shall be final and  binding.  In the event of either 
party being rendered unable by Force Majeure to perform any obligation required to be 
performed by them under this contract, the relative obligation of the party affected by 
such Force Majeure shall be treated as suspended for the period during which such 
Force Majeure cause lasts, provided the party allowing that it has been rendered 
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of such 
cause. 

 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 
completion date for a period exceeding the period of delay attributable to the causes of 
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra 
costs provided it is mutually established that Force Majeure conditions did actually 
exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder 
even at the time of submission bid, he shall categorically specify in his bid and state 
whether they have been taken into consideration in their quotations. 

 
 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 
 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, 
solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, 
drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the area 
in which they may be working or in the area contiguous to the premises on which the 
work or any part of it is being executed or if any damage is caused to any item 
belonging to IWAI or to any person during the progress of work, the Contractor shall 
upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make 
good the same at his cost. 

 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the 
progress of work or prior to the expiration of the Defects Liability period that any 
work has been executed with unsound, imperfect or unskilled workmanship or that any 
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materials or articles provided by the Contractor for execution of the work are unsound 
or of a quality inferior to that contracted for, or otherwise not in accordance with the 
Contract, or that any defect, shrinkage or other faults found in the work arising out of 
defective design or defective/ improper materials or workmanship, the Contractor 
shall, upon receipt of a notice in writing in that behalf from the Engineer-in-Charge 
forthwith rectify or remove and  reconstruct  the  work so specified in whole or in part,  
as  the case may be, and/or remove the materials/articles so  specified and provide 
other proper and suitable materials at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by the 
contractor or any of his employees shall be to the account of the contractor, who shall 
make good the loss. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE  
 
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent loss or 
damage.  He shall be liable for any damage or loss that may happen to the works or 
any part thereof and to the Authority's Plant, Equipment and Material (hired or issued 
to the Contractor) shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and instructions of the Engineer-in-
Charge. 

 
29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any 
part thereof on to any material or article at site but not incorporated in the 
works or to any person or anything or material whatsoever or either party 
provided such a loss or damage could not have been foreseen or avoided by a 
prudent person and the either party shall bear losses and damages in respect of 
their respective men and materials.  As such liability of either party shall 
include claims/ compensations of the third party also. 

 
ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 

above, the following provisions shall also have effect: 
 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-
Charge proceed with the completion of the works under and in 
accordance with the provisions and conditions of the contract, and 

 
(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site any 
debris and so much of the works as shall have been damaged and carry 
the Authority's T & P, Plant and Equipment, Material etc. to the 
Authority's store.  The cost of such re-execution of the works, removal 
of damaged works and carrying of Authority's store shall be ascertained 
in the same manner as for deviations and this shall be ascertained in the 
same manner as for deviations and this shall be added to the contract 
sum. Provided always that the Contractor shall, at his own cost, repair 
and make good so much of the loss or damage as has been occasioned 
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by any failure on his part to perform his obligations under the contract 
or not taking precautions to prevent loss or damage or minimise the 
amount of such loss or damage, Final assessment of loss or damage 
shall be decided by the Engineer-in-Charge and his decision shall be 
final and binding.  

 
29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by his 
workmen. The roads are to be kept always clear and no equipment/materials shall be 
stacked.  

 
29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and keep indemnified the Authority against all losses 

and claims for death, injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance, of 
works during the contract period and also against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto, 
and such liabilities shall include claims/compensations of the third party.   

 
29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any 

way limiting his obligations and responsibilities under this condition,  insure  
against any  damage, loss or injury which may occur to any property (excluding 
that of the Authority but including the Authority building rented to the contractor 
wholly or in part and  any part of which is used in part and any part of which is 
used by him for storing combustible materials) public  liability by arising out of 
the carrying out of the contract. For this purpose the contractor shall take out, pay 
all costs and maintain throughout the period of his contract public liability with 
the following coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for 

one person and Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. 

 
 (b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 
Authority resulting from their failure to obtain adequate insurance protection in 
connection thereof.  The Contractor shall produce or cause to be produced by his 
sub-contractors (if any) as the case may be, relevant, policy or policies and 
premium receipt as and when required by the Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may be 
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required to effect under the term of the Contract then and in any such case the 
Authority may, without being bound to effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the Authority from 
any moneys due or which may become due to the  contractor or recover the same 
as a debt due from the contractor.  

 
(d) The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the instruction 
of Engineer-in-charge.  In case, the contractor fails to comply with the provisions 
of the safety the Engineer- in-Charge shall be entitled to and make the necessary 
arrangements at the risk and cost of the contractor. This will, however, not 
absolve the Contractor of his overall responsibility to execute the works under the 
contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time or times and in such manner as the Engineer-in-Charge may 
consider necessary. 

 
30.2 The suspension of the work can be done by Engineer-in-Charge for any of the 

following reasons: 
  

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the 

default of the contractor or  
(c) for the safety of the works or part thereof. 

 
30.3 The contractor shall during the suspension period, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

 
30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 
suspension Plus 25% for the completion of the item or group of items of work for 
which a separate period of completion is specified in the contract and of which 
suspended work forms a part 

 
 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
    TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or 
reduce the scope of the works for reason whatsoever and hence does not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge (with the prior approval of 
competent authority mentioned in scheduled ‘B’) shall give notice in writing to that effect to 
the contractor and the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived 
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from the execution of the works in full but which he could  not derive in consequence of the 
fore closure of  the whole or part of the works. 

 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then, 
unless the Engineer-in-Charge is satisfied that the legal representatives of the individual 
contractor or of the proprietor of the proprietary concern and in the case of partnership, the 
surviving partners are capable of carrying out and completing the contract, the Engineer-in-
Charge shall be entitled to terminate the Contract as to its incomplete part without the 
Authority being in anyway liable  to payment of any compensation whatsoever on any 
account to the estate  of the deceased Contractor and/or to  the  surviving partners of the 
Contractor's firm on account of  termination of the Contract. The decision of the Engineer-in-
Charge that the legal representatives of the deceased contractor or the surviving   partners of 
the Contractor's firm cannot carry out and complete the works under the contract shall be final 
and binding on the parties. In the event of such termination, the Authority shall not hold the 
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable 
for damages for not completing the contract. Provided that the power of the Engineer-in-
Charge of such termination of contract shall be without prejudice to any other right or remedy 
which shall have accrued or shall accrue to him under the contract. 
 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 
 

33.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any 
part of the work with due diligence and continues to do so even after a notice in 
writing of 7 days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even 
after a notice in writing is given in that behalf  by the Engineer-in-Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of 
completion, on or before the date (s) so determined, and does not complete them 
within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. 

 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without 
prejudice to any other right or remedy against the contractor which have either accrued 
or accrue thereafter to IWAI, by a notice in writing to take the part work/ part 
incomplete work of any item (s) out of his hands and shall have powers to: 

 

(a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at 
the risk and cost of the contractor. 

 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item (s) taken 
out of his hands and execute at the risk and cost of the contractor, the liability of 
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contractor on account of loss or damage suffered by IWAI because of action under this 
clause shall not exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of 
work done in all respect in the same number and at the same rate as if it had been 
carried out by the original contractor under the terms of his contract, the value of 
contractor’s materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 
the value of work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice in writing to 
the contractor. Provided also that if the expenses incurred by the IWAI are less than 
the amount payable to the contractor at his agreement rates, the difference shall not be 
payable to the contractor.   
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part 
work/ part incomplete work of any item (s) or the excess loss of damages suffered or 
may be suffered by IWAI as aforesaid after allowing such credit shall without 
prejudice to any other right or remedy available to IWAI in law or per as agreement be 
recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contactor shall be called upon in writing and shall be liable to pay the 
same within 30 days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contactor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution of 
the work or the performance of the contract.  

 
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
 
34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance 
with agreed programmed. If there is any delay in making available any area of the 
work or the delays mentioned in Para 34.4, the competent authority as specified in 
schedule ‘B’ on the recommendations of the Engineer-in-Charge shall grant 
reasonable extension of time for completion of work. However, in case of the 
contracts having tendered value beyond Rs. 50 lakhs, if the total extension 
involved due to delay is upto 1/3rd of the stipulated period of completion then the 
Engineer-in-Charge shall decide the extension and convey the same to the 
contractor. But the contractor shall not claim any compensation whatsoever on this 
account. 

 
34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or 
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remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely.  

 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a 
Time and Progress Chart get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work. 

 

34.4 However, if the work (s) be delayed by:- 
 (i) Force majeure as per clause 27, or 
 (ii) Abnormally bad weather, or 
 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 
any of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-
in-Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to 
supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or 
supplied by Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control. 

 

 then immediately upon the happening of any such events as aforesaid, the 
contractor shall inform the Engineer-in-Charge accordingly, but the contractor 
shall nevertheless use constantly his best endeavors to prevent and/or make good 
the delay and shall do all that may be required in this regard. The Contractor shall 
also request, in writing, for extension of time, to which he may consider himself 
eligible under the contract, within fourteen days of the date of happening of any 
such events as indicated above.  

 

34.5 In case the cost of the work is more than 10 crores than the total scope of work will 
be divided into milestones. The contractor shall submit a Time & Progress chart 
for each milestone and get it approved by the competent authority. 

 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the competent 
authority as indicated in Schedule ‘B’. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and 
which may have been brought out by the contractor in writing, the Competent 
Authority mentioned in Scheduled ‘B’ may give a fair and reasonable extension of 
time, after taking into consideration the nature of the work delayed and 
practicability of its execution during the period of extension.  

 
34.8 Such extensions shall be communicated to the contractor by the Engineer-in-

Charge in writing. The contractor shall not be entitled to claim any compensation 
or over run charges whatsoever for any extension granted.  

 
CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
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35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 
complete the work and clear the site on or before the date of completion as per the 
contract or extended date of completion, he shall, without prejudice to any other 
right or remedy available under the law to the authority on account of such breach, 
pay as agreed liquidated damages the amount calculated at the rates stipulated 
below. 

 
(i)  Liquidated Damages @ 1.5 % per month of delay  

for delay of work  to be computed on per day basis  
 
Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work.  
 
The competent authority mentioned in Schedule ‘B’ (whose decision in writing 
shall be final & binding) may decide on the amount of tendered value of the work 
for every completed day/month (as applicable) that the progress remains below 
that specified in Clause 34 or that the work remains incomplete. 
 
The amount of liquidated damages may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the authority. 

 
 
 
CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
 
36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect 
of any delay, inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract in any of the 
following cases: 

 
(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or unworkman like manner shall 
omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

 
(ii)  If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence so that in the opinion of 
the Engineer-in-Charge he will be unable to secure completion of the work by the 
date for completion and continues to do so after a notice in writing of seven days 
from the Engineer-in-Charge. 

 
(iii)  If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such 
date(s) of completion and does not complete them within the period specified in a 
notice given in writing in that behalf by the Engineer-in-Charge. 
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(iv)  If the contractor persistently neglects to carry out his obligations under the 
contract and/ or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to remedy 
it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-Charge. 

 
(v)  If the contractor shall offer or give or agree to give to any person in IWAI service 

or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of contract. 

 
(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have 
been previously disclosed in writing to the Engineer-in-Charge. 

 
(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of 
integrity pact. 

 
(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 
his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

 
(ix)  If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or which entitle the court to 
make a winding up order. 

 
(x)  If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days. 
 
(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Engineer -in-Charge. 

 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 
competent authority mentioned in schedule ‘B’ shall have powers: 
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(a)  To determine the contract as aforesaid (of which termination notice in writing to 
the contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Earnest Money Deposit, Security Deposit 
already recovered and Performance Guarantee under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the IWAI. 

 
(b)  After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reasons 
of his having purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the Engineer-in-Charge 
has certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 
 
CLAUSE – 37:  INSPECTION AND APPROVAL 
 
37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the Engineer-
in-Charge on his authorized representative, when each stage is ready.  In default of 
such notice, the Engineer-in-Charge shall be entitled to appraise the quality and extent 
thereof and the decision of the Engineer-in-Charge in this regard shall be final and 
binding. 

 
 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or 

his authorized representative and the Contractor shall afford full opportunity for 
examination.  The contractor shall give due notice to the Engineer-in-Charge or his 
authorized representative whenever any such work is ready for examination and the 
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 
considers it necessary and advise the contractor accordingly, examine and measure 
such work. In the event of the failure or the contractor to give such notice, he shall if 
required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

 
 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. 

The contractor can have the inspection schedules finalized with the Engineer-in-
charge. Generally all attempts should be made to have joint inspection and number of 
inspections be not less than three in a calendar month.  

 
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
 
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

with in the specified time limit and under the terms and conditions of the contract. As 
soon as the work under the contractor is completed as a whole the contractor shall give 
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notice of such completion to the Engineer-in-Charge.  The Engineer-in-Charge shall 
inspect the work and shall satisfy himself that the work(s) has been completed in 
accordance with the provisions of the contract and then issue to the Contractor a 
certificate of completion indicating the date of completion. Should the Engineer- in-
Charge notice that there are defects in the works or the works are not considered to be 
complete, he shall issue a notice in writing to the Contractor to rectify / replace the 
defective work or any part thereof or complete the work, as the case may be within 
such time as may be notified and after the contractor has complied with as aforesaid 
and gives notice of completion the Engineer-in-Charge shall inspect the work and 
issue the completion certificate in the same manner as aforesaid. 

 
38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  
site and  / or premises all his belongings /  temporary  arrangements  brought / made 
by him for the site and / or  premises in  all  respects and made the whole of the site  
and  /  or premises fit for immediate occupation / use to the satisfaction of the 
Engineer- in-Charge. If the contractor fails to comply with the above mentioned 
requirements on or before the date of completion of the work, the Engineer-in-
Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such 
requirements and remove / dispose of the contractor's belongings / temporary 
arrangements, as aforesaid, and the contractor shall have no claim in this respect 
except for any sum realised by the sale of Contractor's belongings  / temporary 
arrangements less the cost of fulfilling the said requirements and any other amount 
that  may be  due from the contractor. Should the expenditure on the aforesaid 
account exceed the amount realised by sale of such contractor's belongings / 
temporary arrangements then the contractor shall on demand pay the amount of such 
excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever required 
within 30 days of the completion of work. In case the contractor fails to submit 
completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of 
the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand 
only) as may be fixed by Engineer-in-Charge concerned and in this respect the 
decision of the Engineer-in-Charge shall be final and binding on the contractor. 

 
CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract. 
 
39.2  Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall be 
taken in accordance with the procedure set forth in the Technical Specifications or 
Schedule of Quantities under the contract. In case of items of work which are not 
covered by the Technical Specifications or Schedule of Quantities measurement shall 
be taken in accordance with the relevant standard methods of measurement laid down 
by the Bureau of Indian Standard.  
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 39.3  All items having a financial value shall be entered in daily log book/ measurement 
book prescribed by the Authority so that the complete work performed under the 
contract is duly accounted. 

 
 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  
 
39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 
Contractor fails to attend or send an authorised representative for measurement after 
such notice or fails to countersign or to record the objection within a week from the 
date of taking the measurements, in such eventuality the measurements taken by the 
Engineer-in-Charge shall be taken to be correct and final measurements of such works. 

 
39.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement.  
 
39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 
recorded by the representative of the Engineer-in- Charge a note to the effect shall be 
made in the item objected to and such note shall be signed and dated by both parties 
engaged in taking the measurement. The decision of the Engineer-in-Charge on any 
such dispute or difference or interpretation shall be final and binding on the contractor 
in respect of all contract items, substituted items, extra items and deviations.  

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
 
40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed 

by the Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge 
shall then arrange to have the bills verified with reference to the measurements 
recorded in the measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment for the work executed, after deducting there from the amount already paid, 
the security deposit and such other amounts as may be withheld, deductible or 
recoverable in terms of the contract. 

 
40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 
Engineer-in- Charge.  

 
40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative.  Such cheques shall be issued direct to the 
contractor on furnishing a stamped receipt for the amount of the cheque or to his 
constituted attorney duly authorised to receive such payments from the EIC. 

 
40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 
No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 
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be conclusive evidence that any work or materials to which it relates is / are in 
accordance with the same. 

 
40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 
 
40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 
 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, 

or any other local, State or Central taxes as applicable/ charged by Centre or State 
Government or Local authorities on all materials expect GST, that the contractor has 
to purchase for the performance of the contract and services, shall be payable by the 
contractor and the Authority will not entertain any claim for compensation whatsoever 
in this regard.  The rates quoted by the contractor shall be deemed to be inclusive of all 
such taxes, duties, levies, etc, except GST.  
 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  
 
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the 
Engineer-in-Charge.  No further claim in this regard unless as specified herein under 
shall be entertained. Payment of final bill shall be made within three months if the 
amount of the contract is up to Rs. 15 lakhs and six months if the value of the work 
exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work 
then the undisputed item or items only shall be paid within the said period of three 
months or six months, as the case may be.  The contractor shall submit a list of the 
disputed items within thirty days from the disallowance thereof and if he fails to do so, 
his claim shall be deemed to have been fully waived and absolutely extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 
arises out of or under this contract against the contractor, the same may be deducted by 
the Authority from any sum then due or which at anytime thereafter may become due 
to the contractor under this contract and failing that under any other contract with the 
Authority or from any other sum whatsoever due to the contractor from the Authority 
or from his security deposit, or he shall pay the claim on demand. 

 

 44.2 The Authority reserves the right to carry out post- payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts, etc.  The 
authority further reserves the right to enforce recovery of any over payment when 
detected not- withstanding the fact that the amount of the final bill may be included by 
one of the parties as an item of dispute before an arbitrator appointed under clause 48 
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of this contract and notwithstanding the fact that the amount of the final bill figures in 
the arbitration award. 

 

44.3 If as a result of such audit and technical examination any  over payment is discovered 
in respect of any work  done by the contractor or alleged to have been done by him  
under contract,  it shall be recovered by the Authority  from  the contractor  by any of 
all of the methods  prescribed  above, and if any under payment is discovered, the 
amount shall  be duly paid to the contractor by the Authority. 

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against 
amount due to the contractor under any other contract with the Authority shall not 
extend beyond the period of two years from the date of payment of the final bill or in 
case the final bill is a MINUS bill, from the date the amount payable by the Contractor 
under the MINUS final bill is communicated to the contractor. 

 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by 
the Engineer-in-Charge or Authority against any claim of the Authority or such other 
person or persons in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with the Engineer-in-Charge or Authority or 
with such other person or persons.  The sum of money so withheld or retained under 
this clause by the Engineer-in-Charge or Authority will be kept withheld or retained as 
such by the Engineer-in- Charge or Authority or till his claim arising out of in the 
same contract or any other contract is either mutually settled or determined by the 
arbitrator, if the contract is governed by the arbitration clause under the clause 48 or 
by the competent court hereinafter provided, as the case may be, and the contractor 
shall have no claim for interest or damages  whatsoever  on this  account or any other 
ground in respect of any  sum  of money withheld or retained under this clause. 

 

CLAUSE – 45:  FINALITY CLAUSE 
 

It shall be accepted as an inseparable part of the contract that in matters regarding 
design, materials, workmanship, removal of improper work, interpretation of the contract 
drawings and contract specifications, mode of procedure and the carryout out of the work the 
decision of the Engineer-in-Charge which shall be given in writing shall be final and binding 
on the contractor. 
 
CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these 
conditions shall be considered as reasonable compensation without reference to the actual loss 
or damage sustained and whether or not damage shall have been sustained. 
 
CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 
47.1 Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 
here-in-before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever in 
any way arising out of or relating to the contract, design, drawings, specifications, 
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estimates, instructions, orders or these conditions or otherwise concerning the 
works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

 
(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out 
of the contract or carrying out of the work, to be unacceptable, he shall promptly 
within 15 days of the receipt of decision from the Engineer-in-Charge request the 
Chief Engineer in writing through the Engineer-in-Charge for written instruction 
or decision. Thereupon, the Chief Engineer shall give his written instructions of 
the decision within a period of one month from the receipt of the contractor’s 
letter. However, this will not be reason for the stoppage of work.  

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision 
of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 
Engineer’s decision, appeal to the Chairman, IWAI who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer 
evidence in support of his appeal. The Chairman, IWAI shall give his decision 
within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied 
with his decision, the contractor shall within a period of 30 days from receipt of 
the decision, give notice to the Chairman, IWAI for appointment of arbitrator on 
prescribed proforma as per Appendix V, failing which the said decision shall be 
final binding and conclusive and not referable to adjudication by the arbitrator.  
 

47.2 Except where the decision has become final, binding and conclusive in terms of 
Sub Para 47.1 above, disputes or differences shall be referred for adjudication 
through arbitration by a sole arbitrator appointed by Chairman, IWAI.   

 
47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in-Charge of work at the time of such dispute shall send to the Contractor 
a panel of three persons preferably but not necessarily from the approved panel of 
arbitrators being maintained by Indian Council of Arbitration (ICA) and thereafter 
the Contractor within fifteen (15) days of receipt of such panel communicate to the 
Engineer-in-charge the name of one of the persons from such panel and such a 
person shall then be appointed as sole arbitrator by the Chairman, IWAI. However, 
the arbitrator so appointed shall not be an officer or the employee of Inland 
Waterways Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out of 
the panel so forwarded to him by the Engineer-in-charge then after the expiry of 
the aforesaid stipulated period the Chairman, shall without delay select one person 
from the aforesaid panel and appoint him as the sole arbitrator. 

 
47.4 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Chairman IWAI 
shall appoint another person to act as sole arbitrator, such person shall be entitled 
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to proceed with the reference from the stage at which it was left by the 
predecessor. 

 
47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide 

in what proportion the Arbitrator’s fees, as well as the cost of Arbitration 
proceeding shall be borne by either party. 

 
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-

time to make and publish his award. 
 
47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 
liability period, failing which all rights and claim under this contract shall be 
deemed to have been waived and thus forfeited and absolutely barred. 

 
 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 1,00,000/- and above. 
 
 47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of 
such proceedings except to the extent which may be in dispute. 

 
 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to 
the Arbitration proceedings under this clause. 

 
 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration 
proceeding shall be Noida/ New Delhi and the parties will not have recourse to 
Civil Court to settle any of their disputes arising out of this agreement except 
through arbitration. 

 
NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply:  "Except as otherwise provided, in case of a contract with a 
public Sector Undertaking if at any time any question dispute or difference 
whatsoever arises between the parties upon or in relation to, or in connection with 
this agreement, the same shall be settled in terms of the Ministry of Industry, 
Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 
modifications / amendments thereof.  "The arbitrator shall have the power to 
enlarge the term to publish the award with the consent of the parties provided 
always that the commencement or continuation of the arbitration proceeding shall 
not result in cessation or suspension of any of other rights and obligations of the 
parties of any payments due to them hereunder.  

 

CLAUSE - 48 : CLAIMS 
 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on 
account giving particulars, as full and detailed as possible of all claims for any 
additional payment to which the contractor may consider himself entitled and of all 
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extra work or additional work ordered in writing and which has been executed 
during proceeding month. 

 
48.2 No claim for payment of any extra work or expenses will be considered which has 

not been included in such particulars. The Engineer-in-Charge may consider 
payment for any such work or expense, where admissible under the terms of the 
Contract. 

 
48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 
 
CLAUSE 49 : INTEREST 
 
 ‘No interest shall be payable on account due to the contractor against final bills or 
any other payment due under the contract. 
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PART- III 
 

TECHNICAL SPECIFICATIONS & SPECIAL CONDITIONS 
 

PART-III TECHNICAL AND SPECIAL CONDITIONS 
 
1.  The contractor shall forthwith dispatch raise and remove any plant (floating or 

otherwise) belonging to him or to any person employed by him which may sunk in 
the course of execution and completion of the works or otherwise deal with the 
same as per E.I.C or the representative may direct. Until the same shall be raised 
and removed the contractor shall display at night such lights and do all such things 
for the safety of navigation as may be required by the Department. In the event of 
the contractor not carrying out the obligation imposed upon him by this clause, the 
Engineer-in-Charge shall raise and remove the same (without prejudice to the right 
of the Authority to hold the contractor liable) and the contractor shall pay to the 
Authority all costs incurred in connection therewith. The fact that broken vessel, 
craft or plant is insured or has been declared a total loss, shall not absolve the 
contractor from his obligation under this to raise and remove the same. 

 
2. REPAIRING & TESTING OF THE VESSELS 

 
Subject to and in accordance with the provisions of the contract, the contractor 
shall and in the best and most workmen like manner repair, equip and test the 
FFA/LSA/vessel to the satisfaction of the Engineer-in-Charge or his 
representative. The vessel should be handed over to the Authority at the same 
place where the vessel was taken over for repair. 

 
3. REPLACEMENT OF DEFECTIVE WORK, MATERIAL & FITTINGS 

 
All materials used in carrying out his contract shall conform to the concerned 
standards and shall be to the entire satisfaction of the Engineer-in-Charge or 
his representative. Any portion or portions of the materials, machinery or any 
of the works done under his contract which may be considered by the E.I.C or 
his representative to be defective or unsatisfactory or not in accordance with 
the specifications and plants and the requirements of the vessel shall be 
replaced in a manner satisfactory of E.I.C or his representative at the expenses 
of the contractor. 
 

4. CONTRACTOR’S RESPONSIBILITY DURING THE WORK : 
 

The said work of the LSA/FFA/vessels shall be attended as required and the 
contractor shall pay & discharge all costs and liabilities thereof and connected 
therewith and shall continue to be responsible for the safety of vessel until 
E.I.C or his representative takes delivery of the vessel. If any loss (whether 
total or otherwise) shall be sustained or incurred by the vessel by any means or 
from any cause during the repairs/overhauling the contractor shall at his own 
expense make good such loss to the entire satisfaction of the Engineer-in-
Charge. 
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5. MATERIAL AND WORKMANSHIP 
 

All Items/materials and sections use for marine will conform to IS 3026 or 226 
as quality. All items will be of best quality acceptable to Engineer-in-Charge 
and latest IS code should be followed in all such cases. 
 

6. Replaced old parts/equipment and scrap: In case of replacement of spare 
parts and renewal of equipment etc. all the replaced old parts/equipment/machineries; 
unserviceable items are to be handed over to Authority. The steel or any other metal 
scraps generated during the repair work are to be taken over by the contractor at the 
prevailing market rate. 
 
7.    The contractor has to arrange for himself 

 
a. The site of repair/overhaul/related work 
b. Power Supply 
c. Water & other requirements at his own cost to carry out the repair work. 
 

8. The Authority will arrange to deliver the vessel at the contractor’s yard for Dry 
dock repair. The Annual afloat repair of the vessel will be carried out at on vessel 
berthed site. 

 
 

 
9. APPROVAL TO THE ADDITIONAL WORK 
 

The list of the additional work which are considered necessary as per 
recommendation of the surveyor, and/or those which are directed during the 
course of repairs for satisfactory completion of said work and subsequent 
commissioning of vessel, should prepared jointly by EIC and contractor. 
Thereafter the contractor shall furnish quotation for those items of work for 
which rate would be derived from the agreement or afresh as the case may be 
in force along with extra time required for completion of all additional work. 

 
 
10. The contractor shall for the period of six months from the date of handing over 

of the FFA/LSA items after testing, refiling and other related work for all the 
items that are attended/supplied/repaired by the contractor and sub contractor 
on the vessel, against all defects which are due to defective material and/or 
workmanship. Guarantee period shall be extended by the No. of days the vessel 
remains in- operational due to the defects occurred during the guarantee and 
are to be rectified by the contractor. Contractor shall attend such defects at 
place (site) wherever the vessel is within a reasonable period on receipt of the 
notice. If such repairs are not attended to specified above and the vessel is to be 
kept idle, the Authority may levy penalty @ Rs. 100/- day, which will be 
recovered from security deposit. 
 

11. Inspection of Works: In addition to the provisions contained in the clause 33 
of general conditions of contract, the authority may inspect/supervise the work 
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by an employee / by the officer / by the Authority or through third party / 
agency appointed by the Authority for such purpose. 
 

12. The Authority shall have the right to supply store, spares, materials etc., if 
required. 

 
 
  
 
 

SPECIAL CONDITIONS 
 
A. HOLD HARMLESS:    
 
i) The Contractor should indemnify and hold the Authority harmless from any 
liability or claim for damages because of bodily injury, death, property damage, 
sickness, disease or loss and expense arising from the Contractor’s performance of this 
Contract. 
 
ii) The Contractor is acting in the capacity of an independent contractor with 
respect to the Authority. 
 
iii) The Contractor should protect, defend and indemnify the Owner from any 
claims by labourers or Sub Contractors for unpaid work or labour performed in 
connection with this Contractor. 
 
B. CHANGE ORDERS:       
 
i) The Contractor should not make any changes in the schedule of work or the 
Specifications without written authorization by the Engineer in Charge and written 
concurrence by the Authority. 
 
C. UNSATISFACTORY PERFORMANCE:  
 
i) In case of unsatisfactory performance/ progress / services by the Contractor, 
IWAI shall have the right to issue a show cause notice to the consultant requiring him 
to explain the reason thereof. 
 
ii) In case of continuation of such unsatisfactory performance / progress / 
services, IWAI reserves the right to rescind the Contract and get the balance work 
executed at the risk and cost of the Contractor. 
 
D. WARRANTIES:  
 
i) The Contractor should warrant that this contract does not and shall not infringe 
any existing or subsequent patents, rights or licenses of any third party. 
 
ii) The Contractor should further warrant that the rights of the Authority under the 
present contract are not and shall not be infringed by any prior or subsequent contract, 
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which may have been or may hereafter be entered into by the Contractor with any 
other party. 
 
E. MISCELLANEOUS:  
 
i) The Contract embodies the entire understanding of the parties as to its subject 
matter and shall not be amended except in writing executed by both the parties and 
subject to the approval of the concerned authorities. 
 

*** 
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SCHEDULE OF QUANTITY 
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5  AD FALGU

5.1
HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 9
KG

1.000 LS
0.00 INR Zero Only

5.2
HANDELING /LABOUR & IWT

CERTIFICATION CHARGE
1.000 LS

0.00 INR Zero Only

5.3  Transportation Charges 3.000 NOS 0.00 INR Zero Only
6  Tug Ram Prasad Bismil

6.1
HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

6.2
HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (50 LTRS)

1.000 LS
0.00 INR Zero Only

6.3
HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

1.000 LS
0.00 INR Zero Only

6.4
HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

3.000 NOS
0.00 INR Zero Only

6.5
HANDELING /LABOUR & IWT

CERTIFICATION CHARGE
2.000 NOS

0.00 INR Zero Only

6.6  Transportation Charges 3.000 NOS 0.00 INR Zero Only
7  DB APJ Abdul Kalam

7.1
HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR (Store pr. Type)

1.000 LS
0.00 INR Zero Only

7.2
HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

7.3
HANDELING /LABOUR & IWT

CERTIFICATION CHARGE
2.000 NOS

0.00 INR Zero Only

7.4  Transportation Charges 3.000 NOS 0.00 INR Zero Only
8  DB Kalpana Chawla 

8.1
HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR (Store pr. Type)

1.000 LS
0.00 INR Zero Only

8.2
HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

8.3
HANDELING /LABOUR & IWT

CERTIFICATION CHARGE
2.000 NOS

0.00 INR Zero Only

8.4  Transportation Charges 3.000 NOS 0.00 INR Zero Only
9  TUG Trisul

9.1
HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

4.000 NOS
0.00 INR Zero Only

9.2
HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (50 LTRS)

1.000 NOS
0.00 INR Zero Only

9.3
HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

9.4
HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

9.5
HANDELING /LABOUR & IWT

CERTIFICATION CHARGE
1.000 LS

0.00 INR Zero Only

9.6  Transportation Charges 1.000 LS 0.00 INR Zero Only
10  DB Ajay

10.1
HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR (Store pr. Type)

1.000 NOS
0.00 INR Zero Only

10.2
HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

1.000 NOS
0.00 INR Zero Only

10.3
HANDELING /LABOUR & IWT

CERTIFICATION CHARGE
1.000 LS

0.00 INR Zero Only

10.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
11  DB Dikhu

11.1
HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR (Store pr. Type)

1.000 NOS
0.00 INR Zero Only

11.2
HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

1.000 NOS
0.00 INR Zero Only

11.3
HANDELING /LABOUR & IWT

CERTIFICATION CHARGE
1.000 LS

0.00 INR Zero Only

11.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
12  HPT Rani Lakshmi Bai
12.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF WATER CO2 FIRE
EXTINGUISHER (9 LTR)

5.000 NOS
0.00 INR Zero Only

12.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 4
KG

4.000 NOS
0.00 INR Zero Only

12.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM FIRE
EXTINGUISHER (9 LTRS)

4.000 NOS
0.00 INR Zero Only

12.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

12.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
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13  MPT Mangal Pandey
13.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF DCP Extinguisher 5 kg.
capacity

4.000 NOS
0.00 INR Zero Only

13.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF AFFF extinguisher 9 ltrs.
Capacity

4.000 NOS
0.00 INR Zero Only

13.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF Water Co2 Extinguisher 9
ltrs. capacity

4.000 NOS
0.00 INR Zero Only

13.4 HYDRAULICS TESTING, SERVICING &
REFILLING OF AFFF extinguisher 50 ltrs
Capacity

1.000 NOS
0.00 INR Zero Only

13.5 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

13.6  Transportation Charges 1.000 LS 0.00 INR Zero Only
14  MV Rajagopalachari
14.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

11.000 NOS
0.00 INR Zero Only

14.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

13.000 NOS
0.00 INR Zero Only

14.3 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

14.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
15  MV AAI
15.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM FIRE
EXTINGUISHER (50 LTRS)

1.000 NOS
0.00 INR Zero Only

15.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM FIRE
EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

15.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 6
KG

2.000 NOS
0.00 INR Zero Only

15.4 HYDRAULICS TESTING, SERVICING &
REFILLING OF CO2 FIRE EXTINGUISHER
(6.5 KG)

1.000 NOS
0.00 INR Zero Only

15.5 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 (9 LTRS)

2.000 NOS
0.00 INR Zero Only

15.6 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

15.7  Transportation Charges 1.000 LS 0.00 INR Zero Only
16  MV Vishweshsariyya
16.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF AFFF Extinguisher 9 ltrs.
capacity

6.000 NOS
0.00 INR Zero Only

16.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF Water Co2 Extinguisher 9
ltrs. capacity

6.000 NOS
0.00 INR Zero Only

16.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP Extinguisher 5 kg.
capacity

4.000 NOS
0.00 INR Zero Only

16.4 HYDRAULICS TESTING, SERVICING &
REFILLING OF AFFF extinguisher 50 ltrs
Capacity

3.000 NOS
0.00 INR Zero Only

16.5 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

16.6  Transportation Charges 1.000 LS 0.00 INR Zero Only
17  MV Zakir Hussain
17.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF Water Co2 Extinguisher 9
ltrs. capacity

1.000 NOS
0.00 INR Zero Only

17.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM FIRE
EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

17.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM FIRE
EXTINGUISHER (9 LTRS) Store pre. Type

5.000 NOS
0.00 INR Zero Only

17.4 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM FIRE
EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

17.5 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM FIRE
EXTINGUISHER (50 LTRS) Store pre. Type

2.000 NOS
0.00 INR Zero Only

17.6 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP Extinguisher 5 kg.
capacity

3.000 NOS
0.00 INR Zero Only

17.7 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

17.8  Transportation Charges 1.000 LS 0.00 INR Zero Only
18  MV Sankar Dev
18.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF AFFF extinguisher 9 ltrs.
Capacity

4.000 NOS
0.00 INR Zero Only

18.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP Extinguisher 5 kg.
capacity

6.000 NOS
0.00 INR Zero Only

18.3 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

18.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
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19  MV Beki
19.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

19.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (50 LTRS)

1.000 NOS
0.00 INR Zero Only

19.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

19.4 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 6.5 LTR

1.000 NOS
0.00 INR Zero Only

19.5 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

19.6 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

19.7  Transportation Charges 1.000 LS 0.00 INR Zero Only
20  SL DWARKESHWAR
20.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

5.000 NOS
0.00 INR Zero Only

20.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

20.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

4.000 NOS
0.00 INR Zero Only

20.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

20.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
21  SL Ganga
21.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF AFFF extinguisher 9 ltrs.
Capacity

3.000 NOS
0.00 INR Zero Only

21.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF Water Co2 extinguisher 9
ltrs. Capacity

2.000 NOS
0.00 INR Zero Only

21.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP extinguisher 5 kg
Capacity

2.000 NOS
0.00 INR Zero Only

21.4 HYDRAULICS TESTING, SERVICING &
REFILLING OF AFFF extinguisher 50 ltrs
Capacity

1.000 NOS
0.00 INR Zero Only

21.5 HYDRAULICS TESTING, SERVICING &
REFILLING OF ABC type extinguisher 2 kg
Capacity

1.000 NOS
0.00 INR Zero Only

21.6 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

21.7  Transportation Charges 1.000 LS 0.00 INR Zero Only
22  SL Meghna
22.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF AFFF extinguisher 9 ltrs.
Capacity

4.000 NOS
0.00 INR Zero Only

22.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF Water Co2 extinguisher 9
ltrs. Capacity

1.000 NOS
0.00 INR Zero Only

22.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP extinguisher 5 kg
Capacity

5.000 NOS
0.00 INR Zero Only

22.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

22.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
23  SL Koel
23.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF AFFF Extinguisher 9 ltrs.
capacity

4.000 NOS
0.00 INR Zero Only

23.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF Water Co2 Extinguisher 9
ltrs. capacity

2.000 NOS
0.00 INR Zero Only

23.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP Extinguisher 5 kg.
capacity

5.000 NOS
0.00 INR Zero Only

23.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

23.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
24  SL Dihang
24.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

24.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

24.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

3.000 NOS
0.00 INR Zero Only

24.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

24.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
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25  WB MARIGOLD
25.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

4.000 NOS
0.00 INR Zero Only

25.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

25.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

25.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

25.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
26  WB GULMOHAR
26.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

4.000 NOS
0.00 INR Zero Only

26.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

26.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

26.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

26.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
27  WB Rajnigandha
27.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

4.000 NOS
0.00 INR Zero Only

27.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

27.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

27.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

27.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
28  WB Kerria
28.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

4.000 NOS
0.00 INR Zero Only

28.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

28.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

28.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

28.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
29  MV Beki
29.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

29.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (50 LTRS)

1.000 NOS
0.00 INR Zero Only

29.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

29.4 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 6.5 LTR

1.000 NOS
0.00 INR Zero Only

29.5 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

29.6 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

29.7  Transportation Charges 1.000 LS 0.00 INR Zero Only
30  Tug Kunwar Singh
30.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

3.000 NOS
0.00 INR Zero Only

30.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

3.000 NOS
0.00 INR Zero Only

30.3 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

30.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
31  DB Dadabhai Naoroji
31.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

1.000 NOS
0.00 INR Zero Only

31.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

1.000 NOS
0.00 INR Zero Only

31.3 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

31.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
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32  DB Ramdhari Singh Dinkar
32.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

1.000 NOS
0.00 INR Zero Only

32.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

1.000 NOS
0.00 INR Zero Only

32.3 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

32.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
33  MV Kanaklata Barua
33.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF DCP FIRE EXTINGUISHER 5
KG

8.000 NOS
0.00 INR Zero Only

33.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

10.000 NOS
0.00 INR Zero Only

33.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 6.5 LTR

6.000 NOS
0.00 INR Zero Only

33.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

33.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
34  Tug Maharana Pratap
34.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

4.000 NOS
0.00 INR Zero Only

34.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 6
KG

3.000 NOS
0.00 INR Zero Only

34.3 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

34.4  Transportation Charges 1.000 LS 0.00 INR Zero Only
35  MV Gopinath Borodoloi
35.1 HYDRAULICS TESTING, SERVICING &

REFILLING OF MECHANICAL FOAM (AFFF)
FIRE EXTINGUISHER (9 LTRS)

2.000 NOS
0.00 INR Zero Only

35.2 HYDRAULICS TESTING, SERVICING &
REFILLING OF DCP FIRE EXTINGUISHER 5
KG

5.000 NOS
0.00 INR Zero Only

35.3 HYDRAULICS TESTING, SERVICING &
REFILLING OF WATER CO2 FIRE
EXTINGUISHER 9 LTR

2.000 NOS
0.00 INR Zero Only

35.4 HANDELING /LABOUR & IWT
CERTIFICATION CHARGE

1.000 LS
0.00 INR Zero Only

35.5  Transportation Charges 1.000 LS 0.00 INR Zero Only
Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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PART - V 
 
 

                                                                                                 Annexure –I 
 

 
AGREEMENT FORMAT 

 
 This agreement made on __________day______year_____between the Inland 
Waterways Authority of India (hereinafter called the `IWAI’ which expression shall 
unless excluded by or repugnant, to the context, be deemed to include heir, successors in 
office) on one part and M/S__________________(hereinafter called the 
‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the context be 
deemed to include his heirs, executors, Administrators, representatives and assigns of 
successors in office) on the other part. 
 

WHEREAS THE IWAI desirous of undertaking the works_________________  
_____________________________________________________________________ 
 
 WHEREAS the contractor has offered to execute and complete such works and 
whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor 
has furnished ____________________________________________________________ 
as security for the due fulfillment for all the conditions of this contract. 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 
 In this agreement words and expression shall have the same meaning as are 
respectively as assigned to them in the conditions of contract hereinafter referred to: 
 
 The following documents shall be deemed to form and be read and construed as 
part of this agreement VIZ. 
 
 i) (a) Notice Inviting Tenders 
 

(b) Tender form 
 
(c) Warranty 

 
ii) Information & instruction for Tenders  
 
iii) (a) Schedule : Bill of Quantity 

 
(b) Annexure  

iv) General Conditions of Contract 
 

v) Technical specifications and Special Conditions of Contract 
 

The contract agreement has been compiled by the IWAI from the original tender 
documents and all the correspondences from the tendering stage till acceptance.  In the 
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event of any difference arising from the completion of the contract, the original tender 
documents, contractor’s offer, minutes of meetings and correspondence between the party 
ended vide letter No.________________________ may be referred to by either party.  
These documents shall take precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the 

“Works” in conformity in all respect, with the provisions of the agreement. 
 
The IWAI hereby covenants to pay the contractor in consideration of such 

completion of works, the contract price at the time and in the manner prescribed by the 
contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on 

the day year first written. 
 

For and on behalf of    For and on behalf of  
(Inland Waterways Authority  of India) Contractor  

 
      
Signature ____________________  Signature _____________ 
 
Name &Designation ______________ Name & Designation _______________ 
             
Stamp      Stamp     
 
Witness:      Witness: 
 
1) Signature _________________  1) Signature _________________ 

 
 

2) Name & Designation______________  2) Name & Designation____________ 
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Annexure –II 

 
BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 
To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1 
Noida - 201301 

 
 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 
called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated 
……………….  .  made between……..  and …for the due fulfillment of the said Agreement by  
the Contractor of the terms and conditions contained in the said Agreement, on production of  
Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 
of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 
amount not exceeding Rs…………………… against any loss or damage caused to or suffered, 
or would be caused to or suffered by the Authority by reason of any breach of the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement. 
 
2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 
without any demur, merely on a demand from the Authority stating that the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the authority by 
reason of breach by the said contractor(s) of any of the terms or conditions contained in the said 
Agreement or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs……………….. 
 
3. We undertake to pay the authority any money so demanded notwithstanding any dispute 
or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before 
any court or Tribunal relating thereto liability under this present being absolute and 
unequivocal. 
 
 The payment so made by us under this Bond shall be valid discharge of our liability for 
payment there under and the contractor(s) / supplier(s) shall have no claim against us for 
making such payment. 
 
4. We, …………………. further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the Authority under or 
by virtue of the said Agreement have been fully and its claim satisfied or discharge or 
till…....................... Certify that the terms and conditions of the said Agreement have been fully 
and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 
after…….. years from the date  of completion of the said contract unless a demand or claim 
under this  Guarantee is served in writing on the bank but before the expiry of the said period of 
………………. years in which case it shall be enforceable  against the bank not withstanding 
the fact that the same is enforced after  the expiry  of the said period of …………….. Years. 
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5. We,…………………..further agree with the Authority that the Authority shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 
performance by the said  Contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Authority against the said Contactor(s) and to 
forbear or enforce any of the terms and conditions relating to the said Agreement and we shall 
not be relived from  our liability by reason of any such variation, or extension  being granted to 
the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any 
indulgence by the Authority to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for the provision, have effect of so relieving 
us. 
 
6. It shall not be necessary for the Authority to proceed against the Contractor before 
proceeding against the Bank and the Guarantee herein contained shall be enforceable against the 
Bank notwithstanding any security which the Authority may have obtained or obtain from the 
Contactor shall at the time when proceedings are taken against the Bank hereunder be 
outstanding or unrealized. 
 
7. Notwithstanding anything contained herein above our liability under the guarantee is 
restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 
suit under this guarantee is filled with us on or before……………………  ALL OUR RIGHTS 
UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 
discharged from all liabilities therein. 
 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s) / supplier(s). 
 
9. We,…………. lastly undertake not to revoke this Guarantee during its currency except 
with the previous consent of the Authority in writing.   
 
 

Dated the …………date of…………..200… 
for…………………………… 

(indicate the name of Bank) 
Signature………………………….. 

Name of the Officer…………………………. 
(in Block Capitals) 

Designation of 
Code No………………………………….. 

Name of the Bank and Branch. 
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ANNEXURE-III 
SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  
 
Name of work ……………………. Date of commencement/ period for completion………..………. 
 
Sl. 

No. 
Date Remarks of the Inspecting 

Officer or Contractor 
Action taken and by 

whom 
Remarks 

1 2 3 4 5 
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ANNEXURE-IV 

PROFORMA FOR HINDRANCE REGISTER 
Reference Clause No. 18.5 

 
 

Sl. 
No. 

Nature of 
hindrance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date 
of start 

of 
hind-
rance 

Signature 
of 

Represen-
tative of 

EIC 

Date of 
removal 
of hind-
rance 

Over-
lapping 
period, 
if any 

 
 

Net 
hind-

rance in 
days 

Weigh-
tage of 

this 
hind-
rance 

Net 
effect-

tive days 
of hind-
rance 

Remarks 
of 

Engineer
-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-V 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 
To, 

The Chairman, IWAI 
…………………….. 
…………………….. 

 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision  
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 
Specimen signatures of the applicant 

(Only the person/authority who  
signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims 
2.  
3.  
4.  

 
Yours faithfully 

 
 
 

(Signatures) 
Copy in duplicate to: 

1. The Regional Director, IWAI  
 


