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Govt. of India)

DISCLAIMER

1. This Tender document is neither an agreement nor an offer by the
Inland Waterways Authority of India (IWAI) to the prospective Bidders or
any other person. The purpose of this Tender documents to provide
information to the interested parties that may be useful to them in the
formulation of their Bid pursuant to this Tender.

2. IWAI does not make any representation or warranty as to the accuracy,
reliability or completeness of the information in this tender document
and it is not possible for IWAI to consider particular needs of each party
who reads or uses this tender document. This tender document
includes statements which reflect various assumptions and
assessments arrived at by IWAI in relation to the services. Such
assumptions, assessments and statements do not purport to contain all
the information that each Bidder may require. Each prospective Bidder
should conduct its own investigations and analyses and check the
accuracy, reliability and completeness of the information provided in
this tender document and obtains independent advice from appropriate
sources.

3. IWAI will not have any liability to any prospective Company/
Firm/Consortium or any other person under any laws (including
without limitation the law of contract, tort), the principles of equity,
restitution or unjust enrichment or otherwise for any loss, expense or
damage which may arise from or be incurred or suffered in connection
with anything contained in this tender document, any matter deemed to
form part of this tender document, the award of the Assignment, the
information and any other information supplied by or on behalf of IWAI
or their employees, any consultants or otherwise arising in any way
from the selection process for the Assignment. IWAI will also not be
liable in any manner whether resulting from negligence or otherwise
however caused arising from reliance of any Bidder upon any
statements contained in this tender document.

4. IWAI will not be responsible for any delay in receiving the Bids. The
issue of this Tender document does not imply that IWAI is bound to
select a Bidder or to appoint the successful Bidder, as the case may be,
for the services and IWAI reserves the right to accept / reject any or all
of Bids submitted in response to this Tender document at any stage
without assigning any reasons whatsoever. IWAI also reserves the right
to withhold or withdraw the process at any stage with intimation to all
who submitted the Bid.
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5. The information given is not an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
statement of law. IWAI accepts no responsibility for the accuracy or
otherwise for any interpretation or opinion on the law expressed herein.

6. IWAI reserves the right to change / modify / amend any or all
provisions of this Tender document. Such revisions to the tender
document / amended Tender document will be made available on the
e-procurement portal & website of IWAI.
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CHECK LIST

The technical bid shall be submitted online along with scanned copy of the following
documents:

vii)

viii)

Xii)
xiii)
Xiv)

XV)

XVi)

xvii)

Xviii)

XiX)
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Original tender document duly signed in all pages by the bidder.

Earnest Money deposited by RTGS/NEFT details or MSME/NSIC certificate shall
be scanned and uploaded to the e-tendering web within the period of Bid
submission.

Copy of GST registration certificate and PAN.

ITR for last 3 years (F.Y. 2022-23, 2023-24 & 2024-25)

Similar work experience/work completion certificate within last 7 years.

Latest bank solvency certificate (issued in the favour of Inland Waterways
Authority of India, Patna) for the minimum amount as specified in the tender (not
older than 6 months).

Latest EPFO Challan for calculation of no. of manpower in the organisation.
Annual Report / Audited profit loss statement & Balance Sheets, for the last
three financial years ending 31st March of the previous financial year ( F.Y.
2022-23, 2023-24 & 2024-25) with UDIN verified.

Registration / incorporation certificate of the Company.

ESIC & EPFO registration certificate.

ISO Certificate, if any.

Letter of authority for signing and negotiation as per tender.

Undertaking in regard to clause 3.7 of Section II: ITB

Scanned copy of any other information if required as per tender to be attached.
Annex -IV: Detail of Bank Account/ Cancelled cheque for e-payment as per
tender

Annex -V Letter of acceptance of Tender documents.

A signed declaration stating in company letter that salary paid not less than the
wages notified under the minimum wages Act of the Government of India or as
per agreement signed.

Letter of Bid (Section IV: Form - 4A) (To be submitted on the letter head of the
bidder)

Eligible Project (Section IV: Form — 4B) (To be submitted on the letter head of the
bidder)
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XX)

XXi)

xXii)

XXiii)

XXiv)
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Form 4C: Average Annual Turnover for the last three financial years ending 31st
March of the previous financial year (2022-23, 2023-24 & 2024-25) (To be
submitted on the letter head of Chartered Accountant / Statutory) with UDIN.

FORM 4D: POWER OF ATTORNEY (POA) (To be executed on non-judicial
stamp paper of appropriate value in accordance
with relevant Stamp Act and duly notarised. The stamp paper to be in the
name of the company who is issuing the Power of Attorney) of the
authorized person of the bidder as per Section IV: Form - 4D if required.

Signed declaration by the Bidders (Section IV: Form — 4E) (To be submitted on
the letter head of the bidder)

Bidder information Sheet as per Section IV: Form 4F (To be submitted on the
letter head of the bidder)

Letter of Acceptance of Tender Document duly filed and signed by the
authorized signatory of the Bidder as per Annex — V in Section VIII (To be
submitted on the letter head of the Bidder)
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NOTICE INVITING TENDER (NIT)

INLAND WATERWAYS AUTHORITY OF INDIA,
Ministry of Ports Shipping and Waterways
Govt. of India
Gaighat, PO-Gulzarbagh, Patna-800007, Bihar

NOTICE INVITING TENDER
Tender no: IWAI/Patna/Admin/Technical Manpower/2026-27

Inland Waterways Authority of India (IWAI) invites
online bids/tenders from experienced, reputed
manpower supply agencies for Supply and
deployment of Technical manpower & other
supporting staff for supervision, monitoring and
others related works/services for various
developmental works (Civil, Terminal, Survey &
Mech-Marine) in Kahalgaon-Majhua stretch of
NW-1 during Aug’2026 to Mar’2027

Details and Tender document can be downloaded
from 03.07.2026 to 09.07.2026 from our web
site ‘www.iwai.nic.in” and CPPP Portal ‘https://
eprocure. gov.in/ eprocure/app’. Last date for
submission of online bids is 09.07.2026 up to
15:00 hrs and date of opening of tender is on
10.07.2026 at 15:30 hrs. Submission of online
bids will be through https://eprocure.gov.in/
eprocure/app.

Director




Inland Waterways Authority of India
(Ministry of Ports Shipping and Waterways
Govt. of India)

SECTION-I: NOTICE INVITING E-TENDER
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g'ﬂg]mm' INLAND WATERWAYS AUTHORITY OF INDIA
m (Ministry of Ports Shipping and Waterways Govt. of India)

Gaighat, PO-Gulzarbagh, Patna-800007, Bihar
Email: dirpat@iwai.gov.in
NOTICE INVITING E-TENDER
Tender no: IWAI/Patna/Admin/Technical Manpower/2026-27

IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and Cover II - Price
bid) from experience reputed manpower supply agencies for “Supply and deployment of
Technical manpower & other supporting staff for supervision, monitoring and others
related works/services for various developmental works (Civil, Terminal, Survey & Mech-
Marine) in Kahalgaon-Majhua stretch of NW-1 during Aug’2026 to Mar’2027” on outsource
basis. The Bid will be placed online at https:// eprocure.gov.in/eprocure/app. Tender
document may be downloaded from the https://eprocure.gov.in/eprocure/app. as per the
schedule as given in critical date sheet as under : -

1. Estimated Cost of the work, EMD requirement are as follows: -

Sl Description of works Estimated EMD Tender | Solvency
No Cost (In Rs. Cost required
(In Rs.) Lakh) (in Rs.) | (in lakh)

excluding GST

“Supply and deployment of
Technical manpower & other
1 | supporting staff for supervision,
monitoring and others related
works/services for various
developmental works (Civil,
Terminal, Survey & Mech-
Marine) in Kahalgaon-Majhua
stretch of NW-1 during Aug’2026
to Mar’2027”

1,16,66,376/- 2.34 5900 46.67

2. Critical Data sheet:

Interested parties may download the Tender document online from the website
https://eprocure.gov.in/eprocure/app and IWAI’s website “www.iwai.nic.in” and are
advised to pay INR 5,900/- (Rupees Five thousand nine hundred only) including GST as the
cost of Bid document deposited to IWAI fund through RTGS/NEFT as per account detail
mentioned at page no. 16 clause in ITB.

Document Download Start Date 03.07.2026 (14:00 hrs)

Bid submission start date 03.07.2026 (14:30 hrs)
Pre--bidding date Not applicable

Bid Submission Last Date 09.07.2026 up to 15:00 hrs
Technical Bid Opening Date 10.07.2026 at 15:30 hrs

Bids shall be submitted online only at CPP website https://eprocure.gov.in/eprocure/app.
Manual bids/offline bids shall not be accepted and liable to be rejected.

3. For exemption towards tender fee and EMD, the bidder should submit the certificate
from Micro and Small Enterprise (MSEs) as defined in MSE Procurement Policy issued
by Department of Micro Small and Medium Enterprise (MSME) or are registered with the
central purchase organization or the concerned Ministry or Department or Startups as
recognized by Department of Industrial Policy & Promotion(DIPP).
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10| Page




Inland Waterways Authority of India
(Ministry of Ports Shipping and Waterways
Govt. of India)

SECTION II: INSTRUCTION TO BIDDERS (ITB)

1. Background 1.1 Inland Waterways Authority of India (IWAI) is an autonomous
body of the Ministry of Ports Shipping and Waterways Govt. of
India (Gol). IWAI was setup in 1986 for regulation and
development of Inland Waterways for the purposes of
shipping and navigation. IWAI is primarily responsible for
development, maintenance and regulation of Inland Water
Transport (IWT) on the National Waterways (NWs) in the
country. Presently, there are 111 declared NWs in the
country.

1.2 IWT has the potential to provide a cost efficient, economic,
reliable, safe and environmentally friendly form of transport.
When developed for use by modern inland vessels operating
on dependable rights of way, it can reduce congestion and
investment needs in rail and road infrastructure, promote
greater complementarities in the riparian states, enhance
intra-regional trade and, through increased economies of
scale, significantly reduce overall logistics costs for the benefit
of the entire economy and India’s global trade
competitiveness.

2. Introduction 2.1 The Employer will select a Company / Firm (the “Contractor”)
in accordance with the method of selection specified in Clause
15 & Clause - 16 under Section — II: ITB.

2.2 The name of the Assignment / Job has been mentioned in
Section - III: Bid Data Sheet. Detailed scope of the
Assignment / Job has been described in Section - VI: Terms
of Reference (ToR).

2.3 The date, time and address for submission of the Bids have
been given in Section — III: Bid Data Sheet.

2.4 Bidder shall bear all costs associated with the preparation
and submission of their Bids.

2.5 The Employer is not bound to accept any Bid and reserves the
right to annul the selection process at any time prior to
contract award, without thereby incurring any liability to the
Bidder.

3. Bidder Eligibility The Bidders shall meet the following pre-qualification criteria:

Criteria 3.1 Bidder should be one among the renowned organizations

those are Private entities or Government entities. Bidders that
are government owned entity in the Employer’s country may
participate only if they can establish that they (i) operate
under commercial law and (ii) are not dependent agencies of
the Employer.
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3.2 The Bidder shall meet the Qualification criteria of executing
“Similar Works” of the value as mentioned in clause 16.1 of
ITB. The Bidder shall indicate the value of the order executed
by him together with the details of name of the party, order
value, scope of work / component breakup, completion period
stipulated in the order and actual completion period. The
completion certificate, awarded by the client should have a
mention of start date, date of completion and value of the
work executed by the Bidder. In case the work was performed
by the Bidder in a JV, the same shall be supported by a client
certificate enumerating the claimant share also. In case the
work was performed by the bidder as a sub-contractor, the
bidder shall submit similar completion certificate awarded to
it by the main contractor and countersigned by the Employer
/ Client of the main contractor.

3.3 Copy of work order / letter of award / letter of work
agreement alone shall not suffice Bidders claim for executing
the Similar Works. Submitting Work Completion
Certificate from the client on its letter head along with
supporting documents as mentioned in clause 3.2 above
is mandatory to qualify.

3.4 Average Annual Turnover during the last three (03) years
ending 31stMarch of the previous financial year should be as
mentioned in clause 16.1.2 of ITB. The Bidders shall provide
financial turnover of the firm for the last three years duly
certified by the Statutory Auditor(s).

3.5 Bidder should not have been debarred / blacklisted during
the last three years. However, hiding of the facts or non-
compliance by the bidder in this regard would be punishable
under existing law and would lead to rescinding or
termination of the work if information relating to debarment
or blacklisting is brought to knowledge of the Employer even
during the currency of the contract brought forward at a later
stage. Declaration in this regard has been incorporated in
Form 4A, Section IV.

3.6 The similar works experience of parent company / subsidiary
/ sister Company of the Bidder shall not be considered unless
the parent company / subsidiary / sister company is part of
the JV / Consortium participating in the Bid. The Bidder
should have experience of supplying at least 10 (ten) qualified
technical manpower and 10 (ten) supporting staff to a single
client organization.

3.7 The Bidder shall submit an undertaking of submitting the
Labour License (i.e. registration under Contract Labour
(Regulation& Abolition) Act 1970) within 30 days of issuance
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4. Pre-Bid Meeting

5. Clarifications and
Addendum

3.8

3.9

3.9.1

3.9.2

4.1

5.1

of Letter of Acceptance (LOA). Further, the Bidder shall also
submit an undertaking to the extent that the employees will
not be paid less than the remuneration notified under this
contract.

The Bidder must be registered with appropriate authorities
under Employees Provident Fund (EPF) and Employees State
Insurance Act (ESI). The Bidder shall submit copies of EPF &
ESI certificates. The Bidder must be registered with under
Contract Labour (Regulation & Abolition) Act 1972.The Bidder
shall have a local office in the city of the Tender calling
Authority OR they will opened local office within two months
from the date of issue of work order.

The Bidder shall also indicate the following:

The Bidder shall have adequate resources for successful
execution of the services and should be financially solvent.
Bidder shall provide a solvency certificate from any
nationalized / scheduled bank in India for a minimum
amount as indicated in Section - III: Bid Data Sheet.

The Bidder shall be income tax assesses and accordingly the
Bidder shall submit copy of Income Tax Return (ITR) filed by
the Bidder for the last three financial years (F.Y. 2022-23,
2023-24 & 2024-25).

Bidders may request a clarification on any clause of the
document up to the number of days / dates indicated in
Section - III: Bid Data Sheet before the Bid submission last
date. Any request for clarification must be sent in writing, or
by e-mail to the Employer’s address indicated in Section - III:
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5.2
5.3
6. Preparation of
Bids
6.1
6.1.1

Bid Data Sheet. No request for the clarification shall be
entertained if such request is received by the Employer after
the deadline for submitting clarifications.

The Employer will respond to the queries raised by the
Bidders (including an explanation of the query but without
identifying the source of query) along with any amendment,
which would be published on the website of IWAI and e-
procurement portal.

At any time before the submission of Bids, the Employer may
amend the tender document by issuing an addendum /
corrigendum (amendment). The amendment / clarification, if
any, to the document will be made available on
https://eprocure.gov.in/eprocure/app & on IWAI’'s website
“www.iwai.nic.in”. All Bidders participating in the Bid shall
be deemed to have kept them informed and updated about
each such amendment/clarification, which is posted on the
above website from time to time. The bidders shall
acknowledge receipt of all amendments. To give reasonable
time to the bidders to consider an amendment, the Employer
may, if the amendment is substantial, extend the deadline for
the submission of Bids. Declaration on the issue has been
built-up in Form 4G, Section IV.

In preparing their Bid, Bidders are expected to examine in
detail the documents comprising the Tender document.
Material deficiencies in providing the requisite information
may result in rejection of the Bidder’s Bid.

Bidders shall adhere to the requirements mentioned below:
Earnest Money Deposit (EMD)

All Bidders shall furnish EMD of the amount as mentioned in
Section III: Bid Data Sheet. However, Micro and Small
Enterprises (MSEs) as defined in MSE Procurement Policy
issued by Department of Micro, Small and Medium
Enterprises (MSME) or Start-ups as recognized by
Department of Industrial Policy & Promotion (DIPP) are
exempt from submitting the EMD on submission of
documents to the extent as per the Government of India
notifications in this regard.

EMD for the mentioned amount shall be deposited to IWAI
Fund through RTGS/NEFT in the following account:
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i.) Name of Bank Account: IWAI FUND
ii.) Bank Name and Address Canara Bank, Main Branch,
South Gandhi Maidan, Patna-
800001

iii.) Bank Account Number 0352105000002
iv.)IFSC CNRB0000352
v.) MICR Code 800015002

6.1.3 Bids not accompanied by EMD shall be rejected as non-
responsive.

6.1.4 No interest shall be payable by the Employer for the sum
deposited as EMD. The Bidder shall submit the scan copy of
RTGS receipt for tender cost and EMD with Transaction ID
along with the e-bid.

6.1.5 The EMD of those Bidders who’s Financial Bids have been
opened but are not selected as “Successful Bidder” would be
returned within thirty days of issuance of LOA to the
successful Bidder.

6.1.6 The EMD of Bidders who has not qualified for opening of Price
Bids in terms of clause 3 & 16 of ITB would be returned
within thirty days of opening of Price bid /LOA.

6.1.7 The EMD shall be forfeited by the Employer in the following
events:

(i) If Bid is withdrawn during the bid validity period including
any extension agreed to by the Bidder thereof.

(ii)) If the Bidder tries to influence the evaluation process.
(iii) If the lowest Bidder raises any fresh issue and / or T&C
during negotiations, it will be construed as withdrawal of the

original bid and in that case EMD is liable to be forfeited.

(iv) In case the Bidder, submits false certificate in terms of any
documents supported to this Tender.

(v) If the Bidder fails to sign the contract in accordance with
Conditions of Contract on receipt of LOA.

(vi) In case the Bidder is found to indulge in corrupt or fraudulent
practices at any stage of the execution of the contract.
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(vii) If the Bidder fails to furnish the Performance Bank Guarantee
in accordance with Conditions of Contract.

(viiij In case of a Bidder revoking or withdrawing his Tender or
varying any terms of the Bid without the consent of the
Employer in writing.

(ix) In case of forfeiture of EMD, as prescribed from (i) to (viii)
above, the Bidder shall not be allowed to participate in the
retendering process of the work

6.2 Cost of Tender Document / Tender Fee

All Bidders are required to pay the cost of Tender Document
as mentioned in Section III: Bid Data Sheet, through
RTGS/NEFT. However, Micro and Small Enterprises (MSEs)
as defined in MSE Procurement Policy issued by Department
of Micro, Small and Medium Enterprises (MSME) or Start-ups
as recognized by Department of Industrial Policy & Promotion
(DIPP) are exempt from submitting the Tender fee on
submission of documents to the extent as per the
Government of India notifications in this regard. The cost of
Tender Document is Non-Refundable.

i.) Name of Bank Account IWAI FUND

ii.) Bank Name and Address Canara Bank, Main
Branch, South Gandhi
Maidan, Patna- 800001

iii.) Bank Account Number 0352105000002
iv.) IFSC CNRB0000352
v.) MICR Code 800015002

6.3 Bank Solvency

All Bidders shall submit Bank Solvency certificate from a
nationalized / scheduled bank in India for a minimum
amount as mentioned in Section - III: Bid Data Sheet.

The bank solvency certificate (issued in the favour of
Inland Waterways Authority of India, Patna) submitted by
the Bidder shall not be older than six month from the Bid
Submission Last Date. In case Bidder does not adhere to
this criterion, his bids shall be considered non-responsive
and shall not be considered for further evaluation
process.
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6.4 Taxes

The Bidders shall fully familiarize themselves with the
applicability of all types of taxes and all such taxes, as prevailing
on date of submission of the bid, must be included by the Bidder
in the Financial Proposal along with the conditions mentioned
therein, except for GST which will be quoted separately by the
Bidder as per Form Fin - 2. It may be noted that the Bidder shall
have to be registered with GST and shall submit the proof of the
same at the time of bid submission. The GST and all other
relevant taxes shall be paid as per existing rules and regulations
at the time of payment.

6.5 Currency

Bidders shall express the price of their Assignment / job in
Indian Rupees (INR).

6.6 Language

The Bid as well as all related correspondences exchanged
between the Bidders and the Employer shall be in English
language and shall be strictly as per the formats attached in this
tender document. The Employer will evaluate only those Bids
that are received in the specified formats and are complete in all
respects. Any supporting document submitted by the Bidder
with its Bid or subsequently, in response to any query /
clarification from the Employer shall be in English and in case
any of these documents is in another language, it must be
accompanied by an accurate translation of all the relevant
passages in English, and in such case, for all purposes of
interpretation of the Bid, the translation in English shall prevail.

6.7 Bid Validity

Section - II: Bid Data Sheet indicates for how long the Bids
submitted by the bidders must remain valid after the submission
date. During this period, Bidders shall maintain the availability
of Key Personnel nominated in the Bid and also the amount
quoted for the services in the Financial Bid shall remain
unchanged. Should the need arise, the Employer may request
Bidders to extend the validity period of their Bids. Bidders who
agree to such extension shall confirm that they will maintain the
availability of the Key Personnel proposed in the Bid and that
their Financial Bid will remain unchanged. Also, in their
confirmation of extension of validity of the Bid, bidders could
submit new staff in replacement, which would be considered in
the final evaluation for contract award. The bidders who do not
extend the validity of their bids, shall not be considered for
further evaluation.
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6.8 Number of Bids

A Bidder can submit one bid only. In case a bidder submits or
participates in more than one bid, the application of the
bidder shall be rejected summarily.

6.9 Bids by Joint Venture (JV) / Consortium
Not allowed

7. Conflict of 7.1 Employer requires that selected bidder (the “Contractor”)
Interest provides professional, objective, and impartial advice and at
all times holds the Employer's interests paramount, strictly
avoids conflicts with other assignment(s) / job(s) or his own
corporate interests and act without any consideration for

future work.

7.2  Without limitation on the generality of the foregoing, Bidders,
and any of their affiliates, shall be considered to have a
conflict of interest and shall not be recruited, under any of
the circumstances set forth below:

(a) Conflicting Activities: A firm or any of its affiliates who have
been engaged by the Employer to provide goods, works or
assignment/job other than design and build assignment/job
for a project shall be disqualified from providing design and
build assignment/job related to those goods, works or
assignments/ jobs. Conversely, a firm or any of its affiliates
who have been hired to provide design and build assignment/
job for the preparation or implementation of a project, and
any of its affiliates, shall be disqualified from subsequently
providing goods or works or assignment/job other than
design and build assignment/job resulting from or directly
related to the firm’s design and build assignment/job for such
preparation or implementation. For the purpose of this
paragraph, assignment/ job other than design and build
assignment/job are defined as those leading to a measurable
physical output; for example, surveys, exploratory drilling,
aerial photography, satellite imagery etc.

(b) Conflicting assignment/ job: A Contractor {including its
Personnel and Sub-Contractor(s)} or any of its affiliates shall
not be hired for any assignment/ job that by its nature may
be in conflict with another assignment/ job of the Contractor
to be executed for the same or for another Employer, for
example a Contractor hired to prepare engineering design for
an infrastructure project shall not be engaged to prepare an
independent environmental assessment for the same project
and a Contractor assisting an Employer in the privatization of
public assets shall not purchase nor advise purchasers of
such assets.
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(c) Conflicting Relationships: A Contractor (including its
Personnel and Sub-Contractors) that has a business or family
relationship with a member of the Employer's staff who is
directly or indirectly involved in any part of (i) the preparation
of the Terms of Reference of the assignment/job (ii) the
selection process for such assignment/job or (iii) supervision
of the Contract, may not be awarded a Contract unless the
conflict stemming from this relationship has been resolved in
a manner acceptable to the Employer throughout the
selection process and the execution of the Contract.

7.3 Contractors have an obligation to disclose any situation of
actual or potential conflict that impacts their capacity to serve
the best interest of their Employer, or that may reasonably be
perceived as having this effect. Any such disclosure shall be
made as per the standard forms of technical proposal
provided herewith. If the Contractor fails to disclose said
situations and if the Employer comes to know about any such
situation at any time, it may lead to the disqualification of the
Contractor during bidding process or termination of its
Contract during execution of assignment.

7.4 No agency or current employees of the Employer shall work as
Contractors under their own ministries, departments or
agencies. The contract is liable for cancellation if either the
contractor himself or any of his employees or representatives
are found to be persons / person who have held Class I post
under IWAI immediately before retirement and has within two
years of such retirement accepted without obtaining the
previous permission of IWAI, or the Chairperson as the case
may be, and employment as contractor, or in connection with
the execution of the public works, or as an employee of such
contractor. If the contract is terminated on account of the
failure of the contractor to comply with this clause, IWAI shall
be entitled to recover from him such damages as my be
determined by the Engineer in Charge with due regard to the
inconvenience caused to IWAI on account of such termination
without prejudice to IWAI’s right to proceed against such

officer.
8. Acknowledgement It shall be deemed that by submitting the Proposal, the
by Bidders Bidder has:

8.1 Made a complete and careful examination of this Tender;
8.2 Received all relevant information from the Employer;

8.3 Satisfied itself about all matters and necessary information
required for submitting a competitive bid;

8.4 Updated itself about any amendments / clarifications that
have been posted on the website and e-procurement portal in
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terms of Clause 5.2 & 5.3 above;
8.5 Acknowledged that it does not have a Conflict of Interest; and

8.6 Agreed to be bound by the undertaking provided by it under
the terms and conditions laid in this tender document.

9. Guidelines for e- 9.1 The Bids should be submitted online through Central Public
submission of the Procurement Portal for e-Procurement https://eprocure.gov
Bids .in/eprocure/app.

9.2 Possession of valid Digital Signature Certificate (DSC) and
enrolment / registration of the Bidders on the e-procurement
/ e-Tender portal is a prerequisite for e-Tendering

9.3 Bidder should enroll in the e-Procurement site https://
eprocure.gov.in/eprocure/app using the option available
“Enroll Here” on the home page portal. Enrolment is free of
charge. During enrolment / registration, the Bidders should
provide the correct / true information including valid e-mail
id. All the correspondence shall be made directly with the
Bidders through email id provided.

9.4 Bidders need to login to the site through their user ID /
password chosen during enrolment / registration.

9.5 Then the Digital Signature Certificate (Class - II or Class - III
Certificates with signing key usage) issued by SIFY / TCS /
node / e-Mudra or any Certifying Employer recognized by
CCA India on e-Token / Smart Card, should be registered.

9.6 The Bidder should only use the registered DSC and should
ensure safety of the same.

9.7 Bidder may go through the Tenders published on the site and
download the required Tender documents / schedules in
which the Bidder is interested.

9.8 After downloading / getting the Tender document [/
schedules, the Bidder should go through them carefully and
then submit the documents as asked.

9.9 If the Bidder wish to seek any clarifications, this may be
through e-mail as mentioned in Section — III: Bid Data Sheet.
The Bidder should also take into account the addenda /
corrigenda published before submitting the Bids online.

9.10 Then the Bidder may log into the site through the secured log
in by giving the user id / password chosen during enrolment
/ registration and then by giving the password of the e-Token
/ Smart card to access DSC.
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9.11 Bidder will then select the tender which he / she is interested
in by using the search option & then moves it to the ‘my
favorites’ folder.

9.12 From the favorite’s folder, he selects the tender to view all the
details indicated.

9.13 It is construed that the Bidder has read all the terms and
conditions before submitting his / her offer. Bidder should go
through the tender schedules carefully and upload the
documents as asked; otherwise, the bid will be rejected.

9.14 Bidder, in advance, should get ready the Bid documents to be
submitted as indicated in the Tender document / schedule
and generally, they can be in general PDF / xls / rar / jpg
formats. If there are more than one document, they can be
clubbed together and can be provided in the requested format
as specified in Section — III: Bid Data Sheet. Each document
to be uploaded online should be less than 2 MB. If any
document is more than 2MB, it can be reduced through zip /
rar and the same can be uploaded, if permitted.

9.15 The Bidders can update well in advance, the documents such
as certificates, annual report details etc., under “My Space”
option and these can be selected as per Tender requirements
and then sent along with Bid documents during Bid
submission. This will facilitate the Bid submission process
making it faster by reducing upload time of Bids.

9.16 Bidder should submit the Tender Fee and EMD for the
amount as specified in Section - III: Bid Data Sheet. The
original payment instruments should be posted / couriered /
given in person so as to reach to the Employer on or before
bid closing date & time. Scanned copy of the instruments for
both these payments should be uploaded as part of the offer.

9.17 While submitting the Bids online, the Bidder should accept
the Terms & Conditions and proceed further to submit the
Bid packets.

9.18 The Bidder has to select the payment option as offline to pay
the Tender Fee and EMD as applicable and enter details of
the instruments.

9.19 The details of the DD / any other accepted instrument,
physically sent, should tally with the details available in the
scanned copy and the data entered during Bid submission
time. Otherwise submitted Bid will not be acceptable.

9.20 The Bidder has to scan digitally sign and upload the required
Bid documents one by one as indicated. Bidders to note that
the very act of using DSC for downloading the Bids and
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uploading their offers shall be deemed to be a confirmation
that they have read all sections and pages of the Tender
document including conditions of contract without any
exception and have understood the entire document and are
clear about the requirements of the Tender Document.

9.21 The Bidder has to upload the relevant files required as
indicated in the cover content as enumerated in clause 10
below.

9.22 If the price Bid format is provided in a spread sheet file like
BoQ_xxxx.xls, the rates offered should be entered in the
allotted space only and uploaded after filling the relevant
columns. The Price Bid / BOQ template must not be modified
/ replaced by the Bidder; else the Bid submitted is liable to be
rejected for this Tender.

9.23 The Bidders are requested to submit the Bids through online
e-tendering system to the Tender Inviting Authority (TIA) well
before the Bid submission end Date & Time (as per Server
System Clock). The TIA will not be held responsible for any
sort of delay or the difficulties faced during the online
submission of Bids by the Bidders at the eleventh hour.

9.24 After the Bid submission, the acknowledgement number,
given by the e-tendering system should be printed by the
Bidder and kept as a record of evidence for online submission
of Bid for the particular Tender and will also act as an entry
pass to participate in the Bid opening date.

9.25 The Bidder should ensure that the Bid documents submitted
are free from virus. If the documents could not be opened,
due to virus, during Tender opening, the Bid is likely or liable
to be rejected.

9.26 The time settings fixed in the server side and displayed at the
top of the Tender site, will be valid for all actions of
requesting, Bid submission, Bid opening etc., in the e-Tender
system. The Bidders should follow these time settings during
Bid submission.

9.27 All the data being entered by the Bidders would be encrypted
using PKI encryption techniques to ensure the secrecy of the
data. The data entered will not viewable by unauthorized
persons during Bid submission & not be viewable by any one
until the time of Bid opening.

9.28 Any Bid document that is uploaded to the server is subjected
to symmetric encryption using a system generated symmetric
key. Further this key is subjected to asymmetric encryption
using buyers / Bid opener’s public keys. Overall, the
uploaded Tender documents become readable only after the

22| Page




Inland Waterways Authority of India
(Ministry of Ports Shipping and Waterways
Govt. of India)

Tender opening by the authorized Bid openers.

9.29 The confidentiality of the Bids is maintained since the secured
Socket Layer 128-bit encryption technology is used. Data
storage encryption of sensitive fields is done.

9.30 The Bidder should logout of the Tendering system using the
normal logout option available at the top right-hand corner
and not by selecting the (X) exit option in the browser.

9.31 Any queries relating to the Tender document and the Terms &
Conditions contained therein should be addressed to the TIA
for a Tender or the relevant contact person indicated in the
Tender.

9.32 Any queries relating to the process of online Bid submission
or queries relating to CPP Portal in general may be directed to
the 24x7 CPP Portal Helpdesk. The contact number for the
helpdesk is 1800 233 7315.

10. Submission of (i) The payment instruments in respect of Tender Fee & EMD,
Bids must be deposited IWAI Fund as per account detail
mentioned at page.16.

(i)  Online Bids submitted without copies of original payment
instruments towards Tender Fee & EMD shall automatically
become ineligible and shall not be considered for opening of
bids.

(ii) In case of MSE registered firms, letter of claim of exemption
for EMD & Tender Fee with documentary evidence in support
of the claim must be delivered to the office of authorized
representative of IWAI as mentioned in Section IIl: Bid Data
Sheet, on or before Bid Closing Date & Time.

The Bidders are further advised to number all the pages and
prepare a table of contents in the beginning of each Part
referring the page numbers of the indexed items.

(iv)

The scanned copy of the Technical and Financial Bids,
complete in all respects, should be submitted as per sequence
mentioned below. Bids should be submitted in Two Covers:

It may be noted that the successful bidder will have to pay the
wages equal to the minimum salary/ remuneration mentioned
in the table under “Form Fin-3: Details of Cost” to the
deployment of Technical manpower on outsource basis every
month through RTGS to the respective bank account(s) of the
outsourced staff and submit the proof. The bidder therefore
has to quote in the BOQ only their service charges as a
percentage of the estimated cost mentioned in the NIT.
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10.1
10.1.1

Cover - I: Technical Bid

Part -1

Proof of Tender Fee as specified in Section — III: Bid Data
sheet or claim of exemption with supporting documents.

Proof of EMD as specified in Section — III: Bid Data Sheet or
claim of exemption with supporting documents

Proof of Bank Solvency for the minimum amount as specified
in Section — III: Bid Data Sheet

Letter of Acceptance of Tender Document duly filled and
signed by the authorized signatory of the Bidder as per
Annex — V in Section VIII

Letter of Bid (Section IV: Form - 4A)

Signed declaration by the Bidders (Section IV: Form - 4E)

Proof of Office.in the Tender calli horite i

Power of Attorney for the authorized person of the bidder as
per Section IV: Form - 4D. This form shall be accompanied by
copy of company identity card or general identity card
(passport / Driving license / Voter’s ID etc.) of the authorized
representative.

Bidder information Sheet as per Section IV: Form 4F

Composition / Ownership / Shareholding pattern of the
organization

Board Resolution, details of top management (Board
members), key officials with documentary evidence, Articles of
Association / Memorandum of Association of the Company.

Registration / incorporation certificate of the Company, ESIC
& EPFO registration certificate along with Labour license.

Original tender document with-minutes-of the pre-bid-meeting
and all addenda & corrigenda issued till last date of bid

submission date duly stamped and signed by the authorized
signatory of the bidder.

Note: If the Tender is submitted by a firm in partnership, it
shall be signed by all the partners of the firm above, their full
names and current business address, or by a partner holding
the power of attorney for the firm for signing the Tender in
which case a certified copy of the power of attorney shall
accompany the Tender. A certified copy of the partnership
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10.1.2

10.1.3

10.2

deed and current business address of all the partners of the
firm shall also accompany the Tender.

Part - 11

Annual Report / Audited Balance Sheets, for the last three
financial years ending 31st March of the previous financial
year (F.Y. 2022-23, 2023-24 & 2024-25)

GST Registration certificate

Income Tax Return (ITR) filed by the Company for the last
three financial years( F.Y. 2022-23, 2023-24 & 2024-25)
UDIN verified

PAN card of the Company/Firm.

Section IV: Form - 4C for Average Annual Turnover

Bank account details, along with a cancelled cheque, for
transaction through e-payment in format given at Annex - IV

& V in Section IX.

Part - 111

Complete Company Profile including the following details:
Background of the organization

Client completion certificate on client letter head for Similar
Woks executed by the Bidder in the last seven years. The
submitted certificates shall comply with the conditions laid in
Clause - 3 of ITB (Bidder Eligibility Criteria). Such eligible
projects shall be supplied in Section IV: Form - 4B.

List of Litigation History

EPF & ESI Certificates

Undertaking in regard to clause 3.7 of Section II: ITB

Form 4L: List Ongoing Assignments along with Work Orders
on client letterhead.

It may be noted that the Technical Bid shall not contain
any reference to the fee.

Cover - II: Financial Bid

Financial Bid in excel format (BoQ_XXXXX) provided along
with this Tender as Form Fin — 1,2,3 of Section V shall be
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used for quoting service charge/ offer.

(i) The bidder therefore has to quote in the BOQ only their
service charges as a percentage of the estimated cost mention
in NIT.

(i) While working out the price bid, following points should be
noted:

a. All duties, taxes, royalties and other levies payable by the
Bidder for executing the Contract, shall be included in the
service charge quoted by the Bidder except for GST which will
be paid as per existing rules and regulations at the time of
payment. The Service charges for service provider quoted
by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment. Further,
any variation in the statutory taxes shall be accounted for the
payment of differential tax amount, against submission of
proof of change in Tax on work done amount. However, this
would be entertained only if the Bidder has submitted its
breakup with effective weight age, otherwise it would be
presumed that the Bidder would absorb the same in his
quote.

b.  The prices shall be quoted by the Bidder entirely in Indian
Rupees. All payments shall be made in Indian Rupees (INR).

10.3 The total duration of the services shall be as specified in
Section — III: Bid Data Sheet.

11.Extension of Bid 11.1 The Employer may extend the date of submission of bids by
Submission Date issuing an addendum / corrigendum and uploading the same
on Employer’s website and e-procurement portal.

12.Late Proposals 12.1 Online proposals received by the Employer after the specified
bid submission date & time or any extension thereof,
pursuant to Clause — 11 above, shall not be considered for
evaluation and shall be summarily rejected.

13.Liability of the 13.1 The Bidders are advised to avoid last moment rush to submit
Employer bids online and they should upload their bids well in advance
before the bid submission deadline. The Employer shall not
be liable for failure of online submission of bids by the Bidder
that may arise due to any reason whatsoever. It shall be
construed that the procedure for online submission of bids,
mentioned under Clause - 9 of ITB, has been read and
understood by the bidder. The submission of hard copy is not
a mandatory requirement. However, if the Bidder submits
hard copy of the bid, it shall not be treated as a substitute to
online bids submission and in case a bidder fails to submit
bids online due to any reason, the hard copies of the bids
shall not be considered for evaluation.
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14.Modification /
Substitution /
Withdrawal of
Bids

15.Bid Opening and
Evaluation
Process

14.1

15.1

15.2

15.3

15.4

15.4.1

The tender once submitted may be modified, substituted or
withdrawn by the Bidders before the last date of bid
submission.

No bid shall be modified, substituted or withdrawn after the
deadline fixed for submission of bids.

From the time the Proposals are opened to the time the
Contract is awarded, any effort by Bidders to influence the
Employer in the examination, evaluation, ranking of
Proposals, and recommendation for award of Contract may
result in the rejection of the Bidders’ Proposal.

The Employer will constitute a Tender Evaluation Committee
(TEC), which will carry out the evaluation process.

Online Bid opening shall be carried out in two stages. Firstly,
‘Technical Bid' of all the online Bids received shall be opened
on the date and time mentioned in Section — III: Bid Data
Sheet. 'Financial Bid' of those Bidders whose Technical Bid
has been determined to be responsive and on evaluation
fulfils the criteria as stipulated in the Tender document, shall
be opened on a subsequent date, which will be notified to
such Bidders. In the event of the specified date for the
submission of bids being declared a holiday for the Employer,
the Bids will be opened at the appointed time and location on
the next working day. Bids for which a notice of withdrawal
has been submitted in accordance with Clause - 14 above
shall not be opened.

The TEC shall evaluate the Technical Proposals on the basis
of their responsiveness to the ToR and by applying the
eligibility & evaluation criteria, sub-criteria specified in
Clause — 3 & 16. In the first stage of evaluation, a Proposal
shall be rejected if it is found deficient or found not meeting
the minimum eligibility criteria as mentioned in Clause - 3
and Clause - 16 of ITB. Only responsive Proposals shall be
further taken up for evaluation.

A Bid shall be considered responsive only if:

It is received by the Bid submission date and time including
any extension thereof, pursuant to Clause — 11 above;

It is accompanied by the EMD & Tender Fee as specified in
Clause 6.1 & 6.2 above;

It is received in the forms specified in Section - IV (Technical
Proposal) and in Section - V (Financial Proposal);

It does not contain any condition or qualification or
suggestion; and
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16.Qualification
Criteria & Bid
Evaluation

15.5

15.6

15.7

15.8

16.1

16.1.1

It fulfils the eligibility & qualification criteria stipulated in
Clause 3 and Clause 16.1 of ITB.

After ascertaining the responsiveness of the bid, evaluation of
each responsive Bid will be done as per clause 16.2 below. To
assist in the examination, evaluation, and comparison of the
bids, and qualification of the Bidders, the Employer may, at
its discretion, ask any Bidder for a clarification of its bid,
giving a reasonable time for response. Employer however, is
not bound to accept the clarification submitted by the Bidder
if found irrelevant. The Employer’s request for clarification
and the response shall be in writing.

The Employer shall inform the Bidders, whose Technical Bids
are found responsive and on evaluation fulfils the criteria
stipulated in the Tender document, of the Date, Time and
Place of opening of the Financial Bids. The Bidders so
informed, or their representative, may attend the meeting of
online opening of Financial Bids.

At the time of the online opening of the ‘Financial Bids’, the
names of the technically qualified Bidders along with the Bid
prices, the total amount of each Bid, and such other details
as the Employer may consider appropriate will be announced
by the Employer at the time of Bid opening.

Bidder may, if deemed necessary by him, send a
representative to attend the financial bid opening. Such
representative shall have a letter of authorization from the
bidder to attend the bid opening on its behalf.

Minimum Qualification Criteria

To qualify for this tender, the Bidder must satisfy each of the
qualifying criteria stipulated in Clauses 16.1.1 to 16.1.2 of
ITB. Not satisfying any of the qualification criteria shall
render the bid non-responsive and financial bids of such
bidders shall not be opened.

Qualification Criteria for Works

The Bidder should have successfully completed “Similar
Works” in previous 7 years before the last date of the Bid
submission as per the criteria specified below:

3 similar completed services each costing not less than the
amount equal to 40% of the estimated cost put to this tender,
or

2 similar completed services each costing not less than the
amount equal to 50% of the estimated cost put to this tender,
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16.1.2

16.1.3

16.1.4

16.2

16.2.1

16.2.2

16.2.3

or

1 similar completed service costing not less than the amount
equal to 80% of the estimated cost put to this tender

Note: The value of the “Completed Work(s)” considered by the
Bidders shall be rounded off to the nearest two digits

For this purpose, “Similar Works” has been defined in Section

III: Bid Data Sheet.

Qualification Criteria for Average Annual Turnover for
last three (03) financial years

At least 3 times of the estimated cost of this work to qualify
for this work.

The minimum qualification, essential/desirable experience for
each personnel to be engaged on out sourced basis shall be as
defined in clause Point 4.C of Section — VI Terms of Reference
(ToR).

In case a bidder fails to meet the eligibility, criteria stipulated
in Clause 3 of ITB along with above mentioned minimum
qualification criteria, the further process for technical
evaluation will not be carried out and such bids shall be
treated as non-responsive.

Bid Evaluation

The Bids shall be evaluated based on the eligibility &
qualification criteria mentioned in Clause 3 & 16 of ITB. In
case a bidder fails to meet the above-mentioned eligibility &
qualification criteria, their bids shall be treated as non-
responsive and financial bids of such bidders shall not be
opened.

The points earmarked for evaluation of Technical Bids for the
responsive Bidders in terms of clause 3 & 16 of ITB would be
as stipulated in Section III: Bid Data Sheet.

Technical Evaluation

The Technical Bids must score at least 70 marks out of 100 to
become eligible for opening of Financial Bids. In other words,
Financial Bids of only those Bidders who’s Technical Bids
have a score of 70 marks or more (out of 100) would be
opened for further processing.
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Financial Evaluation& Final Evaluation

Price Bids of only those bidders who obtain the minimum
qualification marks prescribed above will be opened and
evaluated for final award of the Tender. The work will be
awarded to the bidder who quotes the lowest amount as
per the financial bid format. However, in case of two or
more bidders quoting the lowest amount (same) the
bidder who is ranked higher in the technical bid
evaluation amongst them will be awarded the work. If the
score/marks in technical bid will also same more than
one bidder, then whose credentials/work experience
value is more amongst them will be awarded the work.

16.2.4 A substantially responsive bid is one that conforms to all the
terms, conditions, and specifications of the tender document
without material deviation or reservation. A material deviation
or reservation is one:

a. that affects in any substantial way the scope, quality, or
performance of the Works;

b. that limits in any substantial way, inconsistent with the
tender document, the Employer’s rights or the bidder’s
obligations under the contract; or

c. whose rectification would affect unfairly the competitive
position of other bidders presenting substantially responsive
bids. Further, a bid will not be considered substantially
responsive if the bidder has not offered to undertake all the
items of the work as listed in Bill of Quantity (BoQ) of Section
V of tender document.

16.2.5 The estimated effect of price adjustment (if any) provisions of the
Conditions of Contract, applied over the period of execution of
the Contract, shall not be taken into account while evaluating
bids.

16.2.6 The services will be awarded to the Bidder as per procedure
mentioned below:-

* The Employer shall issue a Letter of Award to the selected
Bidder. It may also notify all other Bidders about the decision
taken (if requested by other Bidders).

* The Consultant/Agency will sign the contract after fulfilling all
the formalities / pre-conditions mentioned in the Tender
Document, within 15 days of issuance of the Letter of Intent.

* The Consultant/ Agency is expected to commence the
Assignment/job on the date and at the location specified in
Section III Data Sheet.
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17.Award of 17.1
Contract

17.2

17.3

The Employer shall issue a LOA to the selected Bidder. It may
also notify all other Bidders about the decision taken (if
requested by other Bidders).

The Contractor will sign the contract after fulfilling all the
formalities / pre-conditions mentioned in the Conditions of
Contract in Section VII including submission of performance
bank guarantee, within 21 days of issuance of the LOA.

The Contractor is expected to commence the Assignment / job at
the location specified in Section III: Bid Data Sheet.

18. Labour License After issue of work order, the Contractor shall obtain labour License as

19. DETAILS OF OFFER
i)

ii)

applicable under Contract Labour Act against work order and
submit to this office within 30 days from issuance of work
order.

IWAI reserves the right to segregate the work to one or more
parties without assigning any reason thereof.

IWAI has the right to reject any or all of the tenders without
assigning any reasons and will not be bound to accept the
lowest or any other tender or to give any reason for such
decision.
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SECTION - III: BID DATA SHEET
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SECTION III: BID DATA SHEET

Reference Particulars Description
ITB 2.1 Employer The Director, Inland Waterways Authority of
India (IWAI), Gaighat, P.O.-Gulzarbagh, Patna-
800007, Bihar (E-mail : dirpat@iwai.gov.in)
ITB 2.1 Method of Least Cost System (LCS) selection method
Selection
ITB 2.2 Supply and deployment of Technical manpower
& other supporting staff for supervision,
Name of the monitoring and others related works/services
Assignment / for various developmental works (Civil,
Job Terminal, Survey &  Mech-Marine) in
Kahalgaon-Majhua stretch of NW-1
ITB 2.3 | a) Date for Date of submission 03.07.2026, Time
submission of 14:30 Hrs (IST)
Bid and
end date End date of Submission : online submission
on 09.07.2026 at 15:30 Hrs (IST)
b) Address for
;%zmészf;moefnt Adflress : Director, IWAI,
. Gaighat, P.O.-Gulzarbagh, Patna-800007,
Instruments .
(Tender Fee & Bihar
EMD)
- Estimated cost |INR 1,16,66,376/- Lakh excluding GST
of this work
ITB6.1 | EMD INR 2.34 lakh
ITB 6.2 | Tender Fee INR 5,900/- including GST
Tender fee for the amount mentioned above
shall be deposited to IWAI Fund through
RTGS in the following account:
i. Name of Bank Account: IWAI Fund
ii. Bank Name and Address: Canara
Bank, Main Branch, South Gandhi
Maidan, Patna- 800001, Bank
Account number: 0352105000002
IFSC: CNRB0000352
ITB 6.3 | Minimum Bank |[40% of the estimated cost of this work i.e. Rs.
Solvency 46.67 lakh.
ITB 6.7 | Bid Validity 120 days after last date of Bid Submission
Period
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Assignment

Reference Particulars Description
ITB Similar Works “Similar Works” means supply and service of
3.2&ITB of Technical Manpower, Civil/Mechanical/
16.1 Marine/Hydrographic Survey Works.
However, the manpower to be supplied shall
have experience in Dredging, River training
work & Hydrographic Survey
executed/performed in last 5 years.
and
Other supporting staff like Accounts
Executive, MTS, DEO, PA, River Pilot, etc is
relevant to same line of similar works will be
considered.
ITB 6.9 JV / Consortium [JV/ Consortium not allowed
ITB 10.1 | Authorized Name: ...........c.cooiiinnn,
Representative
ITB 10.3 | Contract One year from the date of issue/acceptance of
Duration the work order and extendable on satisfactory
performance for further Six months.
ITB 15.3 | Bid Opening Date 10.07.2026
date Time : 15:30 hrs
ITB 16.2.3| Technical The points earmarked for evaluation of
Evaluation Technical Bids would be as follows:
Please refer to Table No : ITB 16.2.3 & ITB
clause no- 3 & 16 for details of Technical
Evaluation.
ITB 17.3 | Location of Under the Jurisdiction of RO, IWAI, Patna

Price Preference

Since Splitting of scope / quantity of work is
not feasible keeping in view the nature of
work involved, price preference clause for
MSE registered firms/ bidders will not be
applicable.

Performance
Guarantee

5% of the quoted amount in the form of
irrevocable bank guarantee from nationalized
/ scheduled bank or through RTGS/NEFT as
per account detail at page no. However, bank
guarantee will not be treated as security
deposit.

Security Deposit

5% of the quoted amount in terms of the

General Conditions of Contract.
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TABLE NO : 16.2.3

Technical Evaluation

The Bidders will be screened at the first level on the basis of the minimum
eligibility criteria as indicated in below.

The points earmarked for evaluation of Technical Bids would be as follows:

Sl. Max. Evaluation Remarks
No Attributes Marks
Number of years of Up to 5 years 15
1 egp?rience of providing 25
31m11a‘r works 57 years 20
Technical Manpower
Services. Above 7 years 25
2 | Average Annual 15 Between — 300%- S
Turnover for the last 400% of the
three FY i.e. 2022-23, Estimated Cost
2023-24 and 2024-25 Between 401%- 10
UDIN verified S500% of the
Estimated Cost
Above 500% of the| 15
Estimated Cost
The Bidders relevant 1-3 Projects 20
experience for the
3 | assignment as 35
indicated in Clause
16.1.1 of ITB, Section
II in the last 7 years 4-6 Projects 30
substantiating the
same with submission
of work  done/Work
completion certificate
only (Work order or More .than 6 35
execution of agreement projects
shall not be considered)
Between 25-50 10 | Latest EPFO
challan to be
Number of Ménpower on Between 50-100 15 submitted
4 | Roll of the bidder as on 20 against this
Bid submission Last date Above 100 20 criteria
5 |ISO certified S -
Organisation
Total 100

The Technical Bids must score at least 70 marks out of 100 to become eligible
for opening of Financial Bids. In other words, Financial Bids of only those
Bidders who’s Technical Bids have a score of 70 marks or more (out of 100)
would be opened for further processing.
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SECTION - IV: TECHNICAL BID STANDARD
FORMS

36|Page




Inland Waterways Authority of India
(Ministry of Ports Shipping and Waterways
Govt. of India)

FORM 4A: LETTER OF BID
(To be submitted on the letter head of the Bidder)

To,
Director, IWAI,
Gaighat, PO-Gulzarbagh,
Patna-800007, Bihar
S e (insert name of the
work)
Dear Sir,
1. Having examined the information and instructions for submission of

tender, General & Special Conditions of Contract, Technical, General
and detailed specifications, Bill of Quantities (BoQ) agreement and
bank guarantee forms, etc. for the above named works, I/ We
.......... (Name of Bidder) hereby tender for execution of the works
referred to in the tender document in conformity with the said
Conditions of Contract, Schedule of quantities for the sum as stated in
BoQ of this tender document or such other sum as may be ascertained
in accordance with the said conditions of contract.

2. I/ We undertake to complete and deliver the whole of the works
comprised in the Contract within the time as stated in the tender and
also in accordance in all respects with the specifications, Scope of work
and instructions as mentioned in the tender document.

3. I / We am / are tendering for the works mentioned in the table below
and submitting the EMD in the form of RTGS / NEFT in favour of IWAI
Fund payable at Patna from Nationalised / Scheduled bank of India or
valid exemption certificate as per the details given therein:

S Total
N(;. RTGS / NEFT Bank Guarantee EMD
(INR)
Amount | Details of RTGS | Amount| Details of the Bank
(INR) |/ NEFT (No. and (INR) Guarantee (No and
Date) and details Date) and details of
of the bank the bank (Name of
(Name of bank, bank, branch,
branch, address) address)
or valid
exemption
certificate for
respective work
1
4. I/ We agree to abide by this tender. I/ We agree to keep the tender
open for a period of ........... days (insert number of days of Bid

Validity)from the last date of Bid Submission or extension thereto as
required by the IWAI and not to make any modifications in its terms
and conditions.
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5.

10.

I/ We agree, if I/ we fail to keep the validity of the tender open as
aforesaid or I/ we make any modifications in the terms and conditions
of my/ our tender, if I/ We fail to commence the execution of the works
as above, I/ We shall become liable for forfeiture of my/ our EMD, as
aforesaid and IWAI shall without any prejudice to another right or
remedy, be at the liberty to forfeit the said EMD absolutely otherwise
the said EMD shall be retained by IWAI towards part of security deposit
to execute all the works referred to in the tender document upon the
terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered. Should this tender be accepted, I/
We agree(s) to abide by and fulfill all the terms and conditions and
provisions of this tender. No interest is payable on EMD and/ or
Security Deposit.

I/ We have independently considered the amount of Liquidated
Damages shown in the tender hereto and agree that it represents a fair
estimate of the loss likely to be suffered by IWAI in the event of works
not being completed in time.

If this tender is accepted, I/ We undertake to enter into execute at my/
our cost when called upon by the employer to do so, a contract
agreement in the prescribed form. Unless and until a formal Agreement
is prepared and executed, this tender together with your written
acceptance thereto shall constitute a binding contract.

I/We also declare that the firm has not been debarred / blacklisted
during the last three years. Any such discovery relating to debarment
or blacklisting is brought to knowledge of the Employer at any stage of
the tender / contract would be punishable under existing law and
would lead to rescinding or termination of the contract.

I/ We understand that IWAI is not bound to accept the lowest or any
tender it may receive and may reject all or any tender without assigning
any reason.

I/ We certify that the tender submitted by me / us is strictly in
accordance with the terms, conditions, specifications etc. as contained
in the tender document, and it is further certified that it does not
contain any deviation to the aforesaid documents.

Duly authorized to sign & submit
tender for an on behalf of

(Name and address of firm)

Telephone no’s...... FAX No.....cenenee
Email ID: .....coooiiiiii,
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FORM 4B: ELIGIBLE PROJECTS
(To be submitted on the letter head of the Bidder)
Format for Responsiveness of Bid (Eligible Projects) Project Specific

Experience
[Using the format below, provide information on each assignment for which your

firm, and each associate for this assignment, was legally contracted either
individually as a corporate entity or as one of the major companies within an JV
for carrying similar works under this assignment.]

“Similar Works!” have been defined in Section III: Bid Data Sheet

S. Client Contract Value |[Date of start] Scheduled Actual Details of work | Remarks
No. Name?, in INR of work [completion datecompletion date] (including
Name of |Financial value Similar Work]).
work & | of similar work
location of | g tisfactorily
project completed
Firm's Name P

Authorized Signature PP PPNt

Notes:

1. For the purpose of evaluation, Bidders should assume 7% inflation for
Indian Rupees every year and 2% for foreign currency portions per year
simple annually.

2. Bidders should mention the maximum value of similar works as defined
in Clause 16.1.1 of ITB executed during the last seven years (adjusted
last day of the month previous to the one in which this Tender is

invited).

IExhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission.

2The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details.
The Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The
works claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of ITB
from the Client will not be considered.
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3.

In case of foreign currency, it should first be escalated at the rate
mentioned above and then the amount so derived shall be converted to
INR at the exchange rate prevailing last day of the month previous to the
one in which this Tender is invited.

Exchange rate should be taken from official website of RBI
(https://www.rbi.org.in /scripts /ReferenceRateArchive.aspx)

In case exchange rate for the currency in consideration, is not available
on RBI website (mentioned above), Bidders shall quote exchange rates
from websites such as www.xe.com, www.oanda.com, along with copy of
the exchange rate used by the Bidder for the conversion.

Any additional comments / information to substantiate that the said
work conforms to the specified similar works can also be indicated by
the bidder, as deemed fit.
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FORM 4C: AVERAGE ANNUAL TURNOVER
(Tobe submitted on the letter head of Chartered Accountant / Statutory
Auditor)

Sl. No. Financial Years Annual Turnover in INR
2022-23
2023-24
2024-25

Total (1+2+3)

Al IR B B

Average Annual Turnover

Certificate from the Statutory Auditor

This is to certify that .................. [Name of the Firm][Registered Address| has received

the payments shown above against the respective years.

Name of Authorized Signatory

Designation:

(Signature of the Statutory Auditor Seal of the Firm with UDIN)
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FORM 4D: POWER OF ATTORNEY
(To be executed on non-judicial stamp paper of appropriate value in

accordance
with relevant Stamp Act and duly notarised. The stamp paper to be in
the name of the company who issuing the Power of Attorney)

Know all men by these presents, We, .......c.ccooeenene. (name of organization
and address of the registered office) do hereby constitute, nominate, appoint
and authorize Mr./Ms. .....cccociiiiiiiiininnne. son / daughter / wife and presently
residing at .......... who is presently employed with / retained by us and holding
the position of ....... ) eeeeenen as our true and lawful attorney (hereinafter referred
to as the "Authorised Representative"), with power to sub-delegate to any
person, to do in our name and on our behalf, all such acts, deeds and things
as are necessary or required in connection with or incidental to submission of
our Bid for “iiceeiieiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieienee, (insert name of the assignment)”.
The selection of Contractor for Inland Waterways Authority of India (the
"Employer") including but not limited to signing and submission of all
applications, Bids and other documents and writings, participating in pre-bid
and other conferences and providing information / responses to the Employer,
representing us in all matters before the Employer, signing and execution of all
contracts and undertakings consequent to acceptance of our Bid and generally
dealing with the Employer in all matters in connection with or relating to or
arising out of our Bid for the said Project and / or upon award thereof to us
till the entering into of the Contract with the Employer.

AND, we do hereby agree to ratify and confirm all acts, deeds and things
lawfully done or caused to be done by our said Authorised Representative
pursuant to and in exercise of the powers conferred by this Power of Attorney
and that all acts, deeds and things done by our said Authorised Representative
in exercise of the powers hereby conferred shall and shall always be deemed to
have been done by us.

IN WITNESS WHEREOF WE, .......... THE ABOVE NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS  ..........
DAYOF......ccccc...... , 2026

For ...

(Signature, Name, Designation and Address)

Witnesses:

Accepted

(Signature, name, designation and address of the Attorney)
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Notes:
1.

The mode of execution of the Power of Attorney should be in accordance
with the procedure, if any, laid down by the applicable law and the
charter documents of the executant(s) and when it is so required the same
should be under common seal affixed in accordance with the required
procedure.

Wherever required, the Bidder should submit for verification the extract of
the charter documents and other documents such as a resolution / power
of attorney in favour of the person executing this Power of Attorney for the
delegation of power hereunder on behalf of the Applicant

For a Power of Attorney executed and issued overseas, the document will
also have to be legalised by the Indian Embassy and notarised in the
jurisdiction where the Power of Attorney is being issued. However, the
Power of Attorney provided by Bidders from countries that have signed
the Hague Legislation Convention, 1961 are not required to be legalised

by the Indian Embassy if it carries a conforming Apostille certificate.
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FORM 4E: DECLARATION BY THE BIDDERS
(To be submitted on the letter head of the Bidder)

To,
Date:.........ccooiiiiiiiiiiiie.
Director, IWAI
Gaighat, P.O.-Gulzarbagh,
Patna-800007, Bihar
Kind Attention........................ (insert name of authorized representative)

Sub: Declaration from the Bidder

Dear Sir,

This is with reference to the above mentioned Tender document.

We hereby make the following declarations:

1. No alteration has been made in any form in the Tender document

downloaded from the website of IWAI and e-procurement portal.

[ / We have not been debarred / blacklisted during the last three years

[ /| We accept the payment terms of Terms of Reference.

[ / We provide our acceptance to all the Terms and Conditions of this
tender document.

S. [ / We agree to disqualify us for any wrong declaration with respect to the
submissions made by us for this tender and reject my/our tender
summarily

6. [ / We agree to disqualify us from this tender and black list us for
tendering in IWAI projects in future, if it comes to the notice of IWAI that
the documents/submissions made by me/us are not genuine

7. [ / We confirm that I/we have noted / updated ourselves of all
amendments / corrigendum / response to pre-submission queries etc. and
bid is submitted incorporating the same.

Yours Faithfully

(Signature of the Bidder, with Official Seal)

Note: Please Tick the appropriate box in the above table.
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FORM 4F: BIDDER INFORMATION SHEET
(To be submitted on the letter head of the Bidder)

Bidder name:

[insert full name]

Bidder’s Party name:

[insert full name]

Bidder's Party country of registration:

[indicate country of registration]

Bidder’s year of constitution:

[indicate year of constitution]

Bidder’s legal address in country of constitution:

[insert street/ number/ town or city/ country]

Bidder's authorized representative information
Name: [insert full name]
Address: [insert street/ number/ town or city/ country]

Telephone/Fax numbers: [insert telephone/ fax numbers, including country and city

codes]

E-mail address: [indicate e-mail address]

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or registration documents of the legal entity named above

O In case of a Government-owned enterprise or institution, documents establishing
legal and financial autonomy, operation in accordance with commercial law, and
absence of dependent status

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial
Ownership.

Yours Faithfully
(Signature of the Bidder, with Official Seal)
Note:

This Form shall be supplied with Identity proof of the authorized representative
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SECTION - V: FINANCIAL BIDS STANDARD
FORMS

46| Page




Inland Waterways Authority of India

(Ministry of Ports Shipping and Waterways
Govt. of India)

Form Fin — 2: Summary of Costs

PRICE SCHEDULE

Supply and Deployment of Technical Manpower

Supply and deployment of Technical Manpower & other supporting staff for supervision,
monitoring and others related works/services for various developmental works (Civil,
Terminal, Survey & Mech-Marine) in Kahalgaon-Majhua stretch of NW-1 during Aug’2026 to
Mar’2027"

Sl.
No.

Description

Qty.

Unit

Consolidated
remuneration
to be paid per|
month (in
Rs.) excluding
GST

Total Amount
including
ESI & EPF
and
excluding
GST

Rs. P.

2

6= {(5)*3}

1.1

Work for “Supply and deployment of]
Technical Manpower & other supporting
staff for supervision, monitoring and others
related works /services for various
developmental works (Civil, Terminal,
Survey & Mech-Marine) in Kahalgaon-
Majhua stretch of NW-1 during Aug2026
to Mar2027”

1.2

Total Cost of Work for “Supply and
deployment of Technical Manpower & other
supporting staff for supervision, monitoring
and others related works/services for
various  developmental works  (Civil,
Terminal, Survey & Mech-Marine) in
Kahalgaon-Majhua stretch of NW-1 during

[¢3

Aug’2026 to Mar’2027” excluding GST.

Month|

11666376

and relevant provision of law.

Total Financial Bid: Quoted by bidder in percentage at the
minimum service charge should be 3.85%. However, those
bidder quoting less than the minimum service charge
against the given value, bid will be treated as unresponsive
and will not be considered on total Cost of above Work as|
per Sl. No. 1.2 excluding GST and excluding Service charge
and all the statutory due as per the provision of labour act|

Select

0.00

NOTE :
1.The rates quoted by the firm shall be excluding of the GST. GST will be payable as
applicable.

W N

. Bidder to quote one single unique% (percentage) against the given value.
. Bidder to quote minimum service charge should be 3.85%. However, those bidder

quoting less than the minimum service charge against the given value, bid will be
treated as unresponsive and will not be considered.

o v p

Indian laws withholding taxes if any.

and the same will be reimbursed on receipt of payment proof.

. The financial evaluation shall be based on the above Financial Bid.
. The above quote includes all costs.
All payments shall be made in Indian Rupees and shall be subject to applicable

The number of Manpower/Workers may increase or decrease as per requirement.
Rates /Wages and others statutory dues may revise as per Govt. orders time to time
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9. It may be noted that the successful bidder will have to pay the wages equal to the minimum
salary/remuneration mentioned in the table under “Form Fin- 3 : Details of Cost” to the
deployment of Technical manpower on outsource basis every month and submit its proof
evidence. The bidder therefore has to quote in the BOQ only their service charges as a
percentage of the estimated cost mention in NIT (para-2) above.

10. If after the opening of financial bids, it is found that any two bidders have quoted similar
Service charges, then the bidder who has scored the maximum number of marks will be
awarded the work or as per clause no-16.2.3.

11. Travelling Allowance of staff as applicable shall be reimbursed as per the eligibility of the
staff, separately on production of bills with supporting document.

12. Agency provides ID CARD, Safety equipments and Dress for all MTS as per approval by the
competent Authority.

13. The leave shall be applicable 12 (twelve) days in a calendar year on pro-rata- basis or
proportionately basis to the deployed employees and for that a leave register shall be
maintained.

Authorized Signature

Name e
Designation D e
Name of Firm PP

Address s
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Form Fin — 3 : Details of Costs-BoQ

Supply and Deployment of Technical Manpower

Supply and deployment of Technical Manpower & other supporting staff for supervision, monitoring and
others related works/services for various developmental works (Civil, Terminal, Survey & Mech-Marine)
in Kahalgaon-Majhua stretch of NW-1 during Aug’2026 to Mar’2027"

Sl. Description Qty. Unit Rate per Amount (Rs.)
No. month
1 Details of Post :
1.1 TA/Civil Engineer- 56 Man- 53237.50 2981300.00
(7*8- Aug'26 to March'27) Month
1.2 JE/TA/Mechanical/Marine 24 Man- 53237.50 1277700.00
Engineer- Month
(3*8- Aug'26 to March'27)
1.3 JHS (5*8-Aug'26 to March'27) 40 Man- 53237.50 2129500.00
Month
1.4 Account Executive 8 Man- 53319.50 426556.00
(1*8-Aug'26 to March'27) Month
1.5 Data Entry Operator 56 Man- 31358.50 1756076.00
(7*8- Aug'26 to March'27) Month
1.6 PA to Director 8 Man- 31358.50 250868.00
(1*8-Aug'26 to March'27) Month
1.7 River Pilot 56 Man- 31358.50 1756076.00
(7*8-Aug'26 to March'27) Month
1.8 MTS (3*8-Aug'26 to March'27) 24 Man- 27207.50 652980.00
Month
1.9 MTS cum Storeman 16 Man- 27207.50 435320.00
(2*8-Aug'26 to March'27) Month
Total Cost of PROJECT SUPERVISION 11666376.00
SERVICES including manpower costs
ESI & EPF and excluding service
charge and excluding reimbursable
costs
1.2 Reimbursable costs
1.2.1 | Travel Expenses (to be reimbursed Per month On actual basis
on the basis of expresses claim by
deployed personnel for the tour
period as per their entitlement)
1.2.2 | Miscellaneous Expenses Utilities Per month On actual basis

and Communication for field staff
as per their entitlements, to
perform the contract

Note:- GST will be payable on
production of deposit proof along
with bill.
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SECTION -VI : TERMS OF REFERENCE
(ToR)
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1. Introduction
Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of
Shipping, Government of India. IWAI was set up in 1986 with a mandate to develop and
regulate the inland waterways of the country primarily declared as National Waterways.
In March, 2016, the Government of India has declared 106 new National Waterways in
addition to the existing five National Waterways by the National Waterway Act, 2016.

2. Brief about Project

Inland Waterways Authority of India (IWAI) want to deploy the renowned Consultancy
organizations those are private entities or Government entities having proven
competence, capacity and experience in sphere of Marine Infrastructure Industry, Port,
Inland Water Transport (IWT) sector and experience in providing competent Technical
manpower for executing the intended works i.e. Dredging Project Execution &
Management, Bandalling and Hydrographic Survey, Marine Civil Construction,
Development of Waterways, Port and Harbour Works and other allied activities.

3. Objectives
Supply and deployment of Technical manpower& other supporting staff in IWAI, Patna.

4. Detailed scope of work :
4.1 The contractor shall provide the technical personnel & other supporting staff in IWAI,

Patna in following manner: -

a) For Technical Assistant/Jr. Hydrographic Surveyor

B rechnical Assistant/Civil Engineer /Junior Engineer/Jr. Hydrographic Surveyor
— for Execution, supervision and maintenance of the various work of National
Waterways-1 i.e. preparation of monthly cargo report, Operation & Maintenance
of terminal, fairway development, 24 hrs navigational aids, longitudinal thalweg
survey (MLTS), Detail Hydrographic Survey, preparation of tender, Scheme of
various Civil/Mechanical works, inspection of vessel waterways & other relevant
work which are executing by various Consultancies in IWAI time to time as per
advice of superior.

ii. Ensure full-proof execution and certification mechanism for all the works.

iii. Operate cum Manage the vessel fleet consisting of dredgers, tugs, survey
vessels and Cargo vessels.

iv. To co-ordinate with IWT Shippers, IWT operators etc. for cargo movement.
(b) Account Executive-To assist in financial and accounting matters in accordance with
finance wing head.

(c) P.A. to Director-To assist the Director in various work as per directive of Director.

(d) DEO -Compile, verify accuracy, short information’s, and paper source data for
computer entry, review data for error or deficiencies, correct and incompatibilities,
generate report, store completed works and perform back operations, provide support in
any data related query, receiving and sending email, and any other works assigned from
time to time, etc.

(e) M.T.S —Physical maintenance of records, cleanliness and up keeping of the section,
delivering & collecting documents, Photo Copying, other clerical works, watch& ward,
opening & closing of room, dusting of furniture, etc and any other works assigning by
superior Authority.

e (f) River Pilot — Piloting of vessels, Channel checking, Undertaking all other duties
and functions for satisfactory completion of the project as representative of
Engineer-in-Charge.
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4.2 The contractor shall provide the manpower to this office on the basis of their experience
to this Authority as per requirement of IWAI for operation, maintenance and monitoring of
various development all works under NW-1 project. In case of occurrence of any
theft/robbery/loss/damaged to the property of IWAI where manpower is provided by the
contractor, the same will be recovered from its RA bills/ security deposit of the contractor.

4.3 The contractor shall supply suitable no. of candidates (at least three no. candidates for
each post) for each category so that IWAI have right to take requisite number of candidates

in screening / interviews.

4.4 Number of candidates may vary as per requirement.

S. The minimum qualification, essential / desirable experience for each personnel to be
engaged shall be as follows: -

Sl.
No | Category

Qualification and Experience

1 [Technical Assistant or
Engineer (Civil)

Degree in Civil Engineering
OR

Diploma in Civil with 3 years’ experience in organization

carrying out works in the relevant field.

Desirable: Experience in design or civil structure
/Dredging.

2 Junior Engineer
(Mechanical/
Marine)

Degree in Mech-marine Engineering

OR
Diploma in Mech-marine Engineering with 3 years
experience in organization carrying out works in the relevant
field.

Desirable: Experience in design or civil/ Mech-marine
Engineering structure /Dredging.

3. WJunior Hydrographic
Surveyor

Degree in Civil Engineering

OR
Diploma in Civil Engineering with 3 years’ experience in
Hydrographic/land survey or SR I/II certificate of the Indian
Navy with 7 years’ experience in Hydrography.
Desirable: Experience shall be in the Hydrographic survey &
related activity.

4 Accounts Executive

Degree in Commerce from recognized university with at
least 3 Years’ post qualification experience in audit &
accounts in Central/state Govt./PSU/Autonomous/
Statutory organization/other reputed organization or
Degree with inter CA/inter ICWA.
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5

D.E.O.

Skilled Graduate level with minimum typing speed of 40
words per minute in English & minimum of two year
experience.

Desirable: Experience shall be in the knowledge of
computer and conversant with the working of the computer
and essentially well trained and experience in MS office
and desirably possess knowledge of LAN Networking.

PA to Director

Having computer knowledge with MS office, Excel, Power
point, word and short hand type with noting.

MTS

Matriculation or equivalent certification from a recognized
board /university. Semi-skilled and free from any police
case.

River Pilot

Five years’ experience of marking of navigable channel and
snags, knowledge of manning of country boats in river/
canals in all weather conditions, know swimming, should be
prepared to live on boat/dengies and capable of adapting
himself to the river condition.
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Payment Terms

6.1. All the payments shall be made in Indian Rupees only and shall be subject
to applicable Indian Laws for withholding taxes, if any.

6.2. The service provider shall pay the salary / remuneration to the outsourced
staff only through ECS latest by 7th of the following month without waiting
for the clearance of bill from IWAI. The details in this regard will accompany
the monthly invoice submitted for reimbursement to IWAIL Also, the
statutory remittances claimed from IWAI should be evidenced by relevant
documentary proof.

7. Extension of contract

IWAI shall initially award the works up to March2027, However IWAI
reserve the rights to extend the contract for further period as per Clause
under ITB 10.3 at the same percentage of services charges rates, terms and
conditions of the last year contract (contractor) after getting willingness from
the concerned contractor and subject to satisfactorily performance of the
works. If the remuneration rates will be enhanced by the competent
authority and the same shall be effective/applicable to the concerned
staff/employee.
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SECTION-VII: GENERAL CONDITIONS OF CONTRACT
(GCC)
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SECTION VII: GENERAL CONDITIONS OF CONTRACT

18. Definitions 1.1

1.1.1

1.1.10

1.1.11

Definitions

“Employer” means the Chairperson, Inland Waterways
Authority of India and his successors.

“Authority / Department / Owner” shall mean the
Inland Waterways Authority of India, which invites
tenders on behalf of the Chairperson, IWAI and includes
therein-legal representatives, successors and assigns.

“Chairperson” means Chairperson of Inland Waterways
Authority of India.

“Chief Engineer” means the Chief Engineer of the
Authority, as the case may be.

“Director” means the Director of the Authority, as the case may
be.

“Deputy Director” means the Deputy Director of the Authority,
as the case may be.

“Assistant Director” means the Assistant Director of the
Authority, as the case may be.

“Contractor” means the successful Bidder who has been
awarded the contract to perform the work covered under this
tender document and shall be deemed to include the
Contractor’s successors, executors, representatives or assigns
approved by the Engineer.

"Contractor's Representative" means the person named by the
Contractor in the Contract or appointed from time to time by the
Contractor, who acts on behalf of the Contractor.

"Employer's Personnel" means the Engineer, the assistants and
all other staff, labour and other employees of the Engineer and of
the Employer; and any other personnel notified to the
Contractor, by the Employer or the Engineer, as Employer's
Personnel.

"Contractor's Personnel" means the Contractor's
Representative and all personnel whom the Contractor utilises
on Site, who may include the staff, labour and other employees
of the Contractor and of each Subcontractor; and any other
personnel assisting the Contractor in the execution of the works.

“Engineer-In-Charge (EIC) or Engineer” means the Employers
personnel authorized to direct, supervise and be in-charge of the
works on behalf of the Employer.
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1.1.12  “Subcontractor” means any person named in the Contract as a
Subcontractor for a part of the Works or any person to whom a
part of the Works has been subcontracted by the Contractor
with the consent of the Engineer and the legal successors in title
to such person, but not any assignee of any such person.

1.1.13 “Engineer-in-charge representative / assistant” shall mean
any officer of7 the Authority nominated by the Engineer for day
to day supervision, checking, taking measurement, checking
bills, ensuring quality control, inspecting works and other
related works for completion of the project.

1.1.14 "Contract" means the documents forming the tender and
acceptance thereof and the formal agreement executed between
the competent authority on behalf of the Chairman, Inland
Waterways Authority of India and the contractor, together within
the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from
time to time by the Engineer and all these documents taken
together shall be deemed to form one contract and shall be
complementary to one another.

1.1.15 “Party” means either the Employer or the Contractor as the
case may be and “Parties” means both of them.

1.1.16 "Commencement Date" means the date notified under clause
12.1.

1.1.17 '"Day"means a calendar day beginning and ending at mid-
night.

1.1.18 “Week” means seven consecutive calendar days.
1.1.19 “Month” means one Calendar month

1.1.20 “GCC” means the General Conditions of Contract.
1.1.21 “SCC” means the Special Conditions of Contract.

1.1.22 “Work / Works” means work / works to be executed in
accordance with the contract.

1.1.23 “Work Order” means a letter from the Authority conveying the
acceptance of the tender/offer subject to such reservations as
may have been stated therein.

1.1.24 “Letter of Acceptance” means the formal letter issued by the
Employer to successful bidder to notify the acceptance of the
offer of contractor and shall specify including other terms and
conditions, total contract price in consideration of execution &
completion of works and the remedying of any defect therein
by the contractor in accordance with the terms and conditions
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1.1.25

1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

19. Interpretations 2.1

2.2

2.3

2.4

of the contract.

“Bill of Quantities” means the price schedule and complete
bill of quantities forming part of the Contract.

"Contract Price" means the price as specified in the letter of
acceptance subject to additions and adjustments thereto or
deductions therefrom as may be made pursuant to the offer.

“Cost" means all expenditure reasonably incurred (or to be
incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include
profit.

"Accepted contract Amount" means the amount accepted in
the Letter of Acceptance for the execution and completion of
the Works including remedying of any defects.

“Applicable Law” means the laws and any other instrument
having the force of law in India for the time being.

“Approval” means consent by the Employer in writing

Where the contract so requires, words imparting the
singular only shall also include the plural and vice versa.
Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Heading and marginal notes in these General Conditions
shall not be deemed to form part thereof or be taken into
consideration in the interpretation of construction
thereof of the contract.

Wherever in the Contract, provision is made for the
giving or issuing of any notice, consent, approval,
certificate or determination by any person, unless
otherwise specified such notice, consent, approval,
certificate or determination shall be in writing and the
words “notify”, “certify” or “determine” shall be construed
accordingly. Any such consent, approval, certificate or
determination shall not unreasonably be withheld or

delayed.

Law and Language

The Contract shall be governed by the law of the country
(Indian Law).

The language for communications shall be English.
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2.5

()

(g)

(h)

0)
(k)

M

2.6

2.7

Priority of Documents

The documents forming the Contract are to be taken as
mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in
accordance with the following sequence:

the Contract Agreement,

the Integrity Agreement

the Letter of Acceptance / Firm work order
Special Conditions of Contract
General Conditions of Contract
The priced Bill of Quantities
The Drawings and Annexures.
The Technical Specification
Addendum / Corrigendum
Minutes of the Meeting
Technical Bid

Post bid correspondences and any other document
forming part of contract.

If any ambiguity or discrepancy is found in the
documents, the Employer / Engineer shall be the sole
authority to issue any necessary clarification or
instruction in this regard.

Contract Agreement

The Parties shall enter into a Contract Agreement within
21 days after the issue of the Letter of Acceptance. The
Contract Agreement shall be in the format annexed to
the bid. The costs of stamp duties and similar charges (if
any) imposed by law in connection with entry into the
Contract Agreement shall be borne by the Bidder.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a
joint venture or consortium of two or more persons/
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20. Signing of
Agreement

(i)

(i)

3.1 (a)

(b)

()

companies

these persons / companies shall be deemed to be jointly
and severally liable to the Employer for the performance
of the Contract;

these persons / companies shall notify the Employer of
their leader who shall have authority to bind the
Contractor and each of these persons / companies.

The Contractor shall not alter its composition or legal
status without the written prior consent of the Employer.

The parties to the contract are the contractor and the
owner.

Authority of Persons signing the Contract on behalf
of the Contractor

A person signing the tender or any other document in
respect of the contract on behalf of the contractor
without disclosing his authority to do so shall be deemed
to warrant that he has authority to bind the contractor.
If it is discovered at any time that the person so signing
had no authority to do so, the Chairman on behalf of
Authority may, without prejudice to any other right or
remedy of the owner, cancel the contract and hold such
person liable to the owner for all costs and damages
arising from the cancellation of the contract including
any loss which the owner may sustain on account of
such purchase. The provisions of clause 11 apply to
every such purchase as far as applicable.

Address of the Contractor and notices &
communication on behalf of the Owner

For all purposes of the contract including arbitration
there under, the address of the contractor mentioned in
tender shall be the address to which all communication
addressed to the contractor shall be sent, unless the
contractor has notified a change by a separate letter
containing no other communication and sent by
registered post due to The Director, Inland Waterways
Authority of India, Gaighat, P.O.-Gulzarbagh, Patna-
800007, Bihar The Contractor shall be solely responsible
for the consequence of an omission to notify a
change of address in the matter aforesaid.
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(i)

3.2
21. Performance 4.1
Security &
Security
Deposit
4.2
4.3
4.4

Any communication or notice on behalf of the owner, in
relation to the contract may be issued to the contractor
by the owner, and such communications and notices
may be served on the contractor either by email or fax or
courier or registered post or under certificate of posting
or by ordinary post or by hand delivery at the option of
the owner.

Authority of the Chairman

For all purposes of the contract including arbitration
proceeding there under, the Chairman on behalf of the
Authority shall be entitled to exercise all the rights and
powers of the owner.

For All Bidders including MSE Registered Firms

The contractor shall be required to deposit an amount
equal to 5% of the contract value of the work as
Performance Security in the form of an irrevocable bank
guarantee bond of any nationalized / scheduled bank of
India in accordance with the form prescribed within 15
days of the issue of the LOA.

A sum @ 10% of the gross amount of the bill shall be
deducted from each running bill of the contractor till the
sum along with the sum already deposited as the earnest
money in the form of RTGS will amount to security
deposit of 5% of the contract value of work. The Earnest
money of the successful bidder submitted in the form of
RTGS will be retained as Security Deposit. Bank
guarantee will not be accepted as security deposit.

In case of MSE registered firms, deduction of a sum of
10% of the gross amount of the bill from each running
bill till that amount reaches 5% of the contract value of
the work as Security Deposit will also be made.

Release of Performance Security & Security Deposit

The Performance Bank Guarantee shall be valid up to
the stipulated date of completion plus ninety days
beyond that. No claim shall be made against such bank
guarantee and such bank guarantee shall be returned to
the Contractor within 21 days of the completion of the
aforesaid period. In case of extension of time, the
Contractor shall get the validity of the Performance Bank
Guarantee extended to cover such extension of time of
the work.

The total security deposit shall remain with the Owner
till the completion of the contract or the payment of the
final bill payable in accordance with agreement
conditions whichever is later, provided the Engineer is
satisfied that there is no demand outstanding against the
Contractor.
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4.5

4.6

4.7

4.8

4.9

22. Sufficiency 3.1
of Tender

No interest will be paid on security deposit.

If the Contractor neglects to observe or fails to perform
any of his obligations under the contract, it shall be
lawful for the Owner to forfeit either in whole or in part,
the Security Deposit furnished by the Contractor.
However, if the Contractor duly performs and completes
the contract in all respects and presents in absolute "NO
DEMAND CERTIFICATE” in the prescribed form, the
Owner shall refund the Security Deposit to the
Contractor after deduction of cost and expenses that the
Owner may have incurred and other money including all
losses and damages which the Owner is entitled to
recover from the Contractor.

In case of delay in the progress of work, the Owner shall
issue to the Contractor a notice in writing pointing out
the delay in progress and calling upon the Contractor to
explain the causes for the delay within 3 days of receipt
of the notice or 10 days from issuance of notice
whichever is earlier. If the Owner is not satisfied with the
explanations offered, he may withhold payment of
pending bills in whole or in part and / or get the
measures of rectification of progress of work accelerated
to the pre-defined level at the risk and cost of the
Contractor and if necessary, forfeit the Security Deposit.

All compensation or other sums of money payable by the
Contractor under the terms of the contract or any other
contract or on any other account whatsoever, may be
deducted from or paid by the sale of a sufficient part of
his security or from any sums which may be due or may
become due to the Contractor by the Owner on any
account whatsoever. Also in the event of the Contractor’s
Security Deposit falls short of such deductions or sale,
as aforesaid the Contractor shall, within 14 days of
receipt of notice of demand from the Employers
representative make good the deficit in his Security
Deposit.

In case the contractor fails to commence the operation
after handing over of the survey launch to him or when
the contractor has defaulted for more than thirty days or
when covered from the contract as penalty or deduction
and the contractor fails to pay such amount even after
due notice is given to him in this regard, the Owner shall
at its own discretion encash the bank guarantee
furnished as performance guarantee and /or recover the
sum from his security deposit.

The contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of
his tender for the works and of the rates quoted in the
schedule of Quantities and Prices which shall (except as
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23. Contract
Documents

24. Discrepancie
s and
Adjustment of
Errors

6.1

6.2

6.3

6.4

7.1

(2)
(b)

7.2

7.3

otherwise provided in the contract) cover all his
obligations under the contract and all matters and things
necessary for the proper execution and completion of the
works in accordance with the provisions of the contract
and its operation during execution of work.

The language in which the contract documents shall be
drawn up shall be English and if the said documents are
written in more than one languages, the language
according to which the contract is to be constructed and
interpreted shall be English.

The Contractor shall be furnished free of charge certified
true copy of the contract document.

A copy of the Contract Documents furnished to the
Contractor as aforesaid shall be kept by the Contractor
on the Site in good condition and the same shall at all
reasonable time be available for inspection and use by
the Engineer-in-Charge, his representatives or by other
Inspecting officers of the Authority.

None of these Documents shall be used by the

Contractor for any purpose other than that of this
contract.

In case of discrepancy between the Schedule of
Quantities and prices, Specifications, the following order
of precedence shall be observed: -

Description in the Schedule of Quantities and Prices.
Relevant Specifications and Special Conditions, if any.

The contractor shall study and compare the drawings,
specifications and other relevant information given to
him by the Engineer-in-Charge and shall report in
writing to the Engineer-in-Charge any discrepancy and
inconsistency which he notes. The decision of the
Engineer-in-Charge regarding the correct intent and
meaning of the drawings and specifications shall be final
and binding.

Any error in description, quantity or price in Schedule of
Quantities and Prices or any omission there from shall
not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the work(s)
comprised therein according to specifications or from
any of his obligations under the contract.
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7.4
()
(b)
()
25. Duties and 8.1
Powers of the
Engineer-In-
Charge
Representative
8.2

If on check there is difference in the amount worked out
by contractor in the schedule of quantities and prices
and General summary the same shall be adjusted in
accordance with the following rules:

In the event of error/discrepancy occurring in the rates
written in figures and words, then the rate which
corresponds with the amount worked out by the
contractor shall, unless otherwise proved, be taken as
correct. If the amount of an item is not worked out by
the contractor or it does not correspond with the rate
written either in figures or in words, then the rate
quoted by the contractor in words shall be taken as
correct. When the rate quoted by the contractor in
figures and words tally, but the amount is not worked
out correctly, the rate quoted by the contractor will,
unless or otherwise proved, be taken as correct.

All errors in totaling in the amount column and in
carrying forward totals shall be corrected.

The totals of various sections of schedule of quantities
and price amended shall be carried over to the General
Summary and the tendered sum amended accordingly.
The tendered sum so altered shall, for the purpose of
tender, be substituted for the sum originally tendered
and considered for acceptance instead of the original
sum quoted by the tenderer. Any rounding off of
quantities or in sections of schedule of quantities and
prices or in General summary by the tenderer shall be
ignored.

The duties of the representative of the Engineer-in-
Charge are to watch and supervise the work performed
by various category of Technical Manpower with respect
to discharge of the intended duty.

The Engineer-in-Charge may, from time to time in
writing, delegate to his representative any of the powers
and authorities, vested in the Engineer- in- Charge and
shall furnish to the contractor a copy of all such written
delegation of powers and authorities. Any written
instruction or written approval given by the
representative of the Engineer-in-Charge to the
contractor within the terms of such delegation shall bind
the contractor and the Authority as though it has been
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26. Assignment
and Sub-Letting

27. Facilities to
Other
Contractors

28. Change in the
Constitution of

8.3

8.4

9.1

10.1

11.1

given by the Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge
to disapprove any work or materials shall be without
prejudice to the power of the Engineer-in-Charge
thereafter to disapprove such work. The contractor shall,
at his own expense, again carry out such works as
directed by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the
representative of the Engineer-in-Charge, he will be
entitled to refer the matter to the Engineer-in- Charge
who shall thereupon confirm, reverse or vary such
decision and the decision of the Engineer-in- Charge in
this regard shall be final and binding on the contractor.

The Contractor shall not sub-let, transfer or assign the
whole or any part of the work under the contract.
Provided that the Engineer-in-Charge may at his
discretion, approve and authorize the Contractor to sub-
let any part of the work, which in his opinion, is not
substantial, after the contractor submits to him in
writing the details of the part of the work(s) or trade
proposed to be sublet, the name of the sub-contractor
thereof together with his past experience in the said
work/trade and the form of the proposed sub-contract.
Nevertheless, any such approval or authorization by the
Engineer-in-Charge shall not relieve the contractor from
his any or all liabilities, obligations, duties and
responsibilities under the contract. The contractor shall
also be fully responsible to the Authority for all the acts
and omissions of the sub-contractor, his employees and
agents or persons directly employed by the contractor.
However, the employment of piece rate works shall not
be construed as sub-letting.

The contractors shall, in accordance with the
requirements of the work as decided by the Engineer-in-
Charge, afford all reasonable facilities to other
contractors engaged contemporaneously on separate
contracts and for departmental labour and labour of any
other agency properly authorized by Authority or any
statutory body which may be employed at the site for
execution of any work not included in the contract
which the Authority may enter into in connection with or
ancillary to the works. In all matters of conflict of
interest, the Engineer-in-Charge shall direct what
compromise should be made and his decision shall be
final and binding on the parties.

Where the contractor is a partnership firm, prior
approval in writing of the Engineer-in-Charge shall be
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The Firm to be
Intimated

29. Commencement 12.1
of Work

30. Works to be 13.1
carried out in
accordance
with
specification
and orders etc.

13.2

()
(b)

13.3

obtained before any change is made in the constitution
of the firm. Where the contractor is an individual or a
Hindu Undivided Family business concern, such
approval, as aforesaid, shall like-wise be obtained before
the contractor enters into any partnership agreement
where under the partnership firm would have the right
to carry out the works hereby undertaken by the
contractor. If prior approval as aforesaid is not obtained
the contractor shall be deemed to have been assigned in
contravention to Clause 31 hereof and the same action
will be taken and the same consequences shall ensure
as provided for in the said clause-31.

The contractor shall commence the work and supply the
manpower at the respective sites within 15 days of the
issue of Contract Agreement. If the contractor commits
default in mobilization of resources, as aforesaid, the
Engineer-in-Charge shall without prejudice to any other
right or remedy be at liberty to cancel the contract and
forfeit the earnest money/security deposit.

The contractor shall execute the whole and every part of
the work in the most substantial and workman like
manner in strict conformity with the specifications laid
down in the contract document or as may be laid down
by the Engineer-in-Charge under the terms of the
contract. The contractor shall also conform exactly, fully
and faithfully to the specifications and instructions in
writing in respect of the work, duly signed by the
Engineer-in-Charge as may be issued from time to time.

The contractor shall be entitled to receive, on demand,
in addition to the contract documents, in accordance
with the provisions of contract, the documents set forth
herein in respect of the work on commencement or
during the performance of the contract:

Specifications or revisions thereof from time to time
Explanations, instructions etc.

Such further explanation, modifications and instruction,
as the Engineer-in-Charge may issue to the contractor
from time to time in respect of the work shall be deemed
to form integral part of the contract and the contractor
shall be bound to carry out the work accordingly.

All instructions and orders in respect of the work shall
be given by the Engineer-in-Charge in writing. However,
any verbal instructions or order shall be confirmed by
the Engineer-in-Charge as soon as practicable without
loss of time and only such written instruction shall be
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31. Setting Out the 14.1
Works

32. Urgent Work 15.1
33. Deviations, 16.1
Variations and
Extent
34. Contractor’s 17.1
Supervision
17.2

deemed to be valid.

The contractor shall provide all assistance and adhere to
the instruction of E.I.C during the course of the contract.

If any urgent work (in respect of which the decision of
the Engineer-in-Charge shall be final and binding)
becomes necessary, the contractor shall execute the
same as may be directed by Engineer-in-Charge,
provided the directions are in accordance and
confirmatory with provisions in Clause — 8.

The Engineer-in-Charge shall have power (i) to make
alteration in, omissions from, additions to, or
substitutions for the original specifications and
instructions that may appear to him to be necessary or
advisable during the progress of the work, and (ii) to omit
a part of the works for any reasons and the contractor
shall be bound to carry out the works in accordance with
any instructions given to him in writing signed by the
Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract
as if originally provided therein and any altered,
additional or substituted work which the contractor may
be directed to do in the manner specified above as part of
the works, shall be carried out by the contractor on the
same conditions in all respects including price on which
he agreed to do the main work except as hereafter
provided.

The contractor shall either himself supervise the
execution of the works or shall appoint at his own
expense, a qualified and experienced Engineer as his
accredited agent approved by the Engineer-in-Charge, if
contractor has himself not sufficient knowledge or
experience to be capable of receiving instruction or
cannot give his full attention to the works. The
contractor or his agent shall be present at the site(s)
and shall supervise the execution of the works with such
additional assistance in each trade, as the work involved
shall require and considered essential by the Engineer-
in-Charge. Further the directions/instructions given by
the Engineer-in-Charge to the contractor's agent shall be
considered to have the same force as if these had been
given to the contractor himself.

If the contractor fails to appoint a suitable agent as
directed by the Engineer-in-Charge, the Engineer-in-
Charge shall have full powers to suspend the execution
of the works until such date as a suitable agent is
appointed by the contractor and takes over the charge of
supervision of the work. For any such suspension, the
contractor shall be held responsible for delay so caused
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35. Instructions
and Notice

36. Laws Governing
the Contract

37. Work during
night or on
Sundays and
holidays

38. Technical Man
power

18.1

18.2

18.3

20.1

20.2

21.1(a)

(b)

to the work.

Except as otherwise provided in this contract, all notices
to be given on behalf of the Authority and all other
actions to be taken on its behalf may be given or taken
by the Engineer-in-Charge or any officer for the time
being entrusted with the functions, duties and powers of
the Engineer-in-Charge.

All instructions, notices and communications etc. under
the contract shall be given in writing and any such oral
orders / instructions given shall be confirmed in writing
and no such communication which is not given or
confirmed in writing shall be valid.

All instructions, notices and communications shall be
deemed to have been duly given or sent to the contractor,
if delivered to the contractor, his authorized agent, or left
at, or posted to the address given by the contractor or his
authorized agent or to the last known place of abode or
business of the contractor or his agent of services by
post shall be deemed to have been served on the date
when in the ordinary course of post these would have
been delivered to him and in other cases on the day on
which the same were so delivered or left.

The Courts at Patna only shall have the jurisdiction for
filing the award of the arbitration and for any other
judicial proceedings.

Subject to any provisions to the contrary contained in
the contract, none of the works shall be carried out
during Sundays and national holidays without the
permission in writing of the Engineer-in-Charge.
However, when work is unavoidable or necessary for
safety of life, property or works, contractor shall take
necessary action immediately and advise the Engineer-
in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however,
direct the contractor that the work may be carried out
on holidays, Sundays and/or in extra shifts to ensure
completion of works under the contract as scheduled.

The contractor shall provide personnel in required
numbers for the intended work to the satisfaction of the
Engineer-in-Charge. The Contractor shall not employ in
connection with the works any person who has not
completed eighteen years of age the minimum age
specified in Indian Labour Law.

The minimum qualification and essential / desirable
experience for each personnel to be deployed is given
in Section VI: ToR.
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(d)

21.2

21.3

(i)
(i)

(iv)

(vi)

If any foreigner is employed by the contractor on the
work within the site the later shall ensure that such
foreigner possesses the necessary special permit issued
by the Civil Authorities in writing and also comply with
the instructions issued there-from from time to time. In
the event of any lapse in this regard on the part of such
foreigner the contractor shall be personally held
responsible for the lapse & IWAI shall not be liable in any
event.

The Contract is liable for cancellation if either the
contractor himself or any of his employee is found to be a
person who has held Class-I post under the IWAI
immediately before retirement and has within two years
of such retirement accepted without obtaining the
previous permission of the IWAI or of the Chairman as
the case may be and employment as contractor for, or in
connection with the execution of the public works, or as
an employee of such contractor. If the contract is
terminated on account of the failure of the contractor to
comply with the above clause, the IWAI shall be entitled
to recover from him such damages as may be determined
by the Engineer-in-Charge with due regard to the
inconvenience caused to the IWAI on account of such
termination without prejudice to the IWAI’s right to
proceed against such officer.

The contractor shall in respect of personnel employed by
him either directly or through sub-contractor comply
with or cause to be complied with the contract labour
(Regulation and Abolition) Act 1970 amended from time
to time and Rules framed there under in regard to all
matters provided therein.

The Contractor shall also comply with the provisions of
all Acts, Laws, any Regulation or Bye Laws of any Local
or other Statutory Authority applicable in relation to the
execution of works such as:

Payment of Wages Act, 1936 (Amended)
Minimum Wages Act, 1948 (Amended).

The Contract Labour (Regulation & Abolition) Act, 1970
with Rules framed there under as amended.

Workmen Compensation Act, 1923 as amended by
Amendment Act no.65 of 1976.

Employer's Liability Act 1938 (Amended)

The Industrial Employment (Standing orders) Act 1946
(Amended).

69| Page




Inland Waterways Authority of India Supply and Deployment of Technical Manpower
(Ministry of Ports Shipping and Waterways

Govt. of India)
(vii)
(viii)

(ix)

21.4

21.5

21.6

The Industrial Disputes Act. 1947 (Amended)

Payment of Bonus Act.1965 and Amended Act No. 43 of
1977 and No. 48 of 1978 and any amended thereof:

The Personal Injuries (Compensation Insurance) Act
1963 and any modifications thereof and rules made there
under from time to time. The Contractor shall take into
account all the above and financial liabilities in his
quoted rates and nothing extra, whatsoever, shall be
payable to him on this account.

The list is indicative only; otherwise the contractor
should be aware of all the Acts/Labour Laws and should
follow diligently on the work. The contractor shall be fully
and personally responsible for the violation of any
Act/Labour Law

The Contractor shall be liable to pay his contribution and
the employees’ contribution to the State Insurance
Scheme in respect of all labour employed by him for the
execution of the contract, in accordance with the
provision of'the Employees State insurance Act 1948" as
amended from time to time. In case the Contractor fails
to submit full details of his account of labour employed
and the contribution payable, the Engineer-in- Charge
shall recover from the running bills the contribution
amount as assessed by him. The amount so recovered
shall be adjusted against the actual contribution payable
for Employees State Insurance

The Engineer-in-Charge shall on a report having been
made by an inspecting officer as defined in the Contract
Labour (Regulation and Abolition) Act and Rules or on
his own in his capacity as Principal Employer, have the
power to deduct from the amount due to the contractor
any sum required for making good the loss suffered by
worker(s) by reason of non-fulfilment of the conditions of
the Contract for the benefit of Workers, non-payment of
remuneration or on account of deduction made from the
remuneration of the workers which are not justified by
the terms of the contract or non- observance of the said
Act and Rules framed there under with amendments
made from time to time.

The Contractor shall indemnify the Authority against any
payments to be made under and for observance of the
Regulation Laws, Rules as stipulated in Clause-22.4
above without prejudice to his right to claim indemnity
from his sub-contractors. In the event of the contractor's
failure to comply with the provisions of all the Acts/Laws
stipulated in Clause-22.4 or in the event of decree or
award or order against the contractor having been
received from the competent authority on account of any
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21.7

21.8

21.9

default or breach or in connection with any of the
provisions of the Acts/Laws/Rules mentioned in Sub-
Clause 22.4 above, the Engineer-in-Charge without
prejudice to any other right or remedy under the contract
shall be empowered to deduct such sum or sums from
the Bill of the contractor or from his security deposit or
from other payment due under this contract or any
other contract to satisfy within a reasonable time the
provisions of the various Acts/Laws/Rules/Codes as
mentioned under Sub-Clause 22.4 above, on the part of
the contractor under the contract on behalf of and at the
expenses of the contractor and make payment and /or
provide amenities/ facilities/services accordingly. In this
regard, the decision of the Engineer-in-Charge shall be
conclusive and binding on the contractor.

In the event or the Contractor committing a default or
breach of any of the provisions of the aforesaid
Contract's Labour (Regulation and Abolition) Act and
Rules as amended from time to time or furnishing any
information  or submitting or filling any
form/Register/Slip under the provisions of these
Regulations which is materially incorrect then on the
report of the Inspecting officer as defined in the
relevant Acts and Rules as referred in Clause 22.4
above, the Contractor shall without prejudice to any
other liability pay to the Authority a sum not exceeding
Rs.50/- (Rs. Fifty only) as liquidated damages for every
default, breach or furnishing, making, submitting, filling
materially incorrect statement as may be fixed by the
Engineer-in-Charge. The decision of the Engineer-in-
Charge in this respect shall be final & binding.

The Contractor shall at his own expenses comply with or
cause to be complied with the Provisions/ Rules provided
for welfare and health of Contract Labour in the Contract
Labour (Regulation and Abolition) Act and other relevant
Acts and Rules framed there under or any other
instructions issued by the Authority in this regard for the
protection of health and for making sanitary
arrangements for workers employed directly or indirectly
on the works. In case the contractor fails to make
arrangements as aforesaid, the Engineer-in-Charge shall
be entitled to do so and recover the cost thereof from the
contractor.

The Contractor shall at his own expense arrange for the
safety or as required by the Engineer-in-Charge, in
respect of all Personnel employed for performance of the
Works and shall provide all facilities & safety gears in
connection therewith. In case the contractor fails to
make arrangements and provide necessary facilities as
aforesaid, the Engineer-in- Charge shall be entitled to do
so and recover the cost thereof from the Contractor. But
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21.10

21.11

21.12

21.13

21.14

this will not absolve the contractor of his responsibility
or otherwise thereof.

In the event of any injury, disability or death of any
workmen in or about the work employed by the
contractor either directly or through his sub-contractor,
contractor shall at all time indemnify and save harmless
the Authority against all claims, damages and
compensation under the Workmen Compensation Act.
1923 as amended from time to time or in other Law for
the time being in force and Rules there-under from time
to time and also against all costs, charges and expenses
of any smooth action by proceedings arising out of such
accidents or injury, disability or death of a workmen and
against all sum or sums which may with the consent of
the contractor be paid to compromise or compound any
claim in this regard. If any award, decree or order is
passed against the contractor for recovery of any
compensation under the Workmen Compensation Act,
1923, for any injury, disability or death of a workman by
any competent court, the said sum or sums shall be
deducted by the Engineer-in-Charge from any sum then
due or that may become due to the contractor or from
his security deposit or sale thereof in full or part under
the contract or any other contract with the Authority
towards fulfilment of the said decree, award or orders.

Provided always that the contractor shall have no right to
claim payments/claims whatsoever on account of his
compliance with his obligations under this clause and
Labour Regulations.

The contractor shall not otherwise than in accordance
with the statutes ordinance and Government Regulations
or orders for the time being in force import, sell, give,
barter or otherwise dispose of any alcoholic liquor or
drugs to permit or suffer any such import, sale, gift,
barter or disposal by his sub-contractor, agent or
employees.

The contractor shall not give, barter or otherwise dispose
of to any person or persons any arms or ammunition of
any kind or permit to suffer the same as aforesaid.

The Contractor shall employ for the execution of the
works only such persons as are skilled and experienced
in their respective trades and Engineer-in-Charge shall
be at liberty to object to and require the contractor to
remove from the works any persons employed by the
Contractor for the execution of the works who, in the
opinion of the Engineer-in-Charge, misconduct himself
or is incompetent or negligent in the proper performance
of his duties.

The contractor shall forthwith comply with such
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39. Force Majeure 22. 1.

23. Liability for
damage, defects
or
imperfections

and rectification
thereof

22.2

22.3

23.1

23.2

requisition and such person shall not be again employed
upon the works without permission of the Engineer-in-
Charge.

The term Force Majeure shall herein mean Riots (other
than among the contractor's employees), Civil
Commotion (to the extent no insurable), war (whether
declared or not), invasion, act of foreign enemies,
hostilation, civil war, rebellion, revolution, insurrection,
military or usurped power, damage from aircraft, nuclear
fission, acts of God, such as earthquake (above 7
magnitude on Richter Scale), lightning, unprecedented
floods, fires not caused by contractor's negligence and
other such causes over which the contractor has no
control and are accepted as such by the Engineer-in-
Charge, whose decision shall be final and binding. In
the event of either party being rendered unable by Force
Majeure to perform any obligation required to be
performed by them under this contract, the relative
obligation of the party affected by such Force Majeure
shall be treated as suspended for the period during
which such Force Majeure cause lasts, provided the
party allowing that it has been rendered unable as
aforesaid, thereby shall notify within 15 days of the
alleged beginning and ending thereof giving full
particulars and satisfactory evidence in support of such
cause.

For delays arising out of Force Majeure, the bidder shall
not claim extension in completion date for a period
exceeding the period of delay attributable to the causes
of Force Majeure and neither the Authority nor the
bidder shall be liable to pay extra costs provided it is
mutually established that Force Majeure conditions did
actually exist.

If any of the Force Majeure conditions exists in the
places of operation of the bidder even at the time of
submission bid, he shall categorically specify in his bid
and state whether they have been taken into
consideration in their quotations.

If the personnel supplied by the contractor injure any
person or destroy or damage any item belonged to IWAI
including the vessel on which they are deployed during
the tenure of a contract, the contractor shall upon
receipt of a notice in writing in that behalf from
Engineer-in-charge make good the same at his cost.

All damages caused by accidents or carelessness of the
contractor or any of his employees or any property
belonging to the Authority is wasted or is misused by the
contractor or any of his employees shall be to the
account of the contractor, who shall make good the loss.
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24. Contractor's
Liability and
Insurance

23.3

24.1

24.2

24.3

()

(b)

24.4

24.5 (a)

Performance Guarantee/Security Deposit may also
beforfeited at the discretion of Authority to partially
make good the loss suffered by the Authority

From commencement to completion of the work(s) as a
whole, the Contractor shall take full responsibility for the
care thereof and for taking precautions to prevent loss or
damage by the personal supplied by the contractor.

Neither party to the contract shall be liable to the other
in respect of any loss or damage which may occur or
arise out of "Force Majeure" to the works or any part
thereof on to any material or article at site but not
incorporated in the works or to any person or anything
or material whatsoever or either party provided such a
loss or damage could not have been foreseen or avoided
by a prudent person and the either party shall bear
losses and damages in respect of their respective men
and materials. As such liability of either party shall
include claims/ compensations of the third party also.

Provided, however, in an eventuality as mentioned in
sub-clause - 25.2 above, the following provisions shall
also have effect:

The Contractor shall, as may be directed in writing by
the Engineer-in-Charge proceed with the completion of
the works under and in accordance with the provisions
and conditions of the contract, and

The Contractor shall, as may be directed in writing by
the Engineer-in-charge, at his own cost, repair and make
good so much of the loss or damage as has been
occasioned by any failure on his part to perform his
obligations under the contract or not taking precautions
to prevent loss or damage or minimize the amount of
such loss or damage, Final assessment of loss or damage
shall be decided by the Engineer-in-Charge and his
decision shall be final and binding.

The contractor shall indemnify and keep indemnified the
Authority against all losses and claims for death, injuries
or damage to any person or any property whatsoever
which may arise out of or in consequence of the service
during the contract period and also against all claims,
demands, proceedings, damages, costs, charges and
expenses whatsoever in respect of or in relation thereto,
and such liabilities shall include claims/compensations
of the third party.

Before commencing execution of the work, the
Contractor shall without in any way limiting his
obligations and responsibilities under this condition,
insure against any damage, loss or injury which may
occur to any property (excluding that of the Authority
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(i)

(iii)

(b)

25. Foreclosure of 25.1
contract in full
or in part due
to
abandonment
or reduction in
scope of work

but including the Authority building rented to the
contractor wholly or in part and any part of which is
used in part and any part of which is used by him for
storing combustible materials) public liability by arising
out of the carrying out of the contract. For this purpose
the contractor shall take out, pay all costs and maintain
throughout the period of his contract public liability with
the following coverage.

Public liability limits for bodily injury or death not less
than Rs. 1,00,000 for one person and Rs. 2,00,000 for
each accident.

Property liability limits for each accident not less than
Rs. 1,00,000/-

The Contractor shall prove to the Engineer-in Charge
from time to time that he has taken out all the insurance
policies referred to above and has paid the necessary
premiums for keeping the policies alive till legacy of the
contract.

The Contractor shall ensure that similar insurance
policies are taken out by his sub-contractor (if any) and
shall be responsible for any claims or losses to the
Authority resulting from their failure to obtain adequate
insurance protection in connection thereof. The
Contractor shall produce or cause to be produced by his
sub-contractors (if any) as the case may be, relevant,
policy or policies and premium receipt as and when
required by the Engineer-in-Charge.

If the contractor and/or his sub- contractor (if any) shall
fail to effect and keep in force the insurance referred to
above or any other insurance which he/they may be
required to effect under the term of the Contract then
and in any such case the Authority may, without being
bound to effect and keep in force any such insurance
and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct
the amount so paid by the Authority from any moneys
due or which may become due to the contractor or
recover the same as a debt due from the contractor.

If at any time after acceptance of the tender the
Authority decides to abandon or reduce the scope of the
works for reason whatsoever and hence does not require
the whole or any part of the works to be carried out, the
Engineer-in-Charge (with the prior approval of competent
authority mentioned in scheduled ‘B’) shall give notice in
writing to that effect to the contractor and the Contractor
shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or
advantage which he might have derived from the
execution of the works in full but which he could not
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26. Termination of
contract on
death

27. Carrying Out
Part of Work at
The Risk and
Cost of The
Contractor

26.1

27.1

(i)

(i)

derive in consequence of the fore closure of the whole or
part of the works.

If the Contractor is an individual or a proprietary
concern and the individual or the proprietor dies, or if
the Contractor is a partnership concern and one of the
partners dies, then, unless the Engineer-in-Charge is
satisfied that the legal representatives of the individual
contractor or of the proprietor of the proprietary concern
and in the case of partnership, the surviving partners are
capable of carrying out and completing the contract, the
Engineer-in-Charge shall be entitled to terminate the
Contract as to its incomplete part without the Authority
being in anyway liable to payment of any compensation
whatsoever on any account to the estate of the deceased
Contractor and/or to the surviving partners of the
Contractor's firm on account of termination of the
Contract. The decision of the Engineer-in-Charge that
the legal representatives of the deceased contractor or
the surviving partners of the Contractor's firm cannot
carry out and complete the works under the contract
shall be final and binding on the parties. In the event of
such termination, the Authority shall not hold the estate
of the deceased Contractor and/or the surviving partners
of the Contractor's firm liable for damages for not
completing the contract. Provided that the power of the
Engineer-in-Charge of such termination of contract shall
be without prejudice to any other right or remedy which
shall have accrued or shall accrue to him under the
contract.

If the contractor

At any time makes default during the currency of work
or does not execute any part of the work with due
diligence and continues to do so even after a notice in
writing of 7 days in this respect from the Engineer-in-
Charge; or

Commits default in complying with any of the terms and
conditions of the contract and does not remedy it or
takes effective steps to remedy it within 7 days even after
a notice in writing is given in that behalf by the
Engineer-in-Charge; or

Fails to complete the work (s) or items of work with
individual dates of completion, on or before the date (s)
so determined, and does not complete them within the
period specified in the notice given in writing in that
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27.2

()

27.3

27.4

27.5

27.6

27.7

behalf by the Engineer-in-Charge.

The Engineer-in-Charge without invoking action under
clause 37 may, without prejudice to any other right or
remedy against the contractor which have either accrued
or accrue thereafter to IWAI, by a notice in writing to
take the part work/ part incomplete work of any item (s)
out of his hands and shall have powers to:

Carry out the part work/ part incomplete work of any
items (s) by any means at the risk and cost of the
contractor.

The Engineer-in-Charge shall determine the amount, if
any, is recoverable from the contractor for completion of
the part work/ part incomplete work of any item (s)
taken out of his hands and execute at the risk and cost
of the contractor, the liability of contractor on account of
loss or damage suffered by IWAI because of action under
this clause shall not exceed 10% of the tendered value of
the work.

In determining the amount, credit shall be given to the
contractor with the value of work done in all respect in
the same number and at the same rate as if it had been
carried out by the original contractor under the terms of
his contract. The certificate of the Engineer-in-Charge as
to the value of work done shall be final and conclusive
against the contractor provided always that action under
this clause shall only be taken after giving notice in
writing to the contractor. Provided also that if the
expenses incurred by the IWAI are less than the amount
payable to the contractor at his agreement rates, the
difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by
IWAI in completing the part work/ part incomplete work
of any item (s) or the excess loss of damages suffered or
may be suffered by IWAI as aforesaid after allowing such
credit shall without prejudice to any other right or
remedy available to IWAI in law or as per agreement be
recovered from any money due to the contractor on any
account, and if such money is insufficient, the contactor
shall be called upon in writing and shall be liable to pay
the same within 30 days.

If the contractor fails to pay the required sum within the
aforesaid period of 30 days, the Engineer-in-Charge shall
have the right to recover the same in accordance with the
provisions of the contract.

In the event of the above course being adopted by the
Engineer-in-Charge, the contractor shall have no claim
to compensation for any loss sustained by him by reason
of his having purchased or procured any materials or
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28. Completion 28.1
Time and
Extensions
28.2
28.3
(i)
(ii)
(iii)
(iv)
(v)
(vi)

(vii)

(viii)

entered into any engagements or made any advance on
any account or with a view to the execution of the work
or the performance of the contract.

The Engineer-in-Charge will make available to the
contractor the required working environment to enable
the contractor to commence & proceed with the
execution of the work in accordance with agreed
programme.

If after the award of the work the contractor commits
defaults in commencing the execution of work as
aforesaid, IWAI shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee absolutely.

However, if the commencement of the work (s) be delayed
by:-

Force majeure as per clause 23, or
Abnormally bad weather, or
Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or
lockout, affecting any of the trades employed on the
work, or

Delay on the part of other contractors or tradesman
engaged by Engineer-in-Charge in executing work not
forming part of the contract, or

Non-availability of stores, which are the responsibility of
Government to supply or

Non-availability of breakdown of Tools and Plant to be
supplied or supplied by Government or

Any other cause which, in the absolute discretion of the
Engineer-in-Charge is beyond the Contractor’s control.

then immediately upon the happening of any such events
as aforesaid, the contractor shall inform the Engineer-in-
Charge accordingly, but the contractor shall nevertheless
use constantly his best endeavors to prevent and/or
make good the delay and shall do all that may be
required in this regard. The Contractor shall also
request, in writing, for extension of time, to which he
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28.4
28.5
28.6
29. Liquidated 29.1
Damages for
Delay

may consider himself eligible under the contract, within
fourteen days of the date of happening of any such
events as indicated above.

(Clarification with regard to point (vi) above, the survey
launches will be handed over to the contractor and it is
the responsibility of the contractor to arrange for any
store or tools required during the contract period for
maintenance and operation).

Request for extension of time, to be eligible for
consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event
causing delay on the prescribed form to the competent
authority as indicated in Schedule ‘B’. The Contractor
may also, if practicable, indicate in such a request the
period for which extension is desired.

In any such case as may have arisen due to any of the
events, as aforesaid, and which may have been brought
out by the contractor in writing, the Competent Authority
mentioned in Scheduled ‘B’ may give a fair and
reasonable extension of time, after taking into
consideration the nature of the work delayed and
practicability of its execution during the period of
extension.

Such extensions shall be communicated to the
contractor by the Engineer-in-Charge in writing. The
contractor shall not be entitled to claim any
compensation or over run charges whatsoever for any
extension granted.

If the contractor fails to supply the required technical
manpower for more than 72 hrs., he shall without
prejudice to any other right or remedy of the Authority
on account of such default, pay compensation (not by
way of penalty) at the rate of twice the amount payable to
the contractor for the period of non-supply of those
number of technical manpower which he has failed to
supply or the technical manpower have remained absent
and in the event of more than three such occasions of
non-supply or absence of manpower or more than 10% of
the manpower required to be supplied are either not
supplied or remained absent then the compensation to
be paid will be at the rate of 1.5 % per month of delay to
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30. When the
Contract Can
Be Determined

29.2

29.3

29.4

30.1

(i)

(ii)

be computed on per day basis on the total value of the
contract subject to a maximum of 10% of the total value
of the contract.

The amount of liquidated damages may be adjusted or
set-off against any sum payable to the contractor under
this or any other contract with the authority.

All sums payable by way of compensation under any of
the conditions will be considered as reasonable
compensation without reference to the actual loss or
damage which will have been sustained.

Payment of such damages shall not relieve the contractor
of his obligation to complete the work or from any other
of his obligation or liabilities under the contract.

Subject to other provisions contained in this clause, the
Engineer-in-Charge may, without prejudice to his any
other rights or remedy against the contractor in
respect of any delay, inferior workmanship, any
claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in
writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Engineer-in-
Charge a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being
performed in an inefficient or otherwise improper or
un-workman like manner shall omit to comply with
the requirement of such notice for a period of seven
days thereafter.

If the contractor has, without reasonable cause,
suspended the progress of the work or has failed
to proceed with the work with due diligence so
that in the opinion of the Engineer he will be unable
to secure completion of the work by the date for
completion and continues to do so after a notice in
writing of seven days from the Engineer.

If the contractor fails to complete the work within the
stipulated date or items of work with individual date
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(iv)

(vi)

(vii)

(viii)

of completion, if any stipulated, on or before such
date(s) of completion and docs not complete them
within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out
his obligations under the contract and/ or commits
default in complying with any of the terms and
conditions of the contract and docs not remedy it or
take effective steps to remedy it within 7 days after
a notice in writing is given to him in that behalf by
the Engineer- in-Charge.

If the contractor shall offer or give or agree to give to any
person in IWAI service. or to any other person on his
behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to
the obtaining or execution of contract.

If the contractor shall obtain a contract with IWAI as a
result of wrong tendering or other non-bonafide
methods of competitive tendering or commits breach
of integrity pact.

If the contractor being an individual, or if a firm, any
partner thereof shall at any time be adjust insolvent or
have a receiving order or order for administration of his
estate made against him or shall take any
proceedings for liquidation or composition (other than
a voluntary liquidation for the  purpose of
amalgamation or reconstruction) under any Insolvency
Act for the time being in forceor make any
conveyance or assignment of his effects or composition
or arrangement for the benefit of his creditors or
purport so to do, or if any application be made under
any Insolvency Act for the time being enforce for the
sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.

If the contractor being a company shall pass a
resolution or the court shall make an order that the
company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or
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(ix)

(®)

30.2

(i)

(i)

if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied
on his goods and allow it to be continued for a period
of 21 days.

If the contractor assigns, transfers, sublets
(engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the
work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any
portion thereof without the prior written approval of
the Engineer -in-Charge.

When the contractor has made himself liable for action
under any of the cases aforesaid, the Engineer- in-
Charge on behalf of the IWAI with the approval of the
competent authority shall have powers:

To determine the contract as aforesaid (of which
termination notice in writing to the contractor under the
hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the
disposal of the IWAI

After giving notice to the contractor to measure up the
work of the contractor and to take such whole, or the
balance or part thereof: as shall be un-executed out of
his hand and to give it to another contractor to complete
the work. The contractor, whose contract is determined
as above, shall not be allowed to participate in the
tendering process for the balance work.

The event of above courses being adopted by the
Engineer-in-Charge, the contractor shall have no claim
to compensation for any loss sustained by him by
reasons of his having purchased or procured any
materials or entered into any engagements or made
any advances on account or with a view to the
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31. Inspection 31.1
32. Payment On 32.1
Account
32.2
32.3
32.4

execution of the work or the performance of the
contract. And in case action is taken under any of
the provision aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work
thereof or actually performed under this contract
unless and until the Engineer- in-Charge has certified
in writing the performance of such work and the
value payable in respect thereof and he shall only be
entitled to be paid the value so certified.

Periodic inspection will be carried out by the EIC or his
representative. The contractor can have the inspection
schedules finalized with the Engineer-in-charge.

Bill shall be submitted by the contractor monthly on or
before the date fixed by the Engineer-in-Charge. The
Engineer-in-Charge shall then arrange to have the bills
verified with reference to the daily attendance
information sheet/ e-attendance sheet.

Towards its fee for the services rendered to IWAI, the
Service Provider shall be paid “Administrative and
Management Charges”, excluding GST, at the rate
approved through the tender in terms of percentage of
the Cost to his Organization (CTO) for rendering the
actual professional support services to IWAL

The Cost to the Service Provider’s organization shall be
deemed to be such amount / figure which is worked out
by totalling all the expenses (including those on account
of Remuneration, conveyance, allowances,
reimbursements, etc. of the personnel deployed or
utilized by the Service Provider for rendering professional
support services to IWAI) incurred by the Service
Provider on reimbursement basis of the actual amount.

The service provider will submit the invoices/bills in
triplicate on the 6th day of every month for
reimbursement along with a declaration that
remuneration of all the staff deployed has been paid.
Payments to the service provider would be strictly on
certification by the concerned officer that the services
were satisfactory and attendance as per the bill preferred
by the service provider. The payment shall be made by
IWAI within 30 days from the date of receipt of the
invoice only on the basis of number of working days
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33. Taxes, duties
and levies etc.

34. Tax Deduction
At Source

35. Payment of
final bill

33.1

34.1

35.1

for which duty has been performed by each
manpower. Amount deducted from the bill / claim for
the days of absence in a month shall be as per the
approved rate per day per person quoted by the
service provider.

The invoice(s) shall be accompanied by supporting
documents including copies of receipts issued by the
personnel/employees to the Service Provider in respect of
payment of salary/ remuneration, allowances,
reimbursements etc., acknowledgement/ receipts issued
by concerned Government Departments in respect of and
towards proof of deduction and deposit of GST and
others relevant documents etc., as applicable.

Note:The service provider shall pay the salary /
remuneration to the outsourced staff only through
ECS by 5th of the following month without waiting
for the clearance of bill from IWAI. The details in
this regard will accompany the monthly invoice
submitted for reimbursement to IWAI. Also, the
statutory remittances claimed from IWAI should be
evidenced by relevant documentary proof.

P.F, Insurance Premium etc. to be paid by the contractor
and deposited with the appropriate Authority. Proof of
such payment shall have to be attached with the bill of
successive month. Regarding GST may be quoted
separately in BOQ.

TDS at the applicable rate as per Income Tax Act/Rules
shall be deducted from all the payment/advances made
against the contract.

The final bill shall be submitted by the contractor within
one month from the date of completion of the work or of
the date the certificate of completion furnished by the
Engineer-in-Charge. No further claim in this regard
unless as specified herein under shall be entertained.
Payment of final bill shall be made within three months if
the amount of the contract is up to Rs. 15 lakhs and six
months if the value of the work exceeds Rs. 15 lakhs. If
there shall be any dispute about any item or items of the
work then the undisputed item or items only shall be
paid within the said period of three months or six
months, as the case may be. The contractor shall
submit a list of the disputed items within thirty days
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36. Over Payments 36.1
And Under
Payments

36.2

36.3

36.4

36.5

from the disallowance thereof and if he fails to do so, his
claim shall be deemed to have been fully waived and
absolutely extinguished.

Whenever any claim whatsoever for the payments of a
sum of money to the Authority arises out of or under this
contract against the contractor, the same may be
deducted by the Authority from any sum then due or
which at any time thereafter may become due to the
contractor under this contract and failing that under any
other contract with the Authority or from any other sum
whatsoever due to the contractor from the Authority or
from his security deposit, or he shall pay the claim on
demand.

The Authority reserves the right to carry out post-
payment audit and technical examination of the final bill
including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of
any over payment when detected not- withstanding the
fact that the amount of the final bill may be included by
one of the parties as an item of dispute before an
arbitrator appointed under clause 40 of this contract and
notwithstanding the fact that the amount of the final bill
figures in the arbitration award.

If as a result of such audit and technical examination
any over payment is discovered in respect of any work
done by the contractor or alleged to have been done by
him under contract, it shall be recovered by the
Authority from the contractor by any of all of the
methods prescribed above, and if any under payment is
discovered, the amount shall be duly paid to the
contractor by the Authority.

Provided that the aforesaid right of the Authority to
adjust over-payment against amount due to the
contractor under any other contract with the Authority
shall not extend beyond the period of two years from the
date of payment of the final bill or in case the final bill is
a MINUS bill, from the date the amount payable by the
Contractor under the MINUS final bill is communicated
to the contractor.

Any sum of money due and payable to the Contractor
(including the security deposit returnable to him) under
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39.
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Way of
Compensation
to be
considered as
Reasonable
without
preference to
actual Loss

Settlement of
disputes &
arbitration.

37.1

38.1

39.1

the contract may be withheld or retained by way of lien
by the Engineer-in-Charge or Authority against any
claim of the Authority or such other person or persons in
respect of payment of a sum of money arising out of or
under any other contract made by the contractor with
the Engineer-in-Charge or Authority or with such other
person or persons. The sum of money so withheld or
retained under this clause by the Engineer-in-Charge or
Authority will be kept withheld or retained as such by
the Engineer-in- Charge or Authority or till his claim
arising out of in the same contract is either mutually
settled or determined by the arbitrator, if the contract is
governed by the arbitration clause under the clause 40
or by the competent court hereinafter provided, as the
case may be, and the contractor shall have no claim for
interest or damages whatsoever on this account or any
other ground in respect of any sum of money withheld
or retained under this clause.

It shall be accepted as an inseparable part of the
contract that in  matters regarding contract
specifications, mode of procedure and the carryout of the
work, the decision of the engineer-in-charge which shall
be given in writing shall be final and binding on the
contractor.

All sum payable by way of compensation to the
Authority under any of these conditions shall be
considered as reasonable compensation without
reference to the actual loss or damage sustained and
whether or not damage shall have been sustained.

Except where otherwise provided in the contract, all
questions and disputes relating to the meaning of the
specifications and instructions here-in-before mentioned
and as to any other question, claim, right, matter or
thing whatsoever in any way arising out of or relating to
the contract, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the
works or the execution or failure to execute the same
whether arising during the progress of the work or after
the cancellation, termination, completion or
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(2)

(b)

39.2

39.3

abandonment thereof shall be dealt with as mentioned
hereinafter:

If the contractor considers any work demanded of him to
be outside the requirements of the contract, or disputes
any record or decision given in writing by the Engineer-
in-Charge on any matter in connection with or arising
out of the contract or carrying out of the work, to be
unacceptable, he shall promptly within 15 days of the
receipt of decision from the Engineer-in-Charge request
the Chief Engineer in writing through the Engineer-in-
Charge for written instruction or decision. Thereupon,
the Chief Engineer shall give his written instructions of
the decision within a period of one month from the
receipt of the contractor’s letter. However, this will not be
reason for the stoppage of work.

If the Chief Engineer fails to give his instructions or
decision in writing within the aforesaid period or if the
contractor is dissatisfied with the instruction or decision
of the Chief Engineer, the contractor may, within 15 days
of the receipt of Chief Engineer’s decision, appeal to the
Chairman, IWAI who shall afford an opportunity to the
contractor to be heard, if the latter so desires, and to
offer evidence in support of his appeal. The Chairman,
IWAI shall give his decision within 30 days of receipt of
contractor’s appeal. If the contractor is still dissatisfied
with his decision, the contractor shall within a period of
30 days from receipt of the decision, give notice to the
Chairman, IWAI for appointment of arbitrator on
prescribed Performa as per Appendix V, failing which the
said decision shall be final binding and conclusive and
not referable to adjudication by the arbitrator.

Except where the decision has become final, binding and
conclusive in terms of Sub Para 40.1 above, disputes or
differences shall be referred for adjudication through
arbitration by a sole arbitrator appointed by Chairman,
IWAL

Further, within thirty (30) days of receipt of such notice
from either party, the Engineer-in-Charge of work at the
time of such dispute shall send to the Contractor a panel
of three persons preferably but not necessarily from the
approved panel of arbitrators being maintained by Indian
Council of Arbitration (ICA) and thereafter the Contractor
within fifteen (15) days of receipt of such panel
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39.4

39.5

39.6

39.7

39.8

39.9

communicate to the Engineer-in-charge the name of one
of the persons from such panel and such a person shall
then be appointed as sole arbitrator by the Chairman,
IWAI. However, the arbitrator so appointed shall not be
an officer or the employee of Inland Waterways Authority
of India.

Provided that if the Contractor fails to communicate the
selection of a name out of the panel so forwarded to him
by the Engineer-in-charge then after the expiry of the
aforesaid stipulated period the Chairman, shall without
delay select one person from the aforesaid panel and
appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred
being transferred or vacating his office or being unable to
act for any reason, then the Chairman IWAI shall appoint
another person to act as sole arbitrator, such person
shall be entitled to proceed with the reference from the
stage at which it was left by the predecessor.

The award of the Arbitrator shall be final and binding.
The Arbitrator shall decide in what proportion the
Arbitrator’s fees, as well as the cost of Arbitration
proceeding shall be borne by either party.

The arbitrator with the consent of the parties can enlarge
the time, from time to time to make and publish his
award.

A notice of the existence in question dispute or difference
in connection with the contract unless served by either
party within 30 days after the issue of Defects Liability
Certificate, failing which all rights and claim under this
contract shall be deemed to have been waived and thus
forfeited and absolutely barred.

The work under this contract shall continue during
arbitration proceedings and no valid payments due from
or payment by the Employer shall be withheld on
account of such proceedings except to the extent, which
may be in dispute.

The Arbitration shall be conducted in accordance with
the provisions of the Arbitration & Conciliation Act, 1996
read with the Arbitration & Conciliation (Amendment)
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40. Claims

39.10

40.1

Act, 2015 or any statutory modifications or re-enactment
thereof and the rules made thereunder for being inforce
shall apply to the arbitration proceeding under this
clause.

The Arbitrator shall have the power to enlarge the term
to rate the award with the consent of the parties provided
always that the commencement or continuation of the
arbitration proceeding shall not result in cessation or
suspension of any of other rights and obligations of the
parties of any payments due to them hereunder.

The venue of the arbitration proceedings shall be at
Noida. It is further clarified that both the parties to this
agreement hereby undertake not to have recourse to civil
court to solve any of their dispute whatsoever, arising
out of this agreement except through arbitration.

In case of contract with another Public Sector
Undertaking, following Arbitration Clause shall apply: “In
the event of any dispute or difference relating to the
interpretation and application of the provisions of
commercial contract(s) between Central Public Sector
Enterprises (CPSEs) / Port Trusts inter se and also
between CPSEs and Government Departments /
Organizations (excluding disputes concerning Railways,
Income Tax & Excise Departments), such dispute or
difference shall be taken up by either party for resolution
through AMRCD as mentioned in DPE OM No.
4(1)/2013-DPE(GM)/FTS-1835 dated 22rd May 2018.

Jurisdiction & Venue

The parties to the agreement hereby undertake to have
recourse only to arbitration proceedings under for
Arbitration & Conciliation Act, 1996 read with the
Arbitration & Conciliation (Amendment) Act, 2015 or any
statutory modifications or re-enactment thereof and the
venue of the arbitration proceeding shall be Noida / New
Delhi and the parties will not have recourse to Civil
Court to settle any of their disputes arising out of this
agreement except through arbitration.

The contractor shall send to the Engineer-in-Charge once
in every month on account giving particulars, as full and
detailed as possible of all claims for any additional
payment to which the contractor may consider himself
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41. Interest

42. Removal of
Contractor’s
Men

43. Termination of
Contract in Full

or in Part

40.2

40.3

41.1

42.1

43.1

(i)

entitled and of all extra work or additional work ordered
in writing and which has been executed during preceding
month.

No claim for payment of any extra work or expenses will
be considered which has not been included in such
particulars. The Engineer-in-Charge may consider
payment for any such work or expense, where admissible
under the terms of the Contract.

Any claim which is not notified in two consecutive
monthly statements for the two consecutive months shall
be deemed to have been waived & extinguished.

No interest shall be payable on account due to the
contractor against final bills or any other payment due
under the contract.

The Contractor shall employ for the execution of the
works only such persons as are skilled and experienced
in their respective trades and Engineer-in-Charge shall
be at liberty to object to and require the contractor to
remove from the works any person(s) employed by the
Contractor for the execution of the works who, in the
opinion of the Engineer-in-Charge, misconduct himself
or is incompetent or negligent in the proper performance
of his duties. The contractor shall forthwith comply with
such requisition and such person shall not be again
employed upon the works without permission of the
Engineer-in-Charge.

If the contractor

commits default in complying with or commits breach of
any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it
immediately and not later than 10 days in any case
after a notice in writing is given to him in that behalf
by the Engineer-in-Charge; or

fails to complete the work (s) or any item of work (s)
within the time or any extended time under the contract
and does not complete the work (s) or any item of works
within the period specified in a notice given in writing in
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(i)

(iv)

43.2

that behalf by the Engineer-in-Charge ; or

assigns, transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not
being incorporated in the work shall not be deemed to
be subletting) or attempts to assign, transfer or sublet
the entire works or any portion thereof without the
prior written approval of the Engineer-in-Charge. The
Engineer-in-Charge shall have powers to terminate the
contract in full or in part as aforesaid without
prejudice to any other right or remedy which shall have
accrued or shall accrue of which cancellation notice in
writing to the Contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence.

IWAI reserve the right to terminate the contract any time
before expiry by issue of one month’s written notice to
the contractor. For such foreclosure no compensation
for reduction in scope shall be payable to the contractor.
Similarly, if the contractor wants to withdraw or
foreclose the contract he shall have to give three months’
notice failing which it will result in forfeiture of the
security deposit. Any loss or damage suffered by IWAI
due to such foreclosure of the contract by the contractor
will be deducted from the performance security and from
any balance amount payable to the contractor from this
contract or any other contract.

Risk & Cost

The Engineer-in-Charge shall, on such termination of
the contract, have powers to complete the incomplete
work or part of the same and if the expenses incurred
or to be incurred by the Authority for carrying out
and completing the incomplete work or part of the
same, as certified by the Engineer-in-Charge, are in
excess of the value of the work credited / to be credited
to the contractor, the difference shall be paid by the
contractor to the Authority. If the contractor fails to pay
such an amount , as aforesaid, within thirty days of
receipt of notice in writing from the Engineer-in-
Charge, the Engineer-in-Charge shall be empowered to
recover such amount from any sum due to the
contractor on any account under this or any other
contract or from his security deposit or otherwise.
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(ii) Any dispute or difference in respect of either the
interpretation effect or application of the above
conditions or of the amount recoverable there under by
the Owner from the Contractor, shall be decided by the
Chairman.

44, Sustainability Not Applicable
of JV
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SECTION -VIII : ANNEXES
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ANNEX - I INTEGRITY AGREEMENT

(To be executed on non-judicial stamp paper of appropriate value in
accordance with relevant Stamp Act and signed by the Bidder and the

same is to signed by the Authorized Signatory / Competent Employer on

behalf of IWAI)
This Integrity Agreement is made at ............... on this ........... day of ...........
2026
BETWEEN

Chairperson, Inland Waterways Authority of India represented
through............ (insert name of authorized representative), Inland Waterways

Authority of India, Gaighat, P.O., Gulzarbagh, Patna-800007, Bihar

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless
repugnant to the meaning or context hereof include its successors and

permitted assigns)

AND

................. (Name and Address of the Individual/firm/Company)through
................................................................... (Hereinafter referred to as the
(details of duly authorized signatory)“Bidder/Contractor” and which expression
shall unless repugnant to the meaning or context hereof include its successors

and permitted assigns)
Preamble:

WHEREAS the Employer has floated the Tender (NIT No.:
IWAL/ i, ) (hereinafter referred to as “Tender/Bid”) and intends
to award, under laid down organizational procedure, contract

10 S (insert name of assignment)”

AND WHEREAS the Employer values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of

fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to

enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or
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“Pact”), the terms and conditions of which shall also be read as integral part

and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this

Pact, the parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1)

()

(b)

()

2)

The Employer commits itself to take all measures necessary to prevent

corruption and to observe the following principles:

No employee of the Employer, personally or through any of his/her
family members, will in connection with the Tender, or the execution of
the Contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not

legally entitled to.

The Employer will, during the Tender process, treat all Bidder(s) with
equity and reason. The Employer will, in particular, before and during
the Tender process, provide to all Bidder(s) the same information and
will not provide to any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation to the

Tender process or the Contract execution.

The Employer shall endeavour to exclude from the Tender process any

person, whose conduct in the past has been of biased nature.

If the Employer obtains information on the conduct of any of its
employees which is a criminal offence under the Indian Penal code
(IPC) /Prevention of Corruption Act, 1988 (PC Act) or is in violation of the
principles herein mentioned or if there be a substantive suspicion in this
regard, the Employer will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid

down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1.

It is required that each Bidder/Contractor (including their respective
officers, employees and agents) adhere to the highest ethical standards,
and report to the IWAI all suspected acts of fraud or corruption or

Coercion or Collusion of which it has knowledge of or becomes aware,
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b)

d)

during the tendering process and throughout the negotiation or award of

a contract.

. The Bidder(s)/Contractor(s) commit himself to take all measures

necessary to prevent corruption. He commits himself to observe the
following principles during his participation in the Tender process and

during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Employer’s employees
involved in the tender process or execution of the contract or to any
third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the Tender process or during the execution of the

contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other

actions to restrict competitiveness or to cartelize in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the
relevant IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use
improperly, (for the purpose of competition or personal gain), or pass on
to others, any information or documents provided by the Employer as
part of the business relationship, regarding plans, technical Bids and
business details, including information contained or transmitted

electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names
and addresses of agents/representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent

participate in a tender on behalf of one manufacturer, he shall not be
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allowed to quote on behalf of another manufacturer along with the first

manufacturer in a subsequent/parallel tender for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any
and all payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the

award of the Contract.

. The Bidder(s)/Contractor(s) will not instigate third persons to commit

offences outlined above or be an accessory to such offences.

. The Bidder(s)/Contractor(s) will not, directly or through any other

person or firm indulge in fraudulent practice means of a willful
misrepresentation or omission of facts or submission of fake/forged
documents in order to induce public official to act in reliance thereof,
with the purpose of obtaining unjust advantage by or causing damage to
justified interest of others and/or to influence the procurement process

to the detriment of the Government / Employer’s interests.

. The Bidder(s)/Contractor(s) will not, directly or through any other

person or firm use Coercive Practices (means the act of obtaining
something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where
potential or actual injury may befall upon a person, his/ her reputation

or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Employer
under the law or the Contract or its established policies and laid down
procedures, the Employer shall have the following rights in case of
breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the
bidder/contractor accepts and undertakes to respect and uphold the

Employer’s absolute right:

. If the Bidder(s)/Contractor(s), either before award or during execution of

Contract has committed a transgression through a violation of Article 2
above or in any other form, such as to put his reliability or credibility in
question, the Employer after giving 14days’ notice to the Contractor

shall have powers to disqualify the Bidder(s)/Contractor(s) from the
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tender process or terminate/determine the Contract, if already executed
or exclude the Bidder/Contractor from future contract award processes.
The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Employer. Such
exclusion may be forever or for a limited period as decided by the

Employer.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Employer has disqualified the Bidder(s) from the tender process prior to
the award of the contract or terminated/determined the contract or has
accrued the right to terminate/determine the contract according to
Article 3(1), the Employer apart from exercising any legal rights that may
have accrued to the Employer, may in its considered opinion forfeit the
entire amount of Earnest Money Deposit, Performance Guarantee and

Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Employer obtains knowledge of conduct of a
Bidder or Contractor or of an employee or a representative or an
associate of a Bidder or Contractor which constitutes corruption within
the meaning of IPC Act, or if the Employer has substantive suspicion in
this regard, the Employer will inform the same to law enforcing agencies

for further investigation.

Article 4: Previous Transgression

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last
S years with any other Company in any country confirming to the anti-
corruption approach or with Central Government or State Government
or any other Central/State Public Sector Enterprises in India that could

justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be
disqualified from the Tender process or action can be taken for banning
of business dealings/ holiday listing of the Bidder/Contractor as
deemed fit by the Employer.

If the Bidder/Contractor can prove that he has resorted / recouped the

damage caused by him and has installed a suitable corruption
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prevention system, the Employer may, at its own discretion, revoke the

exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors

1) The Bidder/Contractor shall be responsible for any violation(s) of the

principles laid down in this agreement/Pact by any of its sub-vendors.

2) The Employer will enter into Pacts on identical terms as this one with all

Bidders and Contractor.

3) The Employer will disqualify Bidders / Contractors, who do not submit,
the duly signed Integrity Pact between the Employer and the Bidder /
Contractor, along with the Tender or violate its provisions at any stage

of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires 18

months after the completion of work under the contract.

If any claim is made/lodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Pacts as specified above, unless it

is discharged /determined by the Employer.

Article 7: Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction
is the Headquarters of the Division of the Employer, who has floated the

Tender.

2) Changes and supplements need to be made in writing. Side agreements

have not been made.

3) If the Contractor is a partnership or a consortium, this Pact must be
signed by all the partners or by one or more partner holding power of
attorney signed by all partners and consortium members. In case of a
Company, the Pact must be signed by a representative duly authorized

by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive

to come to an agreement to their original intensions.
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S) It is agreed term and condition that any dispute or difference arising
between the parties with regard to the terms of this Integrity Agreement
/ Pact, any action taken by the Employer in accordance with this
Integrity Agreement/ Pact or interpretation thereof shall not be subject

to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the
other legal rights and remedies belonging to such parties under the Contract
and/or law and the same shall be deemed to be cumulative and not
alternative to such legal rights and remedies aforesaid. For the sake of brevity,
both the Parties agree that this Integrity Pact will have precedence over the
Tender/Contact documents with regard to any of the provisions covered under

this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity
Pact at the place and date first above mentioned in the presence of following

witnesses:

ooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)
Place : .iiiiiiiiiiiiiiiciiiitiiieietietasieanaes

Date @  ciieeiiecctecccccctcctccccccccscccccccscens
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ANNEX - II: FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE
SECURITY

To

The Chairman/Chairperson

Inland waterways Authority of India

Ministry of Ports Shipping and Waterways Govt. of India
A-13, Sector-1, Noida(U.P.)

Pin- 201301
In consideration of the ..................... (hereinafter called “Employer”)
having to enter into an Agreement with M/s ..................... (hereinafter

called the “Contractor”) as a follow up to the Letter of Acceptance
NO......en.... dated............... issued by the Employer for
.................................... (insert name of assignment)’, on production of
Performance security in the form of Bank Guarantee for INR ..............
(Rupees......cccc....... only), at the request of ................ Contractor, We,
(Bank) do hereby undertake to pay to the Employer an amount not
exceeding INR.................oi. (Rupees----------- only) against any
default or failure on the part of Contractor to perform the contract in

accordance with terms & conditions or any breach of the said Agreement.

1. We, (Bank) do hereby undertake to pay the amount due and payable
under this Guarantee without any demur, merely on a demand from the
Employer stating that the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Employer by
reason of breach by the said Contract or any of the terms or conditions
contained in the said time frame or by reason of the Contractor’s
failure to perform the said Agreement. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the

Bank under this guarantee. However, our liability under this guarantee

2. We, (Bank) undertake to pay the Employer any money so demanded
notwithstanding any dispute or disputes raised by the Contractor in

any suit or proceeding pending before any court or Tribunal relating
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thereto, liability under this present being absolute and unequivocal. The
payment so made by us under this guarantee shall be valid discharge of
our liability for payment there under and the Contractor shall have no

claim against us for making such payment.

3. We, (Bank) further agree that the guarantee herein contained shall
remain in full force and effect till completion of project work to the
complete satisfaction of the Employer in terms of conditions of contract
and Letter of Acceptance and that it shall continue to be enforceable till
all the dues of the Employer under or by virtue of the said Agreement
have been fulfilled and its claim satisfied or till the scheduled date of
completion of Works as per the Agreement. We(Bank) shall consider that
the terms and conditions of the said Agreement have been fully and
properly carried out by the said Contractor and accordingly discharge
this Guarantee after 90 days beyond the completion period of the said
contract unless a demand or claim under this Guarantee is served by
the Employer in writing on the bank but before the expiry of the said
period in which case it shall be enforceable against the bank
notwithstanding the fact that the same is enforced after the expiry of the

said period or after the extended period as the case may be.

4. We (Bank) further agree with the Employer that the Employer shall have
fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the
said Agreement or to extend time or performance by the said
Contractor from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Employer against the said
Contractor and to forbear or enforce any of the terms and conditions
relating to the said Agreement and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to
the said Contractoror for any forbearance, act or omission on the part
of the Employer or any indulgence by the Employer to the said
Contractoror by any such matter or thing whatsoever which under the
law relating to sureties would, but for the provision, have effect of so

relieving us.
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S. It shall not be necessary for the Employer to proceed against the
Contractor before proceeding against the Bank and the guarantee
herein contained shall be enforceable against the bank notwithstanding
any security which the Employer may have obtained or obtain from the
Contractor at the time when proceedings are taken against the bank

hereunder be outstanding or unrealized.

6. Notwithstanding anything contained herein above our liability under the
guarantee is restricted to INR....... (Rupees......c.......... only) and shall
remain in force until ....... or otherwise until the extended date by the
Employer. Unless a claim or suit under this guarantee is filed with us
on or before or the extended date ............................ ALL YOUR
RIGHTS UNDER THE GUARNTEE SHALL BE FORFEITED and the bank

shall be relieved and discharged from all liabilities therein.

7. This Guarantee will be discharge even there is a change in the

constitution of the Bank or the Contractor.

8. We, (Bank) lastly undertake not to revoke this Guarantee during its

currency except with the previous consent of the Employer in writing.

Dated the ........... of coviiiiil. 2025

(Indicate the name of bank)

Signature.......ocveveieiiiiieiinen.,

Name of the Officer

(In Block Capitals)

Designation

Code NO. ceoviviiiiiiiiiei e

Name of the bank and Branch
(SEAL)
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ANNEX - III: AGREEMENT FORM

(To be executed on non-judicial stamp paper of appropriate value in
accordance with relevant Stamp Act and signed by the Bidder and the
same is to signed by the Authorized Signatory / Competent Employer on
behalf of IWAI)

.............................................................. (insert name of the assignment)
AGREEMENT
BETWEEN
INLAND WATERWAYS AUTHORITY OF INDIA
AND
CONTRACTOR FIRM

This Agreement made on this....... day of........ Two thousand nineteen between
Inland Waterways Authority of India, ......cccociiiiiiiiiiiiiiiiii
(hereinafter called the “IWAI”, which expression shall, unless repugnant to the
context or meaning thereof, include its successors and assigns) on one part
and M/s...cooiviiiiiiiiiiiiiin, having its office at ......................... (hereinafter
called the “Contractor”, which expression shall, unless repugnant to the
context be or meaning thereof, include its successors, permitted assigns and
substitutes) on the other part.

WHEREAS IWAI is desirous of giving
eeeeesasesesacasesaceseseresesersssacasasasnsnsnsannns (insert name of the assignment)(the
“Work”)” as per the Work Order NO. ....cccoiiiiiiiiiiiiiiiiiiiiiiiiiiieeenenes dated

.......... in accordance with the Terms of Reference (ToR) & conditions of

contract attached hereto all of which will form part this agreement.

WHEREAS THE CONTRACTOR FIRM has agreed to undertake the “Work”on

Terms and Conditions herein after set forth.

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed,

declared by and between the parties hereto as follows:

1. In this Agreement words and expressions shall have the same meanings as

are respectively assigned to them in the Contract documents referred to.

2. The Contractor shall undertake the “Work” as per the Work Order No.

.............................................. dated .......... in accordance with the
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ToR&conditions of contract attached hereto all of which will form part this

agreement.

3. The following documents shall be deemed to form and be read and

construed as part of the Agreement i.e.

a) Agreement Form

b) Integrity Agreement

c) Letter of Acceptance

d) General & Special Conditions of contract
e) Schedule of the price bid

f) Technical Bid

g) Addenda / Corrigenda

h) Minutes of Pre-bid Meeting

i) All Correspondences

The “Contractor” hereby covenants with IWAI to complete and maintain the
“Works” in conformity in all respect, with the provisions of the Agreement.

The “IWAI” hereby covenants to pay the Contractor in consideration of such
completion of works, the contract price at the time and in the manner
prescribed by the Contract.

IN WITNESS whereof the Parties hereto have caused this Agreement to be
executed in accordance with the laws of Republic of India on the day, month
and year indicated above.
For and on behalf of For and on behalf of

(Inland Waterways Authority of India) (Contractor)

Signature

Name & Designation

Stamp
Witness -1

1) Signature

2) Name & Designation
Stamp
Witness - II

1) Signature

2) Name & Designation

Signature

Name & Designation

Stamp
Witness -1

1) Signature

2) Name & Designation
Stamp
Witness - II

1) Signature

2) Name & Designation
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ANNEX -IV: DETAILS OF BANK ACCOUNT
FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM

(To be submitted on the letter head of the Bidder)

NAME OF THE PROJECT:

We (Name of the Bidder) hereby request you to give our

payments by crediting our bank account directly by E-payment mode as per
account details given below. We hereby undertake to intimate IWAI in case of
any change in particulars given below and will not hold IWAI responsible for

any delay / default due to any technical reasons beyond IWAI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE

NAME OF THE BANK

ADDRESS OF THE BRANCH

OF THE BANK
BRANCH CODE

ACCOUNT TYPE
(SAVING/CURRENT/OTHERS)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

We hereby declare that the particulars given above are correct and complete.
If the transaction is delayed or credit is not affected at all for reasons of

incomplete or incorrect information, I/We would not hold IWAI responsible.

Signature of Authorized Signatory
Name & Designation
Date:

Place
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ANNEX-V: LETTER OF ACCEPTANCE OF TENDER DOCUMENT
(To be submitted on the letter head of the Bidder)
To, Date:
The Director,
INLAND WATERWAYS AUTHORITY OF INDIA,
Gaighat, P.O.-Gulzarbagh, Patna-800007, Bihar

Sub: Acceptance of Terms & Conditions of Tender.

Name of Tender/Work: -.....c.cccccieieierrrircrcecacecececenesens (insert name of the

assignment)

Dear Sir,

1. I/ We have downloaded /obtained the Tender document for the above

mentioned ‘Tender/Work’ from the website(s) namely: www.iwai.nic.inOR
https://eprocure.gov.in /eprocure/app as per your advertisement, given in
the above mentioned website(s).

. I / We hereby certify that I / we have read the entire Terms and Conditions
of the Tender documents from Page No. to (including all
documents like annexure(s), schedule(s), etc.), which form part of the
contract agreement and I / we shall abide hereby by the
terms/conditions/clauses contained therein.

. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any)
issued from time to time by your department / organization for this work
too have also been taken into consideration, while submitting this
acceptance letter.

. I / We hereby unconditionally accept the Tender conditions of above
mentioned Tender document / minutes of the Pre-bid Meeting (if any) /
corrigendum(s) (if any) in its totality / entirety.

. In case any provisions of this Tender are found violated, then your
department/ organization shall without prejudice to any other right or
remedy be at liberty to reject this Tender / Bid including the forfeiture of the
full Earnest Money Deposit absolutely.

Yours Faithfully
(Signature of the Bidder, with Official Seal)
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